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SECTION 000115 – LIST OF DRAWINGS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

1.2 SUMMARY

A. This Section provides a comprehensive list of the drawings that comprise the Bid
Documents for this project.

PART 2 - PRODUCTS (NOT APPLICABLE)

PART 3 - EXECUTION

3.1 LIST OF DRAWINGS

A. The following list of drawings is a part of the Bid Documents:

TITLE SHEET # DATE CAD #

Sheet G-000 04/21/25 G-COV-0001. Title Sheet

2. General Notes Symbols & 
Abbreviations

Sheet G-0.01 04/21/25 G-COV-0.01

3. Main Floor Plan – Demolition Sheet A-1.10 04/21/25 G-FLR-1.10

4. Main Level Floor Plan - Finishes, Finish Schedule and Structure Detail

Sheet A-1.11 04/21/25 G-FLR-1.11

5. Main Level Floor Plan – Control Joint Design

Sheet A-1.12 04/21/25 G-FLR-1.12

6. Main Floor Plan – Striping Design

Sheet A-1.13 04/21/25 G-FLR-1.13

7. Main Level Scope Plan Sheet A-1.14 04/21/25 G-FLR-1.14

END OF SECTION  000115
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A. The State of Missouri 

Office of Administration, 
Division of Facilities Management, Design and Construction 
Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. AASF Hangar Floor Repair Whiteman Air Force Base, 
Knob Noster, Missouri 
Project No.: T2310-01 

3.0 BIDS WILL BE RECEIVED: 

4.0 

A. Until: 1:30 PM, August 19, 2025

B. Only electronic bids sent to FMDCBids@oa.mo.gov shall be accepted: (See Instructions to Bidders for further detail) 

DESCRIPTION:

A. Scope: The project includes Repair existing concrete floor slab and apply epoxy floor covering.

B. MBE/WBE/SDVE Goals: MBE 0%, WBE 0%, and SDVE 3%. NOTE: Only MBE/WBE firms certified by the State of Missouri
Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1
CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project.

5.0 PRE-BID MEETING: 

A.  
Place/Time: 10:00 AM, August 7, 2025 at 1150 Arnold Ave, Whiteman Air Force Base, Knob Noster, MO. Potential bidders
to meet project manager at the WAFB Visitor Center at 9:30am for check in, then drive to facility no later than 10:00am. Any
persons without access to WAFB are required to meet at visitor center prior to entering gate.

ALL AIR FORCE GLOBAL STRIKE COMMAND BASES REQUIRE VISITORS TO HAVE A REAL ID TO
ENTER BASE

Security personnel conduct 100% ID checks at all gates of entry.  Persons aged 16 years and older must present a state or
federally issued picture identification. Persons not possessing a Department of Defense (DoD) issued ID card or an approved
Federal employee must have a valid reason to access Whiteman AFB, must undergo a criminal history background screening,
and be issued a Whiteman AFB pass.  Person(s) operating a vehicle are required to have in possession a current driver license,
proof of current vehicle insurance and current vehicle registration.

IDENTIFICATION
Persons possessing a DoD or Federal issued identification card or a Whiteman AFB issued pass must present this document at
the gate of entry before access is granted.  All persons and vehicles are subject to random inspection prior to gaining access.
Personnel requesting access to Whiteman AFB for any reason must be in possession of a REAL ID. REAL ID is a federal
security credential added to state-issued driver's licenses and identification cards, marked by a gold star in the upper-right hand
corner. Once in effect, base security will no longer accept state-issued identification from visitors that does not meet the new
federal security standards established by the REAL ID Act. Enhanced Driver’s Licenses (EDLs) are state-issued driver’s
licenses, that also meet REAL ID standards. EDLs are marked as “Enhanced Driver License” and bear a small red, white, and
blue United States flag logo on the front of the identification card.

Visitors not meeting the REAL ID Act requirements can provide one of these authorized alternative forms of ID with their
non-compliant REAL ID:

 Birth certificate with a raised seal and social security card
 U.S. or foreign Passport/Passport Card
 Veteran’s Health Identification Card
 Transportation Worker Identification Card

Additionally, visitors can request an extension on non-compliant REAL IDs through the WAFB Visitor Center. Requests are 
subject to 509 BW/CC or designee approval and may take up to 30 days to process.   
All visitors who fail to provide proper identification in compliance with REAL ID guidance will be denied entry to the 
installation. 
https://www.whiteman.af.mil/baseaccess/ 

B. Access to State of Missouri property requires presentation of a photo ID by all persons
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6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $100.00 from American Document Solutions
(ADS). MAKE CHECKS PAYABLE TO: American Document Solutions. Mail to: American Document Solutions, 1400 Forum Blvd.,
Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net. NOTE: Prime contractors
will be allowed a maximum of two bid sets at the deposit rate shown above. Other requesters will be allowed only one bid set at this rate.
Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document
Solutions at the address shown above. Bidder must secure at least one bid set to become a planholder.

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document
Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433. Deposits for plans not
returned within 15 working days shall be forfeited.

C. Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and
access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans.

7.0 
A. 

POINT OF CONTACT:
Designer: Clark and Enersen, Brian Rock, 816-474-8237, email: brian.rock@clarkenersen.com

B. Project Manager: Bill Edwards, 573-638-9534, email: billy.j.edwards66.nfg@army.mil

8.0 GENERAL INFORMATION:

A. The State reserves the right to reject any and all bids and to waive all informalities in bids. No bid may be withdrawn for a period of 20
working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for
work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and
Industrial Relations and as set out in the detailed plans and specifications.

B. Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one
bid is awardable and affordable.

C. This is a federally funded/assisted construction project that requires compliance by the awarded contractor with
applicable federal laws and regulations. The Bidder should review Section 007333, SUPPLEMENTARY
GENERAL CONDITIONS FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS, which is
made part of this solicitation and will be made part of the resulting contract by reference.
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by one (1) party may be limited in accordance with available supply. 

B. For the convenience of contractors, subcontractors and suppliers, bidding documents are available on 
the Owner’s website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are required to examine all maps, plans and data mentioned in the specifications.  No plea of 
ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the successful Bidder (contractor) to fulfill every detail of the requirements of the contract, 
nor accepted as a basis for any claims for extra compensation or time extension. 

B. Under no circumstances will Bidders give their plans and specifications to other Bidders.  It is highly 
encouraged, but not required, that all Bidders be on the official planholders list to receive project updates 
including but not limited to any addenda that are issued during the bidding process.  

4.0 - INTERPRETATIONS  

A. No Bidder shall be entitled to rely on oral or written representations from any person as to the meaning 
of the plans and specifications or the acceptability of alternate products, materials, form or type of 
construction. 

B. Bidders shall make all requests for interpretations in writing and submit all requests to the Project 
Designer and Project Manager identified in Section 007300 – Supplementary Conditions with all 
necessary supporting documentation no less than five (5) working days before opening of bids.  
Responses to requests for interpretation will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website.  All such 
addenda shall become part of the bid and contract documents. 

C. Bidders shall make all requests for an “Acceptable Substitution” on the Section 006325 Substitution 
Request Form. The request shall be emailed to the Project Designer and Project Manager identified in 
Section 007300 – Supplementary Conditions no less than five (5) working days before opening of bids. 
Responses to requests for substitutions will be issued via a written addendum and will be sent as 
promptly as is practicable to all official planholders and posted on the Owner’s website. All such 
addenda shall become part of the bid and contract documents.   

D. An “Acceptable Substitution” requested after the award of bid will only be approved if proven to the 
satisfaction of the Owner and the Designer that the product is acceptable in design, strength, durability, 
usefulness, and convenience for the purpose intended.  Approval of the substitution after award is at the 
sole discretion of the Owner and all requests of this nature must be submitted in accordance with Article 
3.1 of the General Conditions. 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in Section 004113 – Bid 
Form, Article 5.0, Attachments to Bid by the stated time on the bid documents or the bid will be rejected 
for being non-responsive. 

B. Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals.  Bidders must verify each specific project’s requirements in 
Section 004113 to ensure they have provided all the required documentation with their submission.   

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  
C. The Bidder shall submit its bid on the forms provided by the Owner in the same file format (PDF) with 

each space fully and properly completed, typewritten or legibly printed, including all amounts required 
for alternate bids, unit prices, cost accounting data, etc.  The Owner will reject bids that are not on the 
Owner’s forms or that do not contain all requested information. All forms can be found on the Owner’s 
website at  https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans and shall be 
submitted with your bid to FMDCBids@oa.mo.gov.  

D. All bids shall be submitted without additional terms and conditions, modifications, or reservations.  The 
completed forms should not include interlineations, alterations, or erasures. Bids not in compliance with 
the requirements of this paragraph will be rejected as non-responsive. 

E. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated in the bid documents 
in Section 004113. Failure of the Bidder to submit the duly authorized bid bond or the full amount 
required shall be sufficient cause to reject his bid.  The Bidder agrees that the proceeds of the check, 
draft, or bond shall become the property of the State of Missouri, if for any reason the Bidder withdraws 
his bid after bid closing or if the Bidder, within ten (10) working days after notification of award, refuses  
or is unable to 1) execute the tendered contract, 2) provide an acceptable performance and payment 
bond, or 3) provide evidence of required insurance coverage. 

F. The bid bond check or draft submitted by the successful Bidder will be returned after the receipt of an 
acceptable performance and payment bond and execution of the formal contract.  Checks or drafts of 
all other Bidders will be returned within a reasonable time after it is determined that the bid represented 
by same will receive no further consideration by the State of Missouri.   

6.0 - SIGNING OF BIDS  

A. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. If the Bidder is an entity organized in a state other than Missouri, the 
Bidder must provide a Certificate of Authority to do business in the State of Missouri. 

B. If the successful Bidder is doing business in the State of Missouri under a fictitious name, the Bidder 
shall furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of 
Registration of Fictitious Name from the State of Missouri, and such certificate shall remain on file 
with the Owner. 

C. A bid from an individual shall be signed as noted on the Bid Form. 

D. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture, or an attorney-in-fact.  If the bid is signed by an officer of 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:FMDCBids@oa.mo.gov
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a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

E. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

F. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation.  Title of office held by the person signing for the corporation shall 
appear, along with typed name of said individual and the corporate license number shall be provided. 
In addition, for corporate proposals, the President or Vice-President listed per the current filing with 
the Missouri Secretary of State should sign as the Bidder.  If the signatory is other than the corporate 
president or vice president, the bidder must provide satisfactory evidence that the signatory has the legal 
authority to bind the corporation. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the Bidder’s sole responsibility to ensure receipt of the bid submittals by Owner on or before the 
date and time specified in the Invitation for Bid or as modified via written addenda.  Bids received after 
the date and time specified will not be considered by the Owner. 

B. All bids shall be received via email at FMDCBids@oa.mo.gov and bids received by the Owner through 
any other means, including hard copies, will not be considered, and will be discarded by the Owner 
unopened. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw a bid at any time prior to the scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing time 
for receipt of bids. 

B. Bidder may modify a bid until the scheduled closing time by sending a revised bid to 
FMDCBids@oa.mo.gov with a note in the subject line and body of the email that it is a revised bid.  
All revised bids must be submitted to FMDCBids@oa.mo.gov, revised bids sent any other way will not 
be considered. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work including, but not 
limited to, contracts for the furnishing and installation of furniture, equipment, machinery, appliances 
and other apparatuses. 

C. The Owner will award a contract to the lowest, responsive, and responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No award shall be considered binding upon the Owner until the written contract has been properly 
executed and the following documentation has been provided: 1) performance and payment bond 
consistent with Article 6.1 of the General Conditions; 2) proof of the required insurance coverage; 3) 
an executed Section 004541 - Affidavit of Work Authorization form; and 4) documentation evidence 
enrollment and participation in a federal work authorization program.  

F. Failure to execute and return the contract and associated documents within the prescribed period shall 
be treated, at the option of the Owner, as a breach of Bidder's obligation and the Owner shall be under 
no further obligation to Bidder. 

G. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 

mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
mailto:FMDCBids@oa.mo.gov
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Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
Bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

H. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation.  Bidders must also 
submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  Information 
regarding a E-Verify is located at https://www.e-verify.gov/employers/enrolling-in-e-verify. The 
contractor shall be responsible for ensuring that all subcontractors and suppliers associated with this 
contract enroll in E-Verify. 

I. The successful Bidder must be registered in MissouriBUYS powered by MOVERS  at 
https://missouribuys.mo.gov/supplier-registration# as an approved vendor prior to being issued a 
contract.  

10.0 - CONTRACT SECURITY  

A. The successful Bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each Bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, manufacturer, or suppliers for each category of work listed in “Section 
004336 - Proposed Subcontractors Form.”  If work within a category will be performed by more than one 
subcontractor, the bidder must provide the name of each subcontractor and specify the exact portion of 
the work to be done by each.  If the Bidder intends to perform any of the designated subcontract work 
with the use of his own employees, the Bidder shall make that fact clear, by listing his own firm for the 
subject category.  If any category of work is left vacant or if more than one subcontractor is listed 
for any category without designating the portion of work to be performed by each, the bid shall be 
rejected. 

12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the Bidder’s domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

https://www.e-verify.gov/employers/enrolling-in-e-verify
https://missouribuys.mo.gov/supplier-registration
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14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  If the Bidder meets the section 34.600, RSMo., definition of a “company” and the Bidder has ten or 
more employees, the Bidder must certify in writing that the Bidder is not currently engaged in a boycott 
of goods or services from the State of Israel and shall not engage in a boycott of goods or services from 
the State of Israel, if awarded a contract, for the duration of the contract. The Bidder is required to 
complete and submit the applicable portion of Section 004545 - Anti-Discrimination Against Israel Act 
Certification with its Bid Form. The applicable portion of the exhibit must be submitted prior to 
execution of a contract by the Owner and issuance of Notice to Proceed.  

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 

B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be nonresponsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all MBE/WBE/SDVE 
documentation before the stated time and date set forth in the Invitation for Bid. If the Bidder fails to 
provide such information by the specified date and time, the Owner shall reject the bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) working days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Prime Bidder that qualifies as an SDVE shall receive a three-
percentage point bonus preference in the contract award evaluation process. The bonus preference will 
be calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive Bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive Bidder’s bid, the eligible SDVE’s bid will become the apparent 
low responsive bid. This reduction is for evaluation purposes only and will have no impact on the 
actual amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the 
SDVE preference, the Bidder must complete and submit with its bid the Missouri Service-Disabled 
Veteran Business Form, and any information required by the form.   

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: a MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
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a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) For the remaining contract amount to be 
counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by performing, managing and supervising the work or providing 
supplies or manufactured materials. 

D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Equal Opportunity or by the Federal U.S. Small Business Administration directory.  

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
https://apps1.mo.gov/MWBCertifiedFirms/. The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Office of Equal Opportunity online SDVE directory at 
https://oeo.mo.gov/sdve-certification-program/ or the Federal U.S. Small  Business Administration 
directory https://veterans.certify.sba.gov/#search. 

3. Additional information, clarifications, or other information regarding the MBE/WBE/SDVE listings 
in the directories may be obtained by contacting the Contract Specialist of record as shown in the 
Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form. The Director will determine if the Bidder made a good 
faith effort to meet the applicable goals. If the Director determines that the Bidder did not make a 
good faith effort, the bid shall be rejected as being nonresponsive to the bid requirements. Bidders 
who demonstrate that they have made a good faith effort to include MBE, WBE, and/or SDVE 
participation will be granted a waiver and will be considered to be responsive to the applicable 
participation goals, regardless of the percent of actual participation obtained, if the bid is otherwise 
acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oeo.mo.gov/sdve-certification-program/
https://veterans.certify.sba.gov/#search
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b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

F. Contractor MBE/WBE/SDVE Obligations 

1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount in the bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be nonresponsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of the contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director in writing. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 
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State of Missouri 

Construction Contract 
 
 
 

 
THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor," and the State of Missouri, hereinafter called the "Owner", represented by the 

Office of Administration, Division of Facilities Management, Design and Construction. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1. STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 
 

        Project Name:  

 

AASF Hangar Floor Repair, Whiteman Air Force Base, 

Knob Noster, Missouri 

 

                      Project Number: T2310-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2. TIME OF COMPLETION 

The contract performance time is 90 working days from the transmittal date of this agreement. The contract 

completion date is MONTH, DAY, YEAR. This time includes ten (10) working days for the Contractor to 

receive, sign and return the contract form along with required bonding and insurance certificates. Failure of the 

Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 

time extension. Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 

and if not timely received, may result in forfeiture of the Contractor's bid security. Work may not commence until 

the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3. LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract. The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified. THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 

account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 

damages which the Owner would sustain by reason of failure to complete fully said work within the time required 

by this contract. The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 

the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work 

remains incomplete and unfinished. Any sum which may be due the Owner for such damages shall be deducted 

and retained by the Owner from any balance which may be due the Contractor when said work shall have been 

finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 

its terms. In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 

specific loss or damage. 
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ARTICLE 4. CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

Base Bid: $ 

Accepted Alternates, if applicable to the Project and accepted by the Owner. 

TOTAL CONTRACT AMOUNT: ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 

written instructions of Owner, the following unit prices shall prevail. The unit prices include all labor, overhead 

and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 

the several kinds of work called for. Only a single unit price shall be given and it shall apply for either MORE or 

LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid. In the 

event of more or less units than so indicated or included, change orders may be issued for the increased or 

decreased amount. 

 

 

ARTICLE 5. PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 

specifications for work under this contract, to all workers performing work under the contract, in accordance with 

sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 

day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

 

 

ARTICLE 6. MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals. 

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm:    Subcontract Amt:$ 

Total $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 
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ARTICLE 7. CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 

b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 

vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333), if applicable 

i. Wage Rate(s) (Section 007346) 

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual 

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION 

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form. 

 

By signature below, the parties hereby execute this contract document. 

APPROVED: 

 

 

Brian Yansen, Director Contractor’s Authorized Signature 

Division of Facilities Management, 

Design and Construction 

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

 

Corporate Secretary 
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Bond No.  

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we   

as principal, and   

 as Surety, are held and firmly bound unto the 

STATE OF MISSOURI. in the sum of  Dollars ($ ) 

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

WHEREAS, the Principal has, by means of a written agreement dated the   

day of , 20 , enter into a contract with the State of Missouri for 

 

 

 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 
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AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this   day of 

 , 20    . 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

Name:   

 

Signature:   

 

A PARTNERSHIP 
 

Name of Partner:   

Signature of Partner:   

 

Name of Partner:   

Signature of Partner:   

CORPORATION 

 

Firm Name:   

 

Signature of President:   
 

SURETY 
 

Surety Name:   

Attorney-in-Fact:   

Address of Attorney-in-Fact:   

 
 

Telephone Number of Attorney-in-Fact: 
 

Signature Attorney-in-Fact: 
 

 

NOTE: Surety shall attach Power of Attorney 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 PROJECT NUMBER 

PROJECT TITLE AND LOCATION 

CHECK APPROPRIATE BOX 

SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM: BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

TO: ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

SPECIFICATION SECTION NO. 

SUPPORTING DATA 

Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

Sample Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND 
  

CATALOG NO. 
  

MANUFACTURER 
  

VENDOR 
  

PREVIOUS INSTALLATIONS 
PROJECT ARCHITECT/ENGINEER 

LOCATION DATE INSTALLED 

SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

YES NO 

IF YES, EXPLAIN 

  

 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

YES NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution. We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 

BIDDER/CONTRACTOR DATE 

REVIEW AND ACTION 

Resubmit Substitution Request with the following additional information: 

 
 

Substitution is accepted. 

Substitution is accepted with the following comments: 

 
 

Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
ORIGINAL: FILE/Closeout Documents 

 PROJECT NUMBER 

 
KNOW ALL MEN BY THESE PRESENT THAT: hereinafter called “Subcontractor” who heretofore entered into an 

agreement with hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

 

at 

(ADDRESS OF PROJECT) 
 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 
 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this day of , 20 . 

NAME OF SUBCONTRACTOR 

BY (TYPED OR PRINTED NAME) 

SIGNATURE 

TITLE 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, 
DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box) CONSULTANT CONSTRUCTION 

 
PAY APP NO. 

 
PROJECT NUMBER 

CHECK IF FINAL 

FINAL 

DATE 

PROJECT TITLE 

PROJECT LOCATION 

FIRM 

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

$ 

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A 
of Application for Payment) 

$ 

 
THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT: $ 

 
SELECT 
MBE, WBE, 
SDVE 

ORIGINAL 
CONTRACT 

PARTICIPATION 
AMOUNT 

PARTICIPATION 
AMOUNT 

PAID-TO-DATE 
(includes approved 
contract changes) 

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 

MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

 
MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

 
MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

 
MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

MBE 

WBE 

SDVE 

 
$ 

 
$ 

 

Revised 06/2023 
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INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 
 

 
CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 

 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms. 

 
At Initial Pay Application fill in the following: 

 
1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 

3. Enter Project Title, Project Location, and Firm. 

4. Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on 

Form A of Application for Payment). 

5. Indicate the Total Participation Dollar Amount from the Original Contract. 

6. Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 

7. Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 

 
For all subsequent Pay Applications fill in the following: 

 
1. Pay App No. 
2. If Final Pay App, check box. 
3. Fill in the Project Number and Date. 
4. Enter Project Title, Project Location, and Firm 

5. At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 

applicable Line Items on Form A of Application for Payment). 

6. Indicate the Total Participation Dollar Amount from the Original Contract. 

7. Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 

8. Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

 
 

 

 

 
 

 

 
 
 
 
 
 
 
 
 
 
 

 

 

 

 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FILE: Closeout Documents 

 PROJECT NUMBER 

Before me, the undersigned Notary Public, in and for the County of 

State of personally came and appeared 

(NAME) 

of the 

(POSITION) (NAME OF THE COMPANY) 

(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied 

and there has been no exception to the full and completed compliance with said provisions and requirements 

and with Wage Determination No:   issued by the 

Department of Labor and Industrial Relations, State of Missouri on the  day of 20 

in carrying out the contract and working in connection with 

(NAME OF PROJECT) 

Located at in County 

(NAME OF THE INSTITUTION) 

Missouri, and completed on the day of 20 

SIGNATURE 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
 

DAY OF YEAR 
USE RUBBER STAMP IN CLEAR AREA BELOW 

NOTARY PUBLIC SIGNATURE MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri. 
Acting by and through the Office of 
Administration, Division of Facilities 
Management, Design and Construction. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  All supervision, labor, materials, 
tools, supplies, equipment, and any incidental 
operations and/or activities required by or 
reasonably inferable from the Contract 
Documents necessary to construct the Project 
and to produce the results intended by the 
Contract Documents in a safe, expeditious, 
orderly, and workmanlike manner so that the 
project shall be complete and finished in the 
best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 
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ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

 

 

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
forfeit as a penalty to the public body on whose 
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behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will ensure 
applicants for employment and employees are 
treated equally without regard to race, color, 
religion, national origin, sex, disability, or age.  
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion and 
transfer; recruitment or recruitment advertising; 
and selection for training, including 
apprenticeship.  The Contractor and his 
Subcontractors will give written notice of their 
commitments under this clause to any labor union 
with which they have bargaining or other 
agreements under this clause to any labor union 
with which they have bargaining or other 
agreements. 

B. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

 

 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants, and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 
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ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 
required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 
United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals, and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
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not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 



SECTION 007213 - GENERAL CONDITIONS Page 7 of 20 
January 2025 

the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 

the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 

ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, = 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
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submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 
possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 
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2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 

carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 
and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and ensure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 
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I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 
unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 

required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 

P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   
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W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 
before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be subject 
to the following limits: (a) the percentage 
mark-up for the Contractor shall be limited to 
the Contractor’s fee: (b) fifteen percent (15%) 
maximum for Work directly performed by 
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum 
for the Work performed or passed through to 
the Owner by the Contractor; (d) five percent 
(5%) maximum subcontractor’s mark-up for 
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Work performed by a sub-subcontractor and 
passed through to the Owner by the 
subcontractor and Contractor; and (e) in no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty-five percent (25%) of the cost of 
materials, labor and equipment (exclusive of 
Contractor or any Subcontractor overhead and 
profit) necessary to put the contract change 
work in place.   

3. The Contractor will be allowed to add the cost 
of Contractor’s payment and performance 
bonding, builder’s risk insurance, and general 
liability insurance to their cost of work.  The 
above listed bonding and insurance cost shall 
not exceed two percent (2%) and shall be 
allowed on the total cost of the added work, 
including overhead and profit.   

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage(s) for overhead and profit to 
be credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be the same as those 
for additive Contract Changes provided above.  

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 
compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 
the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   
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ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   

ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 

with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 
Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
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Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 

DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 
"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 
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B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 

conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 



SECTION 007213 - GENERAL CONDITIONS Page 16 of 20 
January 2025 

directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  

b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 

time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 
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ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 
as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
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payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 

programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 
behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
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the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 

2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 

calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 
of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
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and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 
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SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

 

2.0 CONTACTS: 

Designer: Brian Rock 

Clark and Enersen 

2020 Baltimore Ave. Suite 300 

Kansas City, Mo. 64108 

Telephone: 816-474-8237 

Email: brian.rock@clarkenersen.com  

MONG Project Manager / 

Construction Representative: Bill Edwards 

Missouri National Guard-CFMO Office 

6819a North Boundary Road 

Jefferson City, Missouri 65101 

Telephone: 573-638-9534 

Email: billy.j.edwards66.nfg@army.mil  

Contract Specialist: Mandy Roberson 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri 65101 

Telephone: 573-230-6724 

Email: mandy.roberson@oa.mo.gov  

3.0 NOTICE: ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL. THERE IS 

NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A. The Owner will furnish the Contractor with approximately 3 complete sets of drawings and 

specifications at no charge. 

B. The Owner will furnish the Contractor with approximately 3 sets of explanatory or change drawings at 

no charge. 

C. The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

 

5.0 SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 

007213, General Conditions. 

 

  

6.0 ENVIRONMENTAL MANAGEMENT SYSTEM (eMS): 

 

The Missouri Army National Guard (MOARNG) has implemented an Environmental Management System 

(eMS). One of the key components of the eMS is the establishment of an Environmental Policy that must be 

communicated to all persons working for or on behalf of the organization including all suppliers and contractors. 

This policy stresses commitment to compliance with accepted environmental practices, and meeting or exceeding 

applicable environmental requirements, legal and otherwise. This policy also stresses commitment to waste 

minimization, pollution prevention, and management of personnel, processes, real property, and materials in a 

manner to reduce environmental impacts. The policy is available upon request to all parties by contacting the 

Environmental Management Office at (573) 638-9514. 

 

 

7.0 OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS: 

 

All Federally funded projects which involve off-site borrow and/or off-site spoil deposit sites will require 

written certification that the site(s) are in compliance with the National Environmental Protection Act and all 

related applicable Federal and State laws and regulations. If the need for off-site borrow and/or spoil sites is 

mailto:brian.rock@clarkenersen.com
mailto:billy.j.edwards66.nfg@army.mil
mailto:mandy.roberson@oa.mo.gov
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stipulated in the Contract Documents, the following applies: 

 

A. The Contractor is required to use only the designated site described in the Contract Documents. If 

another off-site area is proposed by the Contractor, the Contractor must provide written certification to 

the Division of Facilities Management, Design and Construction Project Representative that the 

proposed borrow or spoil site has been cleared of environmental concerns in accordance with all 

applicable Federal and State laws and regulations. These include but are not limited to the following: 

Clean Water Act; the Endangered Species Act; the National Historic Preservation Act (NHPA) (The site 

must have Section 106 Clearance); the Farmland Protection Act; Resource Conservation and Recovery 

Act; Comprehensive Environmental Response; Compensation and Liability Act; and RSMo Chapter 

194, Section 194.400, Unmarked Human Burial Sites. Certifications shall include clearance letters and 

other evidence of coordination with the appropriate regulatory agencies. The Missouri Historic 

Preservation Office, PO Box 176 Jefferson City, MO 65102, may be contacted to provide assistance 

with the NHPA and cultural resource issues pertaining to the borrow and spoil site regulations. The 

Missouri State Historic Preservation Office can provide a list of qualified and certified archaeologists to 

assist in borrow and spoil site investigations. 

 

B. If project conditions require off-site borrow or off-site deposit of spoils, the Contractor will be required 

to provide written certification to the Division of Facilities Management, Design and Construction 

Project Representative that the proposed borrow or spoil site has been cleared of environmental 

concerns in accordance with all applicable Federal and State laws and regulations. These include but are 

not limited to the following: Clean Water Act; the Endangered Species Act; the National Historic 

Preservation Act (NHPA) (The site must have Section 106 Clearance); the Farmland Protection Act; 

Resource Conservation and Recovery Act; Comprehensive Environmental Response; Compensation 

and Liability Act; and RSMo Chapter 194, Section 194.400, Unmarked Human Burial Sites. 

Certifications shall include clearance letters and other evidence of coordination with the appropriate 

regulatory agencies. The Missouri Historic Preservation Office, PO Box 176 Jefferson City, MO 

65102, may be contacted to provide assistance with the NHPA and cultural resource issues pertaining to 

the borrow and spoil site regulations. The Missouri State Historic Preservation Office can provide a list 

of qualified and certified archaeologists to assist in borrow and spoil site investigations. 

 

C. The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may 

be required in order to secure the aforementioned certifications and approvals. Should more time be 

required, the Owner will consider approval of a no-cost time extension contract change. The Contractor 

will be required to provide documentation that substantiates the need for the time extension. 

 

 

8.0 PROPERTY OWNER ADDITIONAL INSURED 

 

From SECTION 007213 - GENERAL CONDITIONS, Article 6.2, the property owner shall also be named as 

additionally insured. They are: (NAME PROVIDED BY PROJECT MANAGER) 
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SECTION 007333 – NATIONAL GUARD - SUPPLEMENTARY GENERAL CONDITIONS  
FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS 

 
 
1.0  Notice of Federal Funding 
 
This project is being performed in whole or in part using federal funds. Therefore, all work or services 
performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth 
below in addition to all terms and conditions in the Construction Contract, General Conditions, and other 
contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs 
and administrative requirements apply. 
 
2.0  Definitions 
 
As used herein, “Federal Government” means the government of the United States of America. “Federal 
Agency” means an agency, entity, department or division of the Federal Government that is providing 
funding for this project. All other terms shall have the meanings established in the Construction Contract, 
General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in 
an applicable statute or regulation.  
 
3.0  Conflicting Terms or Conditions 
 
To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its 
General Conditions, the more stringent of the two terms and conditions shall govern.  
 
4.0  No Obligation by Federal Government 
 
The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 
the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 
 
5.0  Compliance with Federal Laws, Regulations and Executive Orders 
 
The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws, 
regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and 
enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a 
condition of funding.   
 
6.0  Compliance with Civil Rights Provisions 
 
The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to 
nondiscrimination. These include, but are not limited to the following:  
 

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis 
of race, color or national origin;  
  
Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-
1686), which prohibits discrimination on the basis of sex;  
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Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits 
discrimination on the basis of handicaps;  
 
The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits 
discrimination on the basis of age;  
 
Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to 
nondiscrimination in the sale, rental or financing of housing;  
 
Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination 
against employees on the basis of religion; 
 
Any other nondiscrimination provisions in the specific statute(s) under which application for 
Federal assistance is being made; and  
 
The requirements of any other nondiscrimination statute(s) that may apply to the application. 

 
7.0  Equal Employment Opportunity (41 C.F.R. 60-1.4(b)). 
 
During the performance of this contract, the Contractor agrees as follows: 
 
(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following: 

 
Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 
clause. 

 
(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin. 
 

(3) The Contractor will not discharge or in any other manner discriminate against any employee or 
applicant for employment because such employee or applicant has inquired about, discussed, or 
disclosed the compensation of the employee or applicants or another employee or applicant. This 
provision shall not apply to instances in which an employee who has access to the compensation 
information of other employees or applicants as a part of such employee's essential job functions 
discloses the compensation of such other employees or applicants to individuals who do not otherwise 
have access to such information, unless such disclosure is in response to a formal complaint or charge, 
in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 
by the employer, or is consistent with the Contractor's legal duty to furnish information. 

 
(4) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 
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union or workers' representatives of the Contractor's commitments under this section and shall post 
copies of the notice in conspicuous places available to employees and applicants for employment. 
 
The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 
provisions of paragraphs (1) through (4) in every subcontract or purchase order. The Contractor will 
take such action with respect to any subcontract or purchase order as the administering agency may 
direct as a means of enforcing such provisions, including sanctions for noncompliance: Provided, 
however, that in the event a Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of such direction by the administering agency, the Contractor may 
request the United States to enter into such litigation to protect the interests of the United States. 
 

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its 
own employment practices when it participates in federally assisted construction work: Provided, That if 
the applicant so participating is a State or local government, the above equal opportunity clause is not 
applicable to any agency, instrumentality or subdivision of such government which does not participate in 
work on or under the contract.  

The applicant agrees that it will assist and cooperate actively with the administering agency and 
the Secretary of Labor in obtaining the compliance of contractors and sub-contractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will 
furnish the administering agency and the Secretary of Labor such information as they may require for the 
supervision of such compliance, and that it will otherwise assist the administering agency in the discharge 
of the agency's primary responsibility for securing compliance. 

 
8.0   Prohibition of Segregated Facilities 
 
(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 

facilities at any of its establishments, and that it does not and will not permit its employees to perform 
their services at any location under its control where segregated facilities are maintained. The 
Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause 
in this contract. 

 
(2)  “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and 

wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 
areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 
facilities provided for employees that are segregated by explicit directive or are in fact segregated on 
the basis of race, color, religion, sex, or national origin because of written or oral policies or employee 
custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping 
areas provided to assure privacy between the sexes.  

 
(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 

Equal Employment Opportunity clause of this contract. 
 
9.0   Copeland “Anti-Kickback” Act 
 
(1) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. 

pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and 
subcontractors are prohibited from inducing, by any means, any person employed on the project to give 
up any part of the compensation to which the employee is entitled. 
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(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause 

requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 
with all of these contract clauses.  
 

(3) A breach of the contract clauses above may be grounds for termination of the contract, and for 
debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12. 

 
10.0      Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5) 
 
(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not 
less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in 
such workweek.  
 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 
forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be 
liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United 
States (in the case of work done under contract for the District of Columbia or a territory, to such 
District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 
respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 
of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which 
such individual was required or permitted to work in excess of the standard workweek of forty hours 
without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 
section. 
 

(3) Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon 
written request of an authorized representative of the Department of Labor withhold or cause to be 
withheld, from any moneys payable on account of work performed by the Contractor or subcontractor 
under any such contract or any other Federal contract with the same prime Contractor, or any other 
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities 
of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 
set forth in paragraph (2) of this section. 
 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 
paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 
clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 
section. 

 
11.0 Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180) 
 
(1) A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide 

exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 
C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3 

https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1986307694&pubNum=0001043&originatingDoc=N9DDCF180DD7B11EAB398EAA2463C6B16&refType=CA&originationContext=document&transitionType=DocumentItem&ppcid=3071a9090da146b98583d26dfd98fc72&contextData=(sc.Category)
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C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of 
parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible 
under statutory or regulatory authority other than Executive Order 12549. 

 
(2) The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. 

180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or 
disqualified (defined at 2 C.F.R. 180.935).  

 
(3) The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting 

Federal Agency regarding suspension and debarment and must include a requirement to comply with 
these regulations in any lower tier covered transaction it enters into.  

 
(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined 

that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to 
the Owner, the Federal Government may pursue available remedies, including but not limited to 
suspension and/or debarment.  

 
(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C while this offer is valid and throughout the period of any contract that may arise from this 
offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

 
12.0 Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352) 
 
(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification 

(set forth below), in compliance with 31 U.S.C. § 1352 (as amended). 
 
(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay 

any person or organization for influencing or attempting to influence an officer or employee of any 
agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of 
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 
U.S.C. § 1352.  

 
(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 
in turn will forward the certification(s) to the awarding agency. 

 

CERTIFICATION REGARDING LOBBYING 
 
The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 
knowledge and belief, that:  
 
(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 
any person for influencing or attempting to influence an officer or employee of an agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 
 

https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1986307694&pubNum=0001043&originatingDoc=N9DDCF180DD7B11EAB398EAA2463C6B16&refType=CA&originationContext=document&transitionType=DocumentItem&ppcid=3071a9090da146b98583d26dfd98fc72&contextData=(sc.Category)
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(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form–
LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
 
(3) The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 
 
13.0   Procurement of Recovered Materials 

 
The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the 
Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR 
part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining 
a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 
the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management 
services in a manner that maximizes energy and resource recovery; and establishing an affirmative 
procurement program for procurement of recovered materials identified in the EPA guidelines. 
 
Information about this requirement, along with the list of EPA designated items, is available at EPA’s 
Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-
procurement-guideline-cpg-program.  
 
 
14.0  Fair Labor Standards Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 
29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given 
in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full 
and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced 
statute or regulation. The Contractor must address any claims or disputes that arise from this requirement 
directly with the U.S. Department of Labor – Wage and Hour Division. 
 
15.0 Access to Records and Reports 
 
The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 
Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized 
representatives access to any books, documents, papers and records of the Contractor which are directly 
pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. 
The Contractor agrees to maintain all books, records and reports required under this contract for a period 
of not less than three years after final payment is made and all pending matters are closed. 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000546&cite=31USCAS1352&originatingDoc=NE02AC7B08B4311D98CF4E0B65F42E6DA&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=2627062311734f1299357be642a724e5&contextData=(sc.Document)


 
SECTION 007333 | 5/13/2025 | NATIONAL GUARD | Supplementary General Conditions for Federally 
Funded/Assisted Construction Projects   Page 7 of 11 
 

 
16.0 Occupational Health and Safety Act 
 
All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 
of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a 
work environment that is free from recognized hazards that may cause death or serious physical harm to 
the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R. 
pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement 
directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 
 
17.0  Rights to Inventions 
 
Contracts or agreements that include the performance of experimental, developmental, or research work 
must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small 
Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 
incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor 
must include this requirement in all sub-tier contracts involving experimental, developmental, or research 
work. 
 
18.0   Energy Conservation 
 
The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which 
are contained in the state energy conservation plan issued in compliance with the Energy Policy and 
Conservation Act (42 U.S.C. § 6201et seq.). 
 
19.0   Clean Air Act and Federal Water Pollution Control Act 
 
(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable 

standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et 
seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 

 
(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner 

will, in turn, report each violation as required to assure notification to the Federal Agency and the 
appropriate Environmental Protection Agency Regional Office.  

 
(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance. 

20.0 Contractor Employee Whistleblower Rights and Requirement to Inform Employees of 
Whistleblower Rights  

(1) This contract and employees working on this contract will be subject to the whistleblower rights and 
remedies in the pilot program on contractor employee whistleblower protections established at 41 
U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 
112-239) and FAR 3.908. 

 

http://uscode.house.gov/
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
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(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of 
employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of 
the Federal Acquisition Regulation. 

 
(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts 

over the simplified acquisition threshold. 
 
21.0  Veteran’s Preference 
 
In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 
and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 
States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 
Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 
632) owned and controlled by disabled veterans. This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates. 
 
22.0  Drug Free Workplace Act 
 
The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of 
1988, 41 U.S.C. Chapter 81, and all applicable regulations.  The Contractor shall report any conviction of 
the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s 
premises or off the Contractor’s premises while conducting official business.  A report of a conviction shall 
be made to the state agency within five (5) working days after the conviction.   
 
23.0  Access Requirements for Persons with Disabilities 
 
Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with 
disabilities have the same rights as other persons to use mass transportation services and facilities and that 
special efforts shall be made in planning and designing those services and facilities to implement that policy. 
Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973), 
as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans 
with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible 
facilities and services be made available to persons with disabilities, including any subsequent amendments 
thereto. 
 
24.0  Seismic Safety  
 
The Contractor agrees to ensure that all work performed under this contract, including work performed by 
subcontractors, conforms to a building code standard that provides a level of seismic safety substantially 
equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract 
Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018 
Page 61 Program (NEHRP). Local building codes that model their code after the current version of the 
International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 
 
25.0  Required Use of American Iron, Steel, Manufactured Products, and Construction Materials 
– Build America, Buy America (Pub. L. No. 117-58, §§ 70901-52) 
 
The Owner is the recipient of an award of Federal financial assistance from a program for infrastructure for 
this project. Pursuant to the Build America, Buy America Act of the Infrastructure Investment and Jobs Act 

http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
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(“IIJA”), Pub. L. No. 117-58, none of the funds provided under the Federal award may be used unless the 
requirements of the domestic content procurement preference outlined below are met. Therefore, the 
Contractor shall ensure the following:   
 

(1) all iron and steel used in the project are produced in the United States--this means all 
manufacturing processes, from the initial melting stage through the application of coatings, 
occurred in the United States; 
 
(2) all manufactured products used in the project are produced in the United States—this means the 
manufactured product was manufactured in the United States; and the cost of the components of 
the manufactured product that are mined, produced, or manufactured in the United States is greater 
than 65 percent of the total cost of all components of the manufactured product, unless another 
standard for determining the minimum amount of domestic content of the manufactured product 
has been established under applicable law or regulation; and  
 
(3) all construction materials are manufactured in the United States—this means that all 
manufacturing processes for the construction material occurred in the United States.  
 

The Buy America preference only applies to articles, materials, and supplies that are consumed in, 
incorporated into, or affixed to an infrastructure project.  As such, it does not apply to tools, equipment, and 
supplies, such as temporary scaffolding, brought to the construction site and removed at or before the 
completion of the infrastructure project.  Nor does a Buy America preference apply to equipment and 
furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the 
finished infrastructure project, but are not an integral part of the structure or permanently affixed to the 
infrastructure project. 
 
Waivers   
 
When necessary, recipients of Federal financial assistance may apply for, and the awarding agency may 
grant, a waiver from the domestic content procurement preference.  
 
When the Federal agency has made a determination that one of the following exceptions applies, the 
awarding official may waive the application of the domestic content procurement preference in any case in 
which the agency determines that:  
 

(1) applying the domestic content procurement preference would be inconsistent with the public 
interest; 
 
(2) the types of iron, steel, manufactured products, or construction materials are not produced in 
the United States in sufficient and reasonably available quantities or of a satisfactory quality; or  
 
(3) the inclusion of iron, steel, manufactured products, or construction materials produced in the 
United States will increase the cost of the overall project by more than 25 percent. A request to 
waive the application of the domestic content procurement preference must be in writing.  The 
agency will provide instructions on the format, contents, and supporting materials required for any 
waiver request. Waiver requests are subject to public comment periods of no less than 15 days and 
must be reviewed by the Made in America Office.   
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There may be instances where an award qualifies, in whole or in part, for an existing waiver described on 
the awarding agency web site. 
 
If the Contractor determines that an application for a waiver is necessary or an existing waiver is applicable 
to this project, the Contractor shall timely notify the Owner. The Owner will make a determination if a 
waiver is applicable or if a waiver application is necessary. The Contractor shall not submit any waiver 
application or information directly to the Federal agency without prior approval by the Owner. 
 
Definitions  
 
“Construction materials” includes an article, material, or supply—other than an item of primarily iron or 
steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; 
or aggregate binding agents or additives—that is or consists primarily of: • non-ferrous metals; • plastic and 
polymer-based products (including polyvinylchloride, composite building materials, and polymers used in 
fiber optic cables); • glass (including optic glass); • lumber; or • drywall. 
 
“Domestic content procurement preference’’ means all iron and steel used in the project are produced in 
the United States; the manufactured products used in the project are produced in the United States; or the 
construction materials used in the project are produced in the United States. 
 
“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States, 
roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities; 
intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including 
drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband 
infrastructure; and buildings and real property. Infrastructure includes facilities that generate, transport, and 
distribute energy. 
 
“Project” means the construction, alteration, maintenance, or repair of infrastructure in the United States. 
 
26.0  Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment 
(Pub. L. 115-232, Section 889) 
 
Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 
No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or 
subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan, 
or loan guarantee funds on certain telecommunications products or from certain entities for national security 
reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its 
subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract 
to: 
 
(1) Procure or obtain; 
 
(2) Extend or renew a contract to procure or obtain; or 
 
(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 
that uses covered telecommunications equipment or services as a substantial or essential component of any 
system, or as critical technology as part of any system. As described in Public Law 115–232, section 889, 
covered telecommunications equipment is telecommunications equipment produced by Huawei 
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 

https://1.next.westlaw.com/Link/Document/FullText?findType=l&pubNum=1077005&cite=UUID(I8268A4F099-B011E8B2A4A-B44E977C29C)&originatingDoc=N455EC040DD6E11EAA43FA59EB630F6E1&refType=SL&originationContext=document&transitionType=DocumentItem&ppcid=a8389e6cd43943e7bbb040be59a3b9b9&contextData=(sc.Keycite)
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(i) For the purpose of public safety, security of government facilities, physical security surveillance of 
critical infrastructure, and other national security purposes, video surveillance and telecommunications 
equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 
 
(ii) Telecommunications or video surveillance services provided by such entities or using such equipment. 
 
(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity 
that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director 
of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or 
otherwise connected to, the government of a covered foreign country. 
 



 
 
 
 
 
 
 
 
     

 

      

Division of Labor Standards 
WAGE AND HOUR SECTION 

 

MIKE KEHOE, Governor 
 

Annual Wage Order No. 32 
Section 051 

JOHNSON COUNTY 

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of 
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person 
who may be affected by this Annual Wage Order may object by filing an objection in triplicate 
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599.  Such objections must set forth in writing the specific grounds of objection.  Each objection 
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449, 
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1).  A certified copy of the Annual 
Wage Order has been filed with the Secretary of State of Missouri. 

      Original Signed by   
       Logan Hobbs, Director 
       Division of Labor Standards 

Filed With Secretary of State:              March 10, 2025    
  
Last Date Objections May Be Filed:  April 9, 2025  

Prepared by Missouri Department of Labor and Industrial Relations 

Missouri 



Building Construction Rates for
JOHNSON County          

Section  051

**Prevailing
OCCUPATIONAL TITLE Hourly 

Rate
Asbestos Worker $26.47*
Boilermaker  $26.47*
Bricklayer-Stone Mason $26.47*
Carpenter $67.32
  Lather
  Linoleum Layer 
  Millwright
  Pile Driver
Cement Mason $26.47*
  Plasterer
Communication Technician $26.47*
Electrician (Inside Wireman) $75.82
Electrician Outside Lineman $26.47*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Elevator Constructor $26.47*
Glazier $26.47*
Ironworker $26.47*
Laborer $26.47*
  General Laborer
  First Semi-Skilled
  Second Semi-Skilled
Mason $26.47*
  Marble Mason
  Marble Finisher
  Terrazzo Worker
  Terrazzo Finisher
  Tile Setter
  Tile Finisher
Operating Engineer $26.47*
  Group I
  Group II
  Group III   
  Group III-A
  Group IV
  Group V
Painter $26.47*
Plumber $82.25
  Pipe Fitter
Roofer $26.47*
Sheet Metal Worker $77.59
Sprinkler Fitter $26.47*
Truck Driver $26.47*
  Truck Control Service Driver
  Group I
  Group II
  Group III   
  Group IV

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. The public works contracting 
minimum wage is established for this occupational title using data provided by Missouri Economic Research and Information Center.
**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title as defined in RSMo Section 290.210.

ANNUAL WAGE ORDER NO. 32  3/25



Heavy Construction Rates for
JOHNSON County    

Section  051

**Prevailing
OCCUPATIONAL TITLE Hourly

Rate
Carpenter $26.47*
   Millwright
   Pile Driver
Electrician (Outside Lineman) $26.47*
  Lineman Operator
  Lineman - Tree Trimmer
  Groundman
  Groundman - Tree Trimmer
Laborer $49.31
  General Laborer
  Skilled Laborer
Operating Engineer $61.08
  Group I
  Group II
  Group III
  Group IV
Truck Driver $26.47*
  Truck Control Service Driver
  Group I
  Group II
  Group III
  Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of 
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the 
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building 
Construction Rate Sheet. 

*The Division of Labor Standards received fewer than 1,000 reportable hours for this occupational title. 
Public works contracting minimum wage is established for this occupational title using data provided by Missouri 
Economic Research and Information Center.

**The Prevailing Hourly Rate includes any applicable fringe benefit amounts for each occupational title.

ANNUAL WAGE ORDER NO. 32  3/25



OVERTIME 
and 

HOLIDAYS 

ANNUAL WAGE ORDER NO. 32 3/25 

OVERTIME 

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work. 

For all overtime work performed, not less than one and one-half (1½) the prevailing 
hourly rate of wages for work of a similar character in the locality in which the work is 
performed or the public works contracting minimum wage, whichever is applicable, shall 
be paid to all workers employed by or on behalf of any public body engaged in the 
construction of public works, exclusive of maintenance work or contractual obligation. 
For purposes of this subdivision, "overtime work" shall include work that exceeds ten 
hours in one day and work in excess of forty hours in one calendar week; and 

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a 
public works project, provided that such time shall not be considered as time worked. 

HOLIDAYS
January first; 
The last Monday in May; 
July fourth; 
The first Monday in September; 
November eleventh; 
The fourth Thursday in November; and 
December twenty-fifth; 

If any holiday falls on a Sunday, the following Monday shall be considered a holiday. 



T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23   
SUMMARY OF WORK 01 10 00- 1 

 

SECTION 01 10 00 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and Division 1 Specification Sections apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Project consists of Hangar Flooring repair and refinish at the Whiteman Air Force 
Base AASF Hangar.  

1. Project Location: 1150 Arnold Ave., Knob Noster, MO 65305 

2. Owner:  State of Missouri, Office of Administration, Division of Facilities 
Management, Design and Construction, Harry S Truman State Office Building, 
Post Office Box 809, 301 West High Street, Jefferson City, Missouri 65102. 

B. Contract Documents, dated 21 April, 2025 were prepared for by the Project by Clark & 
Enersen. 

C. The Work will be constructed under a single prime contract. 

1.3 WORK SEQUENCE 

A. The Work will be conducted in two phases. 

1.4 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the 
premises for construction operations, including use of the site.  The Contractor’s use of 
the premises limited only by the Owner’s right to perform work or to retain other 
contractors on portions of the Project. 

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations 
to areas within contract limits indicated.  Do not disturb portions of the site beyond the 
areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy and use by the public. 

2. Driveways and Entrances: Keep driveways and entrances serving the premises 
clear and available to the Owner, the Owner’s employees, and emergency 
vehicles at all times.  Do not use these areas for parking or storage of materials.  
Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 

C. Use of the Existing Building: Maintain the existing building in good condition throughout 
the construction period.  Repair damage cause by construction operations. Take all 
precautions necessary to protect the building and its occupants during the construction 
period. 

1.5 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the existing building during the entire 
construction period.  Cooperate with the Owner during construction operations to 
minimize conflicts and facilitate owner usage.  Perform the Work so as not to interfere 
with the Owner’s operations. 
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1.6 MISCELLANEOUS PROVISIONS 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF PRODUCTS ORDERED IN ADVANCE 

END OF SECTION  01 10 00 
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SECTION 012100 – ALLOWANCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances. 

1. Certain items are specified in the Contract Documents by allowances.  

Allowances have been established in lieu of additional requirements and to defer 

selection of actual materials and equipment to a later date when additional 

information is available for evaluation.  If necessary, additional requirements will 

be issued by Change Order. 

B. Types of allowances include the following: 

1. Lump-sum allowances. 

2. Weather allowances. 

C. Related Sections include the following: 

1. Division 1 Section "Contract Modification Procedures" for procedures for 

submitting and handling Change Orders for allowances. 

2. Division 1 Section "Unit Prices" for procedures for using unit prices. 

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 

weather” days (see Schedule of Allowances). 

B. The Contractor’s progress schedule shall clearly indicate the bad weather day allowance 

as an “activity” or “activities”.  In the event weather conditions preclude performance of 

critical work activities for 50% or more of the Contractor’s scheduled workday, that day 

shall be declared unavailable for work due to weather (a “bad weather” day) and charged 

against the above allowance.  Critical work activities will be determined by review of the 

Contractor’s current progress schedule. 

C. The Contractor’s Representative and the Construction Representative shall agree monthly 

on the number of “bad weather” days to be charged against the allowance.  This 

determination will be documented in writing and be signed by the Contractor and the 

Construction Representatives.  If there is a failure to agree on all or part of the “bad 

weather” days for a particular month, that disagreement shall be noted on this written 

document and signed by each party’s representative.  Failure of the Contractor’s 

representative to sign the “bad weather” day documentation after it is presented, with or 

without the notes of disagreement, shall constitute agreement with the “bad weather” day 

determination contained in that document. 

D. There will be no modification to the time of contract performance due solely to the 

failure to deplete the “bad weather” day allowance. 
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E. Once this allowance is depleted, a no cost Change Order time extension will be executed 

for “bad weather” days, as defined above, encountered during the remainder of the 

Project. 

1.4 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, Designer of the date when final 

selection and purchase of each product or system described by an allowance must be 

completed to avoid delaying the Work. 

B. At Designer's request, obtain proposals for each allowance for use in making final 

selections.  Include recommendations that are relevant to performing the Work. 

C. Purchase products and systems selected by Designer from the designated supplier. 

1.5 SUBMITTALS 

A. Submit proposals for purchase of products or systems included in allowances, in the form 

specified for Change Orders. 

B. Submit invoices or delivery slips to show actual quantities of materials delivered to the 

site for use in fulfillment of each allowance. 

C. Coordinate and process submittals for allowance items in same manner as for other 

portions of the Work. 

1.6 COORDINATION 

A. Coordinate allowance items with other portions of the Work.  Furnish templates as 

required to coordinate installation. 

1.7 LUMP-SUM ALLOWANCES 

A. Unless otherwise indicated, Contractor's costs for receiving and handling at Project site, 

labor, installation, overhead and profit, and similar costs related to products and materials 

under allowance shall be included as part of the Contract Sum and not part of the 

allowance. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine products covered by an allowance promptly on delivery for damage or defects.  

Return damaged or defective products to manufacturer for replacement. 

3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials and 

installations to ensure that each allowance item is completely integrated and interfaced 

with related work. 
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3.3 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this Project 10 “bad 

weather” days. 

END OF SECTION  012100 
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SECTION 01 22 00 - UNIT PRICES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for unit prices. 

1.3 DEFINITIONS 

A. Unit price is a price per unit of measurement for materials, equipment, or services, or a portion 
of the Work, added to or deducted from the Contract Sum by appropriate modification, if the 
scope of Work or estimated quantities of Work required by the Contract Documents are 
increased or decreased. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
applicable taxes, overhead, and profit. 

B. Measurement and Payment:  See individual Specification Sections for work that requires 
establishment of unit prices.  Methods of measurement and payment for unit prices are 
specified in those Sections.   

1. Take measurements and compute quantities.  Measurements and quantities shall be 
verified by Architect/Engineer.  Assist by providing necessary equipment and workers as 
required. 

C. Owner reserves the right to reject Contractor's measurement of work-in-place that involves use 
of established unit prices and to have this work measured, at Owner's expense, by an 
independent surveyor acceptable to Contractor. 

D. List of Unit Prices:  A schedule of unit prices is included in Part 3.  Specification Sections 
referenced in the schedule contain requirements for materials described under each unit price.  
Unit shall cover both additions and subtractions to the  
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 SCHEDULE OF UNIT PRICES 

A. Unit Price No. 1 – Floor Slab Removal and Replacement 

1. Description:  Under base bid, remove 6 sf of existing slab and thickened edge to 
determine condition and construction of slab and slab support.  After removal, coordinate 
with Architect/Engineer to review existing condition prior to replacement. Replacement 
shall include adding reinforcing steel, subgrade prep and new concrete to match original 
detail shown on drawings.   

2. Base bid quantity:    6 sf of slab removal at location as shown on drawings. 

3. Cost for additional removal:  $__________________/sf 

END OF SECTION 01 22 00 
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SECTION 01 26 00 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and 
processing Contract Modifications. 

B. Related Sections include the following: 

1. Section 01 31 15 “Project Management Communications” for administrative 
requirements for communications. 

2. Section 00 72 13, Article 3.1 "Acceptable Substitutions" for administrative 
procedures for handling Requests for Substitutions made after Contract award. 

3. Section 00 72 13, Article 4.0 "Changes in the Work" for Change Order 
requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some 
portion of the Drawings, Specifications, or other Contract Documents requires clarification 
or interpretation, the Contractor shall submit a “Request for Information” (RFI) in writing to 
the Designer.  A RFI may only be submitted by the Contractor and shall only be 
submitted on the RFI forms provided by the Owner.  The Contractor shall clearly and 
concisely set forth the issue for which clarification or interpretation is sought and why a 
response is needed.  In the RFI, the Contractor shall set forth an interpretation or 
understanding of the requirement along with reasons why such an understanding was 
reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request 
from the Contractor unless the Designer determines that a longer time is necessary to 
provide an adequate response.  If a longer time is determined necessary by the 
Designer, the Designer will, within five (5) working days of receipt of the request, notify 
the Contractor of the anticipated response time.  If the Contactor submits a RFI on a time 
sensitive activity on the current project schedule, the Contractor shall not be entitled to 
any time extension due to the time it takes the Designer to respond to the request 
provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract 
Documents.  In the event the Contractor believes that a response to a RFI will cause a 
change to the requirements of the Contract Document, the Contractor shall give written 
notice to the Designer requesting a Change Order for the work.  Failure to give such 
written notice within ten (10) working days, shall waive the Contractor’s right to seek 
additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not 
involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s 
Supplemental Instructions” (DSI). 
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1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed 
Changes in the Work that may require adjustment to the Contract Amount or the Contract 
Time.  The proposed Change Description will be issued using the “Request for Proposal” 
(RFP) form.  If necessary, the description will include supplemental or revised Drawings 
and Specifications. 

1. Proposal Requests issued by the Designer or Owner Representative are for 
information only.  Do not consider them instructions either to stop work in 
progress or to execute the proposed change. 

2. Within ten (10) working days after receipt of Proposal Request, submit a proposal 
for the cost adjustments to the Contract Amount and the Contract Time 
necessary to execute the Change.  The Contractor shall submit his proposal on 
the appropriate Change Order Detailed Breakdown form.  Subcontractors may 
use the appropriate Change Order Detailed Breakdown form or submit their 
proposal on their letterhead provided the same level of detail is included.  All 
proposals shall include: 

a. A detailed breakdown of costs per Article 4.1 of the General Conditions. 

b. If requesting additional time per Article 4.2 of the General Conditions, 
include an updated Contractor's Construction Schedule that indicates the 
effect of the Change including, but not limited to, changes in activity 
duration, start and finish times, and activity relationship. 

1.6 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will 
issue a Change Order for signatures of Owner and Contractor on the “Change Order” 
form. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  01 26 00 
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SECTION 01 31 00 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 
on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Each Contractor shall participate in coordination requirements.  Certain areas of 
responsibility will be assigned to a specific Contractor. 

C. Related Sections include the following: 

1. Section 01 32 00 "Schedules" for preparing and submitting Contractor's 
Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating 
meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout of 
the Contract. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  
Coordinate construction operations included in different Sections, which depend on each 
other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 
other contractors and entities to ensure efficient and orderly installation of each part of 
the Work.  Each Contractor shall coordinate its operations with operations included in 
different Sections that depend on each other for proper installation, connection, and 
operation. 

1. Schedule construction operations in sequence required to obtain the best results 
where installation of one part of the Work depends on installation of other 
components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 
components to ensure maximum performance and accessibility for required 
maintenance, service, and repair of all components including mechanical and 
electrical. 
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C. Prepare memoranda for distribution to each party involved outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of 
attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 
of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other Contractors to avoid 
conflicts and to ensure orderly progress of the Work.  Such administrative activities 
include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 
with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged 
materials that are designated as Owner's property. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 
necessitates maximum utilization of space for efficient installation of different components 
or if coordination is required for installation of products and materials fabricated by 
separate entities. 

B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 
submit a list of key personnel assignments including superintendent and other personnel 
in attendance at Project site.  Identify individuals and their duties and responsibilities; list 
addresses and telephone numbers including home and office telephone numbers.  
Provide names, addresses, and telephone numbers of individuals assigned as standbys 
in the absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 
to beginning of construction.  The date, time, and exact place of this meeting will be 
determined after Contract Award and notification of all interested parties.  The Contractor 
shall arrange to have the Job Superintendent and all prime Subcontractors present at the 
meeting.  During the Pre-Construction Meeting, the construction procedures and 
information necessary for submitting payment requests will be discussed and materials 
distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 



 
T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23   
COORDINATION  

 
 

01 31 00- 3 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 
Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 
Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at 
Project site before each construction activity that requires coordination with other 
construction. 

1. Attendees:  Installer and representatives of Manufacturers and Fabricators 
involved in or affected by the installation and its coordination or integration with 
other materials and installations that have preceded or will follow, shall attend the 
meeting.  Advise Designer and Construction Representative of scheduled 
meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 
the particular activity under consideration including requirements for the 
following: 

a. Contract Documents 

b. Options 

c. Related RFIs 

d. Related Change Orders 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Review of mockups 

i. Possible conflicts 

j. Compatibility problems 

k. Time schedules 

l. Weather limitations 

m. Manufacturer's written recommendations 

n. Warranty requirements 

o. Compatibility of materials 

p. Acceptability of substrates 

q. Temporary facilities and controls 

r. Space and access limitations 

s. Regulations of authorities having jurisdiction 

t. Testing and inspecting requirements 

u. Installation procedures 

v. Coordination with other Work 

w. Required performance results 

x. Protection of adjacent Work 

y. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 
disagreements including required corrective measures and actions. 
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4. Reporting:  Distribute minutes of the meeting to each party present and to parties 
who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 
concluded.  Initiate whatever actions are necessary to resolve impediments to 
performance of the Work and reconvene the conference at earliest feasible date. 

6. Revise paragraph below if Project requires holding progress meetings at different 
intervals.  Insert special intervals such as "every third Tuesday" to suit special 
circumstances. 

7. Project name 

8. Name and address of Contractor 

9. Name and address of Designer 

10. RFI number including RFIs that were dropped and not submitted 

11. RFI description 

12. Date the RFI was submitted 

13. Date Designer's response was received 

14. Identification of related DSI or Proposal Request, as appropriate 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  01 31 00 
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SECTION 01 31 15 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.  

B. Section 01 33 00 - Submittals 

C. Section 01 26 00 – Contract Modification Procedures 

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web-based project 
management communications tool, E-Builder® ASP software, and protocols included in that 
software during this project. The use of project management communications as herein 
described does not replace or change any contractual responsibilities of the participants.  
1. Project management communications is available through E-Builder® as provided by "e-

Builder®" in the form and manner required by the Owner. 
2. The project communications database is on-line and fully functional. User registration, 

electronic and computer equipment, and Internet connections are the responsibility of 
each project participant. The sharing of user accounts is prohibited 

B. Support: E-Builder® will provide on-going support through on-line help files. 

C. Copyrights and Ownership: Nothing in this specification or the subsequent communications 
supersedes the parties’ obligations and rights for copyright or document ownership as 
established by the Contract Documents. The use of CAD files, processes or design information 
distributed in this system is intended only for the project specified herein. 

D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely 
initial communications and responses.  Secondly, to reduce the number of paper documents 
while providing improved record keeping by creation of electronic document files 

E. Authorized Users: Access to the web site will be by individuals who are authorized users. 
1. Individuals shall complete the E-Builder New Company/User Request Form located at the 

following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed 
forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user password. 
3. Individuals shall be responsible for the proper use of their passwords and access to data 

as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and all 
posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! Improper or abusive language toward any party or repeated posting of items 
intended to deceive or disrupt the work of the project will not be tolerated and will result in 
deletion of the offensive items and revocation of user license at the sole discretion of the 
Administrative User(s).  

https://oa.mo.gov/facilities/vendor-links/contractor-forms
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using E-Builder® to send messages. Communication functions are as 
follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system shall 
remain for the project record.  The authorship time and date shall be recorded for 
each document submitted to the system. Submitting a new document or record 
with a unique ID, authorship, and time stamp shall be the method used to make 
modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents and 
their predecessors. 

c. Server or Client side software enhancements during the life of the project shall not 
alter or restrict the content of data published by the system.  System upgrades 
shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  Documents 

shall allow security group assignment to respect the contractual parties 
communication except for Administrative Users. DO NOT POST PRIVATE OR 
YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as related 
records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and logs 

for each document type. Summary reports generated by the system shall be 
available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both within the 

extranet system and via email as appropriate.  Project document distribution to 
parties outside of the project communication system shall be accomplished by 
secure email of outgoing documents and attachments, readable by a standard 
email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification section. 
c. Transmittals, including record of documents and materials delivered in hard copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and large 
format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be 
submitted by transmission in electronic form to the E-Builder® web site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Sub Contractors and suppliers at every tier shall respond to 
documents received in electronic form on the web site, and consider them as if 
received in paper document form. 
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b. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Sub Contractors and suppliers at every tier reserves the right to 
and shall reply or respond by transmissions in electronic form on the web site to 
documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and the 
Contractor and his Sub Contractors and suppliers at every tier reserves the right to 
and shall copy any paper document into electronic form and make same available 
on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this 
Section, the Owner and his representatives, the Construction Manager and his representatives, 
the Architect and his consultants, and the Contractor and his sub-contractors and suppliers at 
every tier required to have a user license(s) shall be responsible for the following:  
1. Providing suitable computer systems for each licensed user at the users normal work 

location1 with high-speed Internet access, i.e. DSL, local cable company's Internet 
connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following minimum 
system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be equal to or 

exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for download). 
9) Users should have the standard Microsoft Office Suite (current version must 

be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 01 31 15 

 
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the E-Builder® Documents area. 
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SECTION 01 32 00 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate 
of progress the Contractor agrees to maintain and the order in which he proposed to 
carry out the various phases of Work.  No payments shall be made to the Contractor until 
the Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not 
adequately updated to reflect actual conditions. 

C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 
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3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The 
Schedule shall show the percentage of work to be completed at any time, anticipated 
monthly payments by Owner, as well as significant dates (such as completion of 
excavation, concrete foundation work, underground lines, superstructure, rough-ins, 
enclosure, hanging of fixtures, etc.) which shall serve as check points to determine 
compliance with the approved Schedule.  The Schedule shall also include an activity for 
the number of “bad” weather days specified in Section 012100 – Allowances. 

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of each 
week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, 
and other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is 
affected by the following: 

1. Requirement for Phased completion 

2. Work by separate Contractors 

3. Work by the Owner 

4. Pre-purchased materials 

5. Coordination with existing construction 

6. Limitations of continued occupancies 

7. Un-interruptible services 

8. Partial Occupancy prior to Substantial Completion 

9. Site restrictions 

10. Provisions for future construction 

11. Seasonal variations 

12. Environmental control 
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C. Work Stages:  Use crosshatched bars to indicate important stages of construction for 
each major portion of the Work.  Such stages include, but are not necessarily limited to, 
the following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Mockups 

5. Fabrication 

6. Sample testing 

7. Deliveries 

8. Installation 

9. Testing 

10. Adjusting 

11. Curing 

12. Startup and placement into final use and operation 

D. Area Separations: Provide a separate time bar to identify each major area of construction 
for each major portion of the Work.  For the purposes of this Article, a “major area” is a 
story of construction, a separate building, or a similar significant construction element. 

1. Indicate where each construction activity within a major area must be sequenced 
or integrated with other construction activities to provide for the following: 

a. Structural completion. 

b. Permanent space enclosure 

c. Completion of mechanical installation 

d. Completion of the electrical portion of the Work 

e. Substantial Completion 

3.3 SCHEDULE OF SUBMITTALS 

A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete 
schedule of submittals.  Coordinate the submittal schedule with Section 013300 
SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, 
Schedule of Values and the list of products. 

B. Prepare the schedule in chronological order.  Provide the following information 

1. Scheduled date for the first submittal 

2. Related Section number 

3. Submittal category 

4. Name of the Subcontractor 

5. Description of the part of the Work covered 

6. Scheduled date for resubmittal 

7. Scheduled date for the Designer’s final release or approval 

C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and 
distribute copies to the Designer, Owner, subcontractors, and other parties required to 
comply with submittal dates indicated. 
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1. Post copies in the Project meeting room and temporary field office. 

2. When revisions are made, distribute to the same parties and post in the same 
locations.  Delete parties from distribution when they have completed their 
assigned part of the Work and are no longer involved in construction activities. 

D. Schedule Updating:  Revise the schedule after each meeting or other activity where 
revisions have been recognized or made.  Issue the updated schedule concurrently with 
the report of each meeting. 

3.4 SCHEDULE OF INSPECTIONS AND TESTS 

A. Prepare a schedule of inspections, tests, and similar services required by the Contract 
Documents.  Submit the schedule with (15) days of the date established for 
commencement of the Contract Work.  The Contractor is to notify the testing agency at 
least (5) working days in advance of the required tests unless otherwise specified. 

B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the 
following: 

1. Specification Section number 

2. Description of the test 

3. Identification of applicable standards 

4. Identification of test methods 

5. Number of tests required 

6. Time schedule or time span for tests 

7. Entity responsible for performing tests 

8. Requirements for taking samples 

9. Unique characteristics of each service 

C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in 
performance of portions of the Work where inspections and tests are required. 

END OF SECTION 01 32 00 
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SECTION 01 33 00 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

B. Section 01 31 15 “Project Management Communications” for administrative requirements 
for communications. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for submittals required 
for performance of the Work including the following: 

1. Shop Drawings 

2. Product Data 

3. Samples 

4. Quality Assurance Submittals 

5. Construction Photographs 

6. Operating and Maintenance Manuals 

7. Warranties 

B. Administrative Submittals:  Refer to General and Supplementary Conditions other 
applicable Division 1 Sections and other Contract Documents for requirements for 
administrative submittals.  Such submittals include, but are not limited to, the following: 

1. Construction Progress Schedule including Schedule of Values 

2. Performance and Payment Bonds 

3. Insurance Certificates 

4. Applications for Payment 

5. Certified Payroll Reports 

6. Partial and Final Receipt of Payment and Release Forms 

7. Affidavit – Compliance with Prevailing Wage Law 

8. Record Drawings 

9. Notifications, Permits, etc. 

C. The Contractor is obliged and responsible to check all shop drawings and schedules to 
assure compliance with contract plans and specifications.  The Contractor is responsible 
for the content of the shop drawings and coordination with other contract work.  Shop 
drawings and schedules shall indicate, in detail, all parts of an Item or Work including 
erection and setting instructions and integration with the Work of other trades. 

D. The Contractor shall at all times make a copy, of all approved submittals, available on 
site to the Construction Representative. 

1.3 SUBMITTAL PROCEDURES 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
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promptness as to cause no delay in his work or in that of any other contractors, all 
required submittals indicated in Part 3.1 of this section and elsewhere in the Contract 
Documents.  Coordinate preparation and processing of submittals with performance of 
construction activities.  Transmit each submittal sufficiently in advance of performance of 
related construction activities to avoid delay. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related elements of the 
Work so processing will not be delayed by the need to review submittals 
concurrently for coordination. 

a. The Designer reserves the right to withhold action on a submittal 
requiring coordination with other submittals until all related submittals are 
received. 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 

1. Date of Submission 

2. Name of Project 

3. Location 

4. Section Number of Specification 

5. State Project Number 

6. Name of Submitting Contractor 

7. Name of Subcontractor 

8. Indicate if Item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  
Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not 
reproduce Contract Documents or copy standard information as the basis of Shop 
Drawings.  Standard information prepared without specific reference to the Project is not 
a Shop Drawing. 

C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 
patterns, templates, and similar drawings including the following information: 

1. Dimensions 

2. Identification of products and materials included by sheet and detail number 

3. Compliance with specified standards 

4. Notation of coordination requirements 

5. Notation of dimensions established by field measurement 

6. Sheet Size:  Except for templates, patterns and similar full-size Drawings, submit 
Shop Drawings on sheets at least 8½”x11” but no larger than 36”x48”. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 
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B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as 
manufacturer’s installation instructions, catalog cuts, standard color charts, roughing-in 
diagrams and templates, standard wiring diagrams, and performance curves. 

1. Mark each copy to show applicable choices and options.  Where printed Product 
Data includes information on several products that are not required, mark copies 
to indicate the applicable information including the following information: 

a. Manufacturer’s printed recommendations 

b. Compliance with Trade Association standards 

c. Compliance with recognized Testing Agency standards 

d. Application of Testing Agency labels and seals 

e. Notation of dimensions verified by field measurement 

f. Notation of coordination requirements 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 SAMPLES 

A. The Contractor shall comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit full-size, fully fabricated samples, cured and finished as 
specified, and physically identical with the material or product proposed.  Samples 
include partial sections of manufactured or fabricated components, cuts or containers of 
materials, color range sets, and swatches showing color, texture, and pattern. 

1. The Contractor shall mount or display samples in the manner to facilitate review 
of qualities indicated.  Prepare samples to match the Designer’s sample including 
the following: 

a. Specification Section number and reference 

b. Generic description of the Sample 

c. Sample source 

d. Product name or name of the Manufacturer 

e. Compliance with recognized standards 

f. Availability and delivery time 

2. The Contractor shall submit samples for review of size, kind, color, pattern, and 
texture.  Submit samples for a final check of these characteristics with other 
elements and a comparison of these characteristics between the final submittal 
and the actual component as delivered and installed. 

a. Where variation in color, pattern, texture, or other characteristic is 
inherent in the material or product represented, submit at least three (3) 
multiple units that show approximate limits of the variations. 

b. Refer to other Specification Sections for requirements for samples that 
illustrate workmanship, fabrication techniques, details of assembly, 
connections, operation, and similar construction characteristics. 

c. Refer to other Sections for samples to be returned to the Contractor for 
incorporation in the Work.  Such samples must be undamaged at time of 
use.  On the transmittal, indicate special requests regarding disposition 
of sample submittals. 
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d. Samples not incorporated into the Work, or otherwise designated as the 
Owner’s property, are the property of the Contractor and shall be 
removed from the site prior to Substantial Completion. 

3. Field samples are full-size examples erected onsite to illustrate finishes, 
coatings, or finish materials and to establish the Project standard. 

a. The Contractor shall comply with submittal requirements to the fullest 
extent possible.  The Contractor shall process transmittal forms to 
provide a record of activity. 

1.7 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality control submittals including design data, certifications, 
manufacturer’s instructions, manufacturer’s field reports, and other quality-control 
submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a 
product, material, or installation complies with specified requirements, submit a notarized 
certification from the Manufacturer certifying compliance with specified requirements. 

1. Signature:  Certification shall be signed by an officer of the Manufacturer or other 
individual authorized to contractually bind the Company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and 
test reports from independent testing agencies as specified in this Section and in other 
Sections of the Contract Documents. 

E. Construction Photographs:  The Contractor shall submit record construction photographs 
as specified in this Section and in other Sections of the Contract Documents. 

1. The Contractor shall submit digital photographs.  The Construction Administrator 
shall determine the quantity and naming convention at the preconstruction 
meeting. 

2. The Contractor shall identify each photograph with project name, location, 
number, date, time, and orientation. 

3. The Contractor shall submit progress photographs monthly unless specified 
otherwise.  Photographs shall be taken one (1) week prior to submitting. 

4. The Contractor shall take four (4) site photographs from differing directions and a 
minimum of five (5) interior photographs indicating the relative progress of the 
Work. 

1.8 OPERATING AND MAINTENANCE MANUALS AND WARRANTIES 

A. The Contractor shall submit all required manufacturer’s operating instructions, 
maintenance/service manuals, and warranties in accordance with the General 
Conditions, Article 3.5, and Supplementary Conditions along with this and other Sections 
of the Contract Documents. 
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PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 

 

SPEC SECTION TITLE CATEGORY 

01 32 00 Schedules Construction Schedule 

01 32 00 Schedules Schedule of Values 

01 32 00 Schedules List of Subcontractors 

01 32 00 Schedules Major Material Suppliers 

02 41 19 Selective Demolition Shop Drawings 

02 41 19 Selective Demolition Construction Schedule 

   

   

07 92 00 Joint Sealants Product Data 

07 92 00 Joint Sealants Sample 

07 92 00 Joint Sealants Test Report 

07 92 00 Joint Sealants Warranty 

09 67 33 Resinous Flooring Product Data 

09 67 33 Resinous Flooring Sample 

09 67 33 Resinous Flooring Test Report 

09 67 33 Resinous Flooring 
Operation / Maintenance Man-
ual 

 

END OF SECTION  01 33 00 
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SECTION 01 35 13.28 – SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 
 

1.2 SUBMITTALS 

A. List of required submittals: 

1. Materials Safety Data Sheets for all hazardous materials to be brought onsite. 
 

2. Schedule of proposed shutdowns, if applicable. 
 

3. A list of the names of all employees who will submit fingerprints for a background 
check, and the signed privacy documents identified below for each employee. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 ACCESS TO THE SITE 

A. The Contractor shall arrange with Facility Representatives to establish procedures for the 
controlled entry of workers and materials into the work areas at the Facility. 

B. The Contractor shall establish regular working hours with Facility Representatives.  The 
Contractor must report changes in working hours or overtime to Facility Representatives 
and obtain approval twenty-four (24) hours ahead of time.  The Contractor shall report 
emergency overtime to Facility Representatives as soon as it is evident that overtime is 
needed.  The Contractor must obtain approval from Facility Representatives for all work 
performed after dark. 

C. The Contractor shall provide the name and phone number of the Contractor’s employee or 
agent who is in charge onsite; this individual must be able to be contacted in case of 
emergency.  The Contractor must be able to furnish names and address of all employees 
upon request. 

D. All construction personnel shall visibly display issued identification cards. 

3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS 

A. The Contractor shall take all necessary precautions to guard against and eliminate possible 
fire hazards.   

1. Onsite burning is prohibited. 

2. The Contractor shall store all flammable or hazardous materials in proper 
containers located outside the buildings or offsite, if possible. 

3. The Contractor shall provide and maintain, in good order, during construction fire 
extinguishers as required by the National Fire Protection Association.  In areas of 
flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-
pound dry chemical extinguishers shall be provided. 



 
T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23   
SITE SECURITY AND HEALTH REQUIREMENTS  01 35 13- 2 
 

B. The Contractor shall not obstruct streets or walks without permission from the Owner’s 
Construction Representative and Facility Representatives. 

C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility 
unless otherwise posted. 

D. The Contractor shall take all necessary, reasonable measures to reduce air and water 
pollution by any material or equipment used during construction.  The Contractor shall keep 
volatile wastes in covered containers, and shall not dispose of volatile wastes or oils in 
storm or sanitary drains. 

E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. 
The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish 
to accumulate.  The Contractor shall provide onsite containers for collection of rubbish and 
shall dispose of it at frequent intervals during the progress of the Work. 

F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, 
unless written approval is received from the Owner’s Construction Representative and the 
appropriate Facility Representative at least twenty-four (24) hours in advance.  The 
Contractor shall submit a written time schedule for any proposed shutdowns. 

G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site 
and readily available upon request at least a day before delivery. 
 

H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. 
The Contractor’s workers shall not be under the influence of any intoxicating substances 
while on the Facility premises. 

3.3 SECURITY CLEARANCES AND RESTRICTIONS 

A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND 
WARRANTS  CHECK 

 
1. All employees of the Contractor are required to submit fingerprints to the Missouri 

State Highway Patrol to enable the Office of Administration, Division of Facilities 
Management, Design and Construction (FMDC) to receive state and national 
criminal background checks on such employees. FMDC reserves the right to 
prohibit any employee of the Contractor from performing work in or on the premises 
of any facility owned, operated, or utilized by the State of Missouri for any reason.  

 
2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri 

State Highway Patrol and pay for the cost of such background checks. The 
Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of 
the names of the Contractor’s employees who will be fingerprinted and a signed 
Missouri Applicant Fingerprint Privacy Notice, Applicant Privacy Rights and 
Privacy Act Statement for each employee. All employees of the Contractor 
approved by FMDC to work at a State facility must obtain a contractor ID badge 
from FMDC prior to beginning work on-site, unless the Director of FMDC, at the 
Director’s discretion, waives the requirement for a contractor ID badge.  The 
Contractor and its employees must comply with the process for background checks 
and contractor ID badges found on FMDC’s website at: https://oa.mo.gov/fmdc-
contractor-id-badges.  
 

3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back 
and National Rap Back programs as of August 28, 2018. This means that the 
Missouri State Highway Patrol, Central Records Repository, and the Federal 
Bureau of Investigation will retain the fingerprints submitted by each of the 
Contractor’s employees, and those fingerprints will be searched against other 

mailto:FMDCSecurity@oa.mo.gov
https://oa.mo.gov/fmdc-contractor-id-badges
https://oa.mo.gov/fmdc-contractor-id-badges


 
T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23   
SITE SECURITY AND HEALTH REQUIREMENTS  01 35 13- 3 
 

fingerprints on file, including latent fingerprints. While retained, an employee’s 
fingerprints may continue to be compared against other fingerprints submitted or 
retained by the Federal Bureau of Investigation, including latent fingerprints. 

 
4. As part of the Missouri and National Rap Back programs, FMDC will receive 

notification if a new arrest is reported for an employee whose fingerprints have 
been submitted for FMDC after August 28, 2018. If the employee is performing 
work on a State contract at the time of the arrest notification, FMDC will request 
and receive the employee’s updated criminal history records. If the employee is no 
longer performing work on a State contract, FMDC will not obtain updated criminal 
records.  

 
5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide 

the results of the employee’s background check directly to FMDC. FMDC may 
NOT release the results of a background check to the Contractor or provide the 
Contractor any information obtained from a background check, either verbally or 
in writing. FMDC will notify the Contractor only whether an employee is approved 
to work on State property.  

 
6. Each employee who submits fingerprints to the Missouri State Highway Patrol has 

a right to obtain a copy of the results of his or her background check. The employee 
may challenge the accuracy and completeness of the information contained in a 
background check report and obtain a determination from the Missouri State 
Highway Patrol and/or the FBI regarding the validity of such challenge prior to 
FMDC making a final decision about his or her eligibility to perform work under a 
State contract.  
 

7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an 
employee is terminated or resigns from employment with the Contractor. If the 
Contractor does not anticipate performing work on a State contract in the future, 
the Contractor may request that FMDC remove its employees from the Rap Back 
programs. However, if removed from the Rap Back programs, employees will be 
required to submit new fingerprints should the contractor be awarded another State 
contract. 
 

8. Upon award of a Contract, the Contractor should contact FMDC at 
FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new 
background check.  If a Contractor’s employee has previously submitted a 
fingerprint background check to FMDC as part of the Missouri and National Rap 
Back programs, the employee may not need to submit another fingerprint search 
for a period of three to six years, depending upon the circumstances. The 
Contractor understands and agrees that FMDC may require more frequent 
background checks without providing any explanation to the Contractor. The fact 
that an additional background check is requested by FMDC does not indicate that 
the employee has a criminal record. 

3.4 DISRUPTION OF UTILITIES 
 

A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and the Facility Representative before disconnecting electric, 
gas, water, fire protection, or sewer service to any building. 
 

B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the 
Construction Representative and Facility Representative before closing any access drives, 
and shall make temporary access available, if possible.  The Contractor shall not obstruct 
streets, walks, or parking. 
 

 
END OF SECTION 01 35 13.28 
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SECTION 01 50 00 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls 
including temporary utilities, support facilities, security, and protection. 

B. Temporary utilities include, but are not limited to, the following: 

1. Water service and distribution 

2. Temporary electric power and light 

3. Temporary heat 

4. Ventilation 

5. Telephone service 

6. Sanitary facilities, including drinking water 

7. Storm and sanitary sewer 

C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds 

2. Temporary roads and paving 

3. Dewatering facilities and drains 

4. Temporary enclosures 

5. Hoists and temporary elevator use 

6. Temporary project identification signs and bulletin boards 

7. Waste disposal services 

8. Rodent and pest control 

9. Construction aids and miscellaneous services and facilities 

D. Security and protection facilities include, but are not limited to, to following: 

1. Temporary fire protection 

2. Barricades, warning signs, and lights 

3. Sidewalk bridge or enclosure fence for the site 

4. Environmental protection 

1.3 SUBMITTALS 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar 
procedures performed on temporary utilities. 
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B. Implementation and Termination Schedule:  Within (15) days of the date established for 
commencement of the Work, submit a schedule indicating implementation and 
termination of each temporary utility. 

1.4 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations 
including, but not limited to, the following: 

1. Building code requirements 

2. Health and safety regulations 

3. Utility company regulations 

4. Police, fire department, and rescue squad rules 

5. Environmental protection regulations 

B. Standards:  Comply with NFPA 241 “Standard for Safeguarding Construction, Alterations, 
and Demolition Operations”.  ANSI A10 Series standards for “Safety Requirements for 
Construction and Demolition”, and NECA Electrical Design Library “Temporary Electrical 
Facilities”. 

1. Electrical Service:  Comply with NEMA, NECA, and UL standards and 
regulations for temporary electric service.  Install service in compliance with 
NFPA 70 “National Electric Code”. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each 
temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and 
termination of each temporary utility.  At the earliest feasible time, when acceptable to the 
Owner, change over from use of temporary service to use of permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  
Operate in a safe and efficient manner.  Relocate temporary services and facilities as the 
Work progresses.  Do not overload facilities or permit them to interfere with progress.  
Take necessary fire-prevention measures.  Do not allow hazardous, dangerous, or 
unsanitary conditions, or public nuisances to develop or persist onsite. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used materials in serviceable condition.  Provide materials 
suitable for use intended. 

B. Lumber and Plywood:  Comply with requirements in Division 6 Section “Rough 
Carpentry”. 

1. For job-built temporary office, shops, and sheds within the construction area, 
provide UL-labeled, fire-treated lumber and plywood for framing, sheathing, and 
siding. 

2. For signs and directory boards, provide exterior-type, Grade B-B high-density 
concrete form overlay plywood of sized and thicknesses indicated. 
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3. For fences and vision barriers, provide minimum 3/9” (9.5mm) thick exterior 
plywood. 

4. For safety barriers, sidewalk bridges, and similar uses, provide minimum 5/8” 
(16mm) thick exterior plywood. 

C. Gypsum Wallboard:  Provide gypsum wallboard on interior walls of temporary offices. 

D. Roofing Materials:  Provide UL Class A standard-weight asphalt shingles or UL Class C 
mineral-surfaced roll roofing on roofs of job-built temporary office, shops, and shed. 

E. Paint:  Comply with requirements of Division 9 Section “Painting”. 

1. For job-built temporary offices, shops, sheds, fences, and other exposed lumber 
and plywood, provide exterior-grade acrylic-latex emulsion over exterior primer. 

2. For sign panels and applying graphics, provide exterior-grade alkyd gloss enamel 
over exterior primer. 

3. For interior walls of temporary offices, provide two (2) quarts interior latex-flat 
wall paint. 

F. Tarpaulins:  Provide waterproof, fire-resistant, UL-labeled tarpaulins with flame-spread 
rating of (15) or less.  For temporary enclosures, provide translucent, nylon-reinforced 
laminated polyethylene or polyvinyl chloride, fire-retardant tarpaulins. 

G. Water:  Provide potable water approved by local health authorities. 

H. Open-Mesh Fencing:  Provide 0.120” (3mm) thick, galvanized 2” (50mm) chainlink fabric 
fencing 6’ (2m) high with galvanized steel pipe posts, 1½” (38mm) ID for line posts and 
2½” (64mm) ID for corner posts. 

2.2 EQUIPMENT 

A. General:  Provide new equipment.  If acceptable to the Designer, the Contractor may use 
undamaged, previously used equipment in serviceable condition.  Provide equipment 
suitable for use intended. 

B. Water Hoses:  Provide ¾” (19mm), heavy-duty, abrasion-resistant, flexible rubber hoses 
100’ (30m) long, with pressure rating greater than the maximum pressure of the water 
distribution system.  Provide adjustable shutoff nozzles at hose discharge. 

C. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent 
insertion of 110 to 120V plugs into higher voltage outlets.  Provide receptacle outlets 
equipped with ground-fault circuit interrupters, reset button, and pilot light for connection 
of power tools and equipment. 

D. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords 
where exposed to abrasion and traffic.  Provide waterproof connectors to connect 
separate lengths of electric cords if single lengths will not reach areas where construction 
activities are in progress.  Do not exceed safe length-voltage rating. 

E. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage 
required for adequate illumination.  Provide guard cages or tempered-glass enclosures 
where exposed to breakage.  Provide exterior fixture where exposed to moisture. 

F. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, 
FM, or another recognized trade association related to the type of fuel being consumed. 
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G. Temporary Offices:  Provide prefabricated or mobile units or similar job-built construction 
with lockable entrances, operable windows, and serviceable finishes.  Provide heated 
and air-conditioned units on foundations adequate for normal loading. 

H. Temporary Toilet Units:  Provide self-contained, single-occupant toilet units of the 
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and 
fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. 

I. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers 
for temporary offices and similar spaces.  In other locations, provide hand-carried, 
portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of 
extinguishers of NFPA-recommended classes for the exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and 
size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Use qualified personnel for installation of temporary facilities.  Locate facilities where they 
will serve the Project adequately and result in minimum interference with performance of 
the Work.  Relocate and modify facilities as required. 

B. Provide each Facility ready for use when needed to avoid delay.  Maintain and modify as 
required.  Do not remove until facilities are no longer needed or are replaced by 
authorized use of completed permanent facilities. 

3.2 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Except for use of permanent fire protection as soon as available, do not change over 
from use of temporary security and protection facilities to permanent facilities until 
Substantial Completion, or longer, as requested by the Designer. 

B. Temporary Fire Protection:  Until fire-protection needs are supplied by permanent 
facilities, install and maintain temporary fire-protection facilities of the types needed to 
protect against reasonable predictable and controllable fire losses.  Comply with NFPA 
10 “Standard for Portable Fire Extinguishers” and NFPA 241 “Standard for Safeguarding 
Construction, Alterations, and Demolition Operations”. 

1. Locate fire extinguishers where convenient and effective for their intended 
purpose, but not less than one (1) extinguisher on each floor at or near each 
usable stairwell. 

2. Store combustible materials in containers in fire-safe locations. 

3. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire-
protection facilities, stairways, and other access routes for fighting fires.  Prohibit 
smoking in hazardous fire-exposure areas. 

4. Provide supervision of welding operations, combustion-type temporary heating 
units, and similar sources of fire ignition. 

C. Permanent Fire Protection:  At the earliest feasible date in each area of the Project 
complete installation of the permanent fire-protection facility including connected services 
and place into operation and use.  Instruct key personnel on use of facilities. 
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D. Barricades, Warning Signs, and Lights:  Comply with standards and code requirements 
for erection of structurally adequate barricades.  Paint with appropriate colors, graphics, 
and warning signs to inform personnel and the public of the hazard being protected 
against.  Where appropriate and needed, provide lighting including flashing red or amber 
lights. 

E. Security Enclosure and Lockup:  Install substantial temporary enclosure of partially 
completed areas of construction.  Provide locking entrances to prevent unauthorized 
entrance, vandalism, theft, and similar violations of security. 

1. Storage:  Where materials and equipment must be stored and are of value or attractive 
for theft, provide a secure lockup.  Enforce discipline in connection with the installation 
and release of material to minimize the opportunity for theft and vandalism. 

F. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and 
minimize the possibility that air, waterways, and subsoil might be contaminated or 
polluted or that other undesirable effects might result.  Avoid use of tools and equipment 
that produce harmful noise.  Restrict use of noisemaking tools and equipment to hours 
that will minimize complaints from persons or firms near the site. 

3.3 OPERATION, TERMINATION AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  Limit availability of 
temporary facilities to essential and intended uses to minimize waste and abuse. 

B. Maintenance:  Maintain facilities in good operating condition until removal.  Protect from 
damage by freezing temperatures and similar elements. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve 
indicated results and to avoid possibility of damage. 

2. Protection:  Prevent water-filled piping from freezing.  Maintain markers for 
underground lines.  Protect from damage during excavation operations. 

C. Termination and Removal:  Unless the Designer requests that it be maintained longer, 
remove each temporary facility when the need has ended, when replaced by authorized 
use of a permanent facility, or no later than Substantial Completion.  Complete or, if 
necessary, restore permanent construction that may have been delayed because of 
interference with the temporary facility.  Repair damaged Work, clean exposed surfaces, 
and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the Contractor’s 
property.  The Owner reserves the right to take possession of project 
identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
the construction period including, but not limited to, the following: 

a. Replace air filters and clean inside of ductwork and housing. 

b. Replace significantly worn parts and parts subject to unusual operating 
conditions. 

c. Replace lamps burned out or noticeably dimmed by hours of use. 

END OF SECTION  01 50 00 
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SECTION 01 74 00 – CLEANING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for cleaning during the 
Project. 

B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in 
compliance with local laws and ordinances.  Comply fully with federal and local 
environmental and anti-pollution regulations. 

1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in 
storm or sanitary drains. 

2. Burning or burying of debris, rubbish, or other waste material on the premises is 
not permitted. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer 
or fabricator for the surface to be cleaned.  Do not use cleaning agents that are 
potentially hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 PROGRESS CLEANING 

A. General 

1. Retain all stored items in an orderly arrangement allowing maximum access, not 
impending drainage or traffic, and providing the required protection of materials. 

2. Do not allow the accumulation of scrap, debris, waste material, and other items 
not required for construction of this Work. 

3. At least once each month, and more often if necessary, completely remove all 
scrap, debris, and waste material from the jobsite. 

4. Provide adequate storage for all items awaiting removal from the jobsite, 
observing all requirements for fire protection and protection of the ecology. 

B. Site 

1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove 
all such items to the place designated for their storage. 

2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or 
otherwise service all material arrangements. 

3. Maintain the site in a neat and orderly condition at all times. 



 
T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23   
CLEANING 01 74 00- 2 
 

C. Structures 

1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  
Remove all such items to the place designated for their storage. 

2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this 
paragraph, shall be interpreted as meaning free from dust and other material 
capable of being removed by use of reasonable effort and handheld broom. 

3. In preparation for installation of succeeding materials, clean the structures or 
pertinent portions thereof to the degree of cleanliness recommended by the 
manufacturer of the succeeding material, using all equipment and materials 
required to achieve the required cleanliness. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning operations when indicated.  Employ experienced workers 
or professional cleaners for final cleaning.  Clean each surface or unit of Work to the 
condition expected from a commercial building cleaning and maintenance program.  
Comply with manufacturer’s instructions. 

B. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for the entire Project or a portion of the Project. 

1. Clean the Project Site, yard and grounds, in areas disturbed by construction 
activities including landscape development areas, of rubbish, waste material, 
litter, and foreign substances. 

2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor 
paved to a smooth, even-textured surface. 

3. Remove petrochemical spills, stains, and other foreign deposits. 

4. Remove tools, construction equipment, machinery, and surplus material from the 
site. 

5. Remove snow and ice to provide safe access to the building. 

6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 
free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

7. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar 
spaces. 

8. Broom clean concrete floors in unoccupied spaces. 

9. Remove labels that are not permanent labels. 

10. Touch up and otherwise repair and restore marred, exposed finishes and 
surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or 
restored or that already show evidence of repair or restoration. 

a. Do not paint over “UL” and similar labels, including mechanical and 
electrical nameplates. 

11. Wipe surfaces of electrical equipment, and similar equipment.  Remove excess 
lubrication, paint and mortar droppings, and other foreign substances. 

12. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  
Replace burned-out bulbs and defective and noisy starters in fluorescent and 
mercury vapor fixtures. 

13. Leave the Project clean and ready for occupancy. 
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C. Removal of Protection:  Remove temporary protection and facilities installed during 
construction to protect previously completed installations during the remainder of the 
construction period. 

D. Compliances:  Comply with governing regulations and safety standards for cleaning 
operations.  Remove waste materials from the site and dispose of lawfully. 

1. Where extra materials of value remain after Final Acceptance by the Owner, they 
become the Owner’s property. 

END OF SECTION  01 74 00 
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PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Demolition and removal of selected portions of building or structure.

B. Related Requirements:

1. Section 01 10 00 "Summary" for restrictions on the use of the premises, Owner-occupancy 
requirements, and phasing requirements.

1.3 DEFINITIONS

A. Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to be 
removed and salvaged or removed and reinstalled.

B. Existing to Remain: Existing items of construction that are not to be permanently removed and that are not 
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

1.4 MATERIALS OWNERSHIP

A. Unless otherwise indicated, demolition waste becomes property of Contractor.

1.5 INFORMATIONAL SUBMITTALS

A. Proposed Protection Measures: Submit report, including drawings, that indicates the measures proposed for 
protecting individuals and property , for environmental protection , for dust control and , for noise control. 
Indicate proposed locations and construction of barriers.

B. Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates for each 
activity. Ensure Owner's on-site operations are uninterrupted.

2. Interruption of utility services. Indicate how long utility services will be interrupted.
3. Coordination for shutoff, capping, and continuation of utility services.
4. Use of elevator and stairs.
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5. Coordination of Owner's continuing occupancy of portions of existing building and of Owner's partial 
occupancy of completed Work.

C. Predemolition Photographs or Video: Submit before Work begins.

1.6 FIELD CONDITIONS

A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective 
demolition so Owner's operations will not be disrupted.

B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective 
demolition.

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.

1. If suspected hazardous materials are encountered, do not disturb; immediately notify Architect and 
Owner. Hazardous materials will be removed by Owner under a separate contract.

D. Storage or sale of removed items or materials on-site is not permitted.

E. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage 
during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.7 WARRANTY

A. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing 
system has been inspected and warranty remains in effect. Submit documentation at Project closeout.

PART 2 - PRODUCTS

2.1 PEFORMANCE REQUIREMENTS

A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective 
demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.
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PART 3 - EXECUTION

3.1 EXAMINATION

A. Review record documents of existing construction provided by Owner. Owner does not guarantee that 
existing conditions are same as those indicated in record documents.

B. Survey existing conditions and correlate with requirements indicated to determine extent of selective 
demolition required.

C. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or 
design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written 
report to Architect.

D. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs.

3.2 PREPARATION

A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure 
minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.

B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people 
and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and to and 
from occupied portions of building.

2. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are exposed 
during selective demolition operations.

3.3 SELECTIVE DEMOLITION, GENERAL

A. General: Demolish and remove existing construction only to the extent required by new construction and as 
indicated. Use methods required to complete the Work within limitations of governing regulations and as 
follows:
1. Do not use cutting torches until work area is cleared of flammable materials. At concealed spaces, 

such as duct and pipe interiors, verify condition and contents of hidden space before starting flame-
cutting operations. Maintain fire watch and portable fire-suppression devices during flame-cutting 
operations.

2. Maintain adequate ventilation when using cutting torches.
3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and promptly 

dispose of off-site.
4. Dispose of demolished items and materials promptly.

B. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during 
selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage 
location during selective demolition and cleaned and reinstalled in their original locations after selective 
demolition operations are complete.
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3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at 
regular intervals using power-driven saw, then remove concrete between saw cuts.

B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and remove.

3.5 DISPOSAL OF DEMOLISHED MATERIALS

A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise 
indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of 
them.

B. Burning: Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

3.6 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition 
operations. Return adjacent areas to condition existing before selective demolition operations began.

END OF SECTION 02 41 19
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes, for the following: 

 
1. Slabs-on-grade.   
2. Concrete toppings. 

B. Related Sections: 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. 

B. Design Mixtures: For each concrete mixture. Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

C. Steel Reinforcement Shop Drawings: Placing drawings that detail fabrication, bending, and 
placement. Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop 
spacing, and supports for concrete reinforcement. 

1.4 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For Installer, manufacturer and testing agency. 

 

B. Material Certificates: For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
3. Steel reinforcement and accessories. 
4. Curing compounds. 
5. Floor and slab treatments. 
6. Bonding agents. 
7. Adhesives. 
8. Joint-filler strips. 
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9. Repair materials. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified installer who employs on Project personnel qualified as ACI-
certified Flatwork Technician and Finisher and a supervisor who is an ACI-certified Concrete 
Flatwork Technician. 

B. Manufacturer Qualifications: A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

C. Testing Agency Qualifications: An independent agency, qualified according to ASTM C 1077 
and ASTM E 329 for testing indicated. 

D. Source Limitations: Obtain each type or class of cementitious material of the same brand from 
the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures 
from single source from single manufacturer. 

E. ACI Publications: Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301, "Specifications for Structural Concrete," Sections 1 through 5.  
2. ACI 117, "Specifications for Tolerances for Concrete Construction and Materials." 

F. Concrete Testing Service: Engage a qualified independent testing agency to perform material 
evaluation tests and to design concrete mixtures. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement: Deliver, store, and handle steel reinforcement to prevent bending and 
damage. 

PART 2 - PRODUCTS 

2.1 STEEL REINFORCEMENT 

A. Reinforcing Bars: ASTM A 615/A 615M, Grade 60, deformed. 

2.2 CONCRETE MATERIALS 

A. Cementitious Material: Use the following cementitious materials, of the same type, brand, and 
source, throughout Project: 
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1. Portland Cement: ASTM C 150, Type I or Type III, gray.  Supplement with the following: 

a. Fly Ash: ASTM C 618, Class F or C. 
 

2. Blended Hydraulic Cement:  ASTM C595/C595M, Type IL, portland limestone cement. 

a. Fly Ash: ASTM C 618, Class F or C. 
 

B. Normal-Weight Aggregates: ASTM C 33, Class 3M coarse aggregate or better, graded. Provide 
aggregates from a single source. Coarse aggregates shall meet the requirements for use in 
regions of moderate weathering. 

1. Nominal aggregate sizes shall not exceed Maximum Coarse Aggregate Sizes for each 
Concrete Mixture. 

C. Water: ASTM C 94/C 94M. 

2.3 ADMIXTURES 

A. Air-Entraining Admixture: ASTM C 260. 

B. Chemical Admixtures: Provide admixtures certified by manufacturer to be compatible with other 
admixtures and that will not contribute water-soluble chloride ions exceeding those permitted in 
hardened concrete. Do not use calcium chloride or admixtures containing calcium chloride. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

2.4 LIQUID FLOOR TREATMENTS 

A. Penetrating Liquid Floor Treatment: Clear, chemically reactive, waterborne solution of inorganic 
silicate or siliconate materials and proprietary components; odorless; that penetrates, hardens, 
and densifies concrete surfaces. 

1. Products: Subject to compliance with requirements, provide the following: 

a. Kaufman Products, Inc.; SureHard. 
b. L&M Construction Chemicals, Inc.; Seal Hard. 
c. Meadows, W. R., Inc.; LIQUI-HARD. 
d. SpecChem, LLC; Spec Hard. 
e. Prosoco / Consolideck LS CS 
f. Or equal if and as specifically approved by Architect by Addendum during the 

bidding period. 

http://www.specagent.com/LookUp/?ulid=1177&mf=04&mf=95&src=wd&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456816792&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456816793&mf=&src=wd
http://www.specagent.com/LookUp/?uid=123456816794&mf=&src=wd
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2.5 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. when dry. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

D. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
nondissipating, certified by curing compound manufacturer to not interfere with bonding of floor 
covering. 

2.6 RELATED MATERIALS 

A. Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber or 
ASTM D 1752, cork or self-expanding cork. 

B. Bonding Agent: ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or styrene 
butadiene. 

2.7 REPAIR MATERIALS 

A. Repair Underlayment: Cement-based, polymer-modified, self-leveling product that can be 
applied in thicknesses from 1/8 inch and that can be feathered at edges to match adjacent floor 
elevations. 

1. Cement Binder: ASTM C 150, portland cement or hydraulic or blended hydraulic cement 
as defined in ASTM C 219. 

2. Primer: Product of underlayment manufacturer recommended for substrate, conditions, 
and application. 

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by underlayment manufacturer. 

4. Compressive Strength: Not less than 4100 psi at 28 days when tested according to 
ASTM C 109/C 109M. 

B. Repair Overlayment: Cement-based, polymer-modified, self-leveling product that can be applied 
in thicknesses from 1/4 inch and that can be filled in over a scarified surface to match adjacent 
floor elevations. 

1. Cement Binder: ASTM C 150, portland cement or hydraulic or blended hydraulic cement 
as defined in ASTM C 219. 

2. Primer: Product of topping manufacturer recommended for substrate, conditions, and 
application. 

3. Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch or coarse sand as recommended 
by topping manufacturer. 

4. Compressive Strength: Not less than 5000 psi at 28 days when tested according to 
ASTM C 109/C 109M. 
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2.8 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 
cement. 

C. Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing admixture in concrete, as required, for placement and workability. 

2.9 CONCRETE MIXTURES FOR BUILDING ELEMENTS 

A. Slabs-on-Grade: Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  4500 psi at 28 days. 
2. Minimum Cementitious Materials Content:  540 lb/cu. yd. 
3. Slump Limit: 

a. Concrete Including a Water-Reducing or Plasticizing Admixture:  7 inches, plus or 
minus 1 inch . 

b. Other Concrete:  3 inches, plus or minus 1 inch. 

4. Maximum Coarse Aggregate Size:  3/4-inch. 
5. Air Content: 

a. Concrete Inside Building Thermal Enclosure:  No limit. 
b. Concrete Outside Building Thermal Enclosure:  5 percent, plus or minus 1.5 

percent at point of delivery. 
c. Air Content: Do not allow air content of trowel-finished floors to exceed 3 percent. 
d. Use of air entrainment admixtures is prohibited for concrete scheduled to receive 

surface hardener. 
 

B. Concrete Toppings: Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength: 4500 psi at 28 days. 
2. Minimum Cementitious Materials Content: 470 lb/cu. yd. 
3. Slump Limit: 

a. Concrete Including a Water-Reducing or Plasticizing Admixture:  7 inches, plus or 
minus 1 inch. 

b. Other Concrete:  4 inches, plus or minus 1 inch. 

4. Maximum Coarse Aggregate Size:  3/4-inch. 
5. Air Content: 
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a. Concrete Inside Building Thermal Enclosure:  No limit. 
b. Concrete Outside Building Thermal Enclosure:  5 percent, plus or minus 1.5 

percent at point of delivery. 
c. Air Content: Do not allow air content of trowel-finished toppings to exceed 3 

percent. 

2.10 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.11 CONCRETE MIXING 

A. Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M, and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F, reduce mixing and delivery time from 
1-1/2 hours to 75 minutes; when air temperature is above 90 deg F, reduce mixing and 
delivery time to 60 minutes. 

B. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 
more than 5 minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixture time, quantity, and amount of 
water added. Record approximate location of final deposit in structure. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 
lateral, static, and dynamic loads, and construction loads that might be applied, until structure 
can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 

C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows:  

1. Class A, 1/8 inch for smooth-formed finished surfaces. 
2. Class B, 1/4 inch for rough-formed finished surfaces. 

D. Construct forms tight enough to prevent loss of concrete mortar. 
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E. Fabricate forms for easy removal without hammering or prying against concrete surfaces. 
Provide crush or wrecking plates where stripping may damage cast concrete surfaces. Provide 
top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 
2. Do not use rust-stained steel form-facing material. 

F. Set edge forms, bulkheads, and intermediate screed strips for slabs to achieve required 
elevations and slopes in finished concrete surfaces. Provide and secure units to support screed 
strips; use strike-off templates or compacting-type screeds. 

G. Provide temporary openings for cleanouts and inspection ports where interior area of formwork 
is inaccessible. Close openings with panels tightly fitted to forms and securely braced to prevent 
loss of concrete mortar. Locate temporary openings in forms at inconspicuous locations. 

H. Chamfer exterior corners and edges of permanently exposed concrete, as indicated. 

I. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work. Determine sizes and locations from trades providing such items. 

J. Clean forms and adjacent surfaces to receive concrete. Remove chips, wood, sawdust, dirt, and 
other debris just before placing concrete. 

K. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

L. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work 
that is attached to or supported by cast-in-place concrete. Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

1. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and 
Bridges." 

2. Install reglets to receive waterproofing and to receive through-wall flashings in outer face 
of concrete frame at exterior walls, where flashing is shown at lintels, shelf angles, and 
other conditions. 

3. Install dovetail anchor slots in concrete structures as indicated. 

3.3 STEEL REINFORCEMENT 

A. General: Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
would reduce bond to concrete. 
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C. Accurately position, support, and secure reinforcement against displacement. Locate and 
support reinforcement with bar supports to maintain minimum concrete cover. Do not tack weld 
crossing reinforcing bars. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

3.4 JOINTS 

A. General: Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints: Install so strength and appearance of concrete are not impaired, at 
locations indicated or as approved by Architect. 

1. Place joints perpendicular to main reinforcement. Continue reinforcement across 
construction joints unless otherwise indicated. Do not continue reinforcement through 
sides of strip placements of floors and slabs. 

2. Use a bonding agent at locations where fresh concrete is placed against hardened or 
partially hardened concrete surfaces. 

C. Isolation Joints in Slabs-on-Grade: After removing formwork, install joint-filler strips at slab 
junctions with vertical surfaces, such as column pedestals, grade beams, and other locations, 
as indicated. 

1. Extend joint-filler strips full width and depth of joint, terminating flush with finished 
concrete surface unless otherwise indicated.  

2. Terminate full-width joint-filler strips not less than 1/2 inch or more than 1 inch below 
finished concrete surface where joint sealants, specified in Section 07 92 00 "Joint 
Sealants," are indicated. 

3. Install joint-filler strips in lengths as long as practicable. Where more than one length is 
required, lace or clip sections together. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded items 
is complete and that required inspections have been performed. 

B. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

C. Deposit and consolidate concrete for floors and slabs in a continuous operation, within limits of 
construction joints, until placement of a panel or section is complete. 

1. Consolidate concrete during placement operations so concrete is thoroughly worked 
around reinforcement and other embedded items and into corners. 

2. Maintain reinforcement in position on chairs during concrete placement. 
3. Screed slab surfaces with a straightedge and strike off to correct elevations. 
4. Slope surfaces uniformly to drains where required. 
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5. Begin initial floating using bull floats or darbies to form a uniform and open-textured 
surface plane, before excess bleedwater appears on the surface. Do not further disturb 
slab surfaces before starting finishing operations. 

D. Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F for three 
successive days, maintain delivered concrete mixture temperature within the temperature 
range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow. Do not place concrete on 
frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

E. Hot-Weather Placement: Comply with ACI 301 and as follows: 

1. Maintain concrete temperature below 90 deg F  at time of placement. Chilled mixing 
water or chopped ice may be used to control temperature, provided water equivalent of 
ice is calculated to total amount of mixing water. Using liquid nitrogen to cool concrete is 
Contractor's option. 

2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

3.6 FINISHING FORMED SURFACES 

A. Rough-Formed Finish: As-cast concrete texture imparted by form-facing material with tie holes 
and defects repaired and patched. Remove fins and other projections that exceed specified 
limits on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view. 

3.7 FINISHING FLOORS AND SLABS 

A. General: Comply with ACI 302.1R recommendations for screeding, restraightening, and 
finishing operations for concrete surfaces. Do not wet concrete surfaces. 

B. Float Finish: Consolidate surface with power-driven floats or by hand floating if area is small or 
inaccessible to power driven floats. Restraighten, cut down high spots, and fill low spots. 
Repeat float passes and restraightening until surface is left with a uniform, smooth, granular 
texture. 

1. Apply float finish to surfaces to receive trowel finish and to be covered with fluid-applied 
or sheet waterproofing, built-up or membrane roofing, or sand-bed terrazzo. 

C. Trowel Finish: After applying float finish, apply first troweling and consolidate concrete by hand 
or power-driven trowel. Continue troweling passes and restraighten until surface is free of trowel 
marks and uniform in texture and appearance. Grind smooth any surface defects that would 
telegraph through applied coatings or floor coverings. 
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1. Apply a trowel finish to surfaces exposed to view or to be covered with resilient flooring, 
carpet, ceramic or quarry tile set over a cleavage membrane, paint, or another thin-film-
finish coating system. 

2. Finish surfaces to the following tolerances, according to ASTM E 1155 for a randomly 
trafficked floor surface: 

a. Specified overall values of flatness, F(F) 35; and of levelness, F(L) 25; with 
minimum local values of flatness, F(F) 24; and of levelness, F(L) 17. 

1) Minimum local values of levelness, F(L) for slabs other than on-grade are 
not limited. 

3.8 MISCELLANEOUS CONCRETE ITEMS 

A. Filling In: Fill in holes and openings left in concrete structures after work of other trades is in 
place unless otherwise indicated. Mix, place, and cure concrete, as specified, to blend with in-
place construction. Provide other miscellaneous concrete filling indicated or required to 
complete the Work. 

3.9 CONCRETE PROTECTING AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-weather 
protection during curing. 

B. Evaporation Retarder: Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete, but before float finishing. 

C. Unformed Surfaces: Begin curing immediately after finishing concrete. Cure unformed surfaces, 
including floors and slabs, concrete floor toppings, and other surfaces. 

D. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover 
for curing concrete, placed in widest practicable width, with sides and ends lapped at 
least 12 inches, and sealed by waterproof tape or adhesive. Cure for not less than seven 
days. Immediately repair any holes or tears during curing period using cover material and 
waterproof tape. 
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a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to 
receive floor coverings. 

b. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 
cover or a curing compound that the manufacturer certifies will not interfere with 
bonding of floor covering used on Project. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating and repair 
damage during curing period. 

a. Removal: After curing period has elapsed, remove curing compound without 
damaging concrete surfaces by method recommended by curing compound 
manufacturer. 

4. Curing and Sealing Compound: Apply uniformly to floors and slabs indicated in a 
continuous operation by power spray or roller according to manufacturer's written 
instructions. Recoat areas subjected to heavy rainfall within three hours after initial 
application. Repeat process 24 hours later and apply a second coat. Maintain continuity 
of coating and repair damage during curing period. 

3.10 LIQUID FLOOR TREATMENTS 

A. Penetrating Liquid Floor Treatment: Prepare, apply, and finish penetrating liquid floor treatment 
according to manufacturer's written instructions. 

1. Remove curing compounds, sealers, oil, dirt, laitance, and other contaminants and 
complete surface repairs. 

2. Do not apply to concrete that is less than 28 days' old. 
3. Apply liquid until surface is saturated, scrubbing into surface until a gel forms; rewet; and 

repeat brooming or scrubbing. Rinse with water; remove excess material until surface is 
dry. Apply a second coat in a similar manner if surface is rough or porous. 

3.11 JOINT FILLING 

A. Prepare, clean, and install joint filler according to manufacturer's written instructions. 

1. Defer joint filling until concrete has aged at least one month(s). Do not fill joints until 
construction traffic has permanently ceased. 

B. Remove dirt, debris, saw cuttings, curing compounds, and sealers from joints; leave contact 
faces of joint clean and dry. 

C. Install semirigid joint filler full depth in saw-cut joints and at least 2 inches deep in formed joints. 
Overfill joint and trim joint filler flush with top of joint after hardening. 
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3.12 CONCRETE SURFACE REPAIRS 

A. Defective Concrete: Repair and patch defective areas when approved by Architect. Remove 
and replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar: Mix dry-pack patching mortar, consisting of one part portland cement to two 
and one-half parts fine aggregate passing a No. 16 sieve, using only enough water for handling 
and placing. 

C. Repairing Formed Surfaces: Surface defects include color and texture irregularities, cracks, 
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and 
stains and other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 
1/2 inch in any dimension to solid concrete. Limit cut depth to 3/4 inch. Make edges of 
cuts perpendicular to concrete surface. Clean, dampen with water, and brush-coat holes 
and voids with bonding agent. Fill and compact with patching mortar before bonding 
agent has dried. Fill form-tie voids with patching mortar or cone plugs secured in place 
with bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and 
standard portland cement so that, when dry, patching mortar will match surrounding 
color. Patch a test area at inconspicuous locations to verify mixture and color match 
before proceeding with patching. Compact mortar in place and strike off slightly higher 
than surrounding surface. 

3. Repair defects on concealed formed surfaces that affect concrete's durability and 
structural performance as determined by Architect. 

D. Repairing Unformed Surfaces: Test unformed surfaces, such as floors and slabs, for finish and 
verify surface tolerances specified for each surface. Correct low and high areas. Test surfaces 
sloped to drain for trueness of slope and smoothness; use a sloped template. 

1. Repair finished surfaces containing defects. Surface defects include spalls, popouts, 
honeycombs, rock pockets, crazing and cracks in excess of 0.01 inch wide or that 
penetrate to reinforcement or completely through unreinforced sections regardless of 
width, and other objectionable conditions. 

2. After concrete has cured at least 14 days, correct high areas by grinding. 
3. Correct localized low areas during or immediately after completing surface finishing 

operations by cutting out low areas and replacing with patching mortar. Finish repaired 
areas to blend into adjacent concrete. 

4. Correct other low areas scheduled to receive floor coverings with a repair underlayment. 
Prepare, mix, and apply repair underlayment and primer according to manufacturer's 
written instructions to produce a smooth, uniform, plane, and level surface. Feather 
edges to match adjacent floor elevations. 

5. Correct other low areas scheduled to remain exposed with a repair topping. Cut out low 
areas to ensure a minimum repair topping depth of 1/4 inch to match adjacent floor 
elevations. Prepare, mix, and apply repair topping and primer according to 
manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

6. Repair defective areas, except random cracks and single holes 1 inch or less in diameter, 
by cutting out and replacing with fresh concrete. Remove defective areas with clean, 
square cuts and expose steel reinforcement with at least a 3/4-inch clearance all around. 
Dampen concrete surfaces in contact with patching concrete and apply bonding agent. 
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Mix patching concrete of same materials and mixture as original concrete except without 
coarse aggregate. Place, compact, and finish to blend with adjacent finished concrete. 
Cure in same manner as adjacent concrete. 

7. Repair random cracks and single holes 1 inch or less in diameter with patching mortar.
Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, and
loose particles. Dampen cleaned concrete surfaces and apply bonding agent. Place
patching mortar before bonding agent has dried. Compact patching mortar and finish to
match adjacent concrete. Keep patched area continuously moist for at least 72 hours.

E. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and
patching mortar.

F. Repair materials and installation not specified above may be used, subject to Architect's
approval.

3.13 FIELD QUALITY CONTROL 

A. Testing and Inspecting: Contractor will engage a qualified testing and inspecting agency to 
perform field tests and inspections and prepare test reports.

B. Inspections:

1. Steel reinforcement placement.
2. Headed bolts and studs.
3. Verification of use of required design mixture.
4. Concrete placement, including conveying and depositing.
5. Curing procedures and maintenance of curing temperature.

C. Concrete Tests: Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements:

1. Testing Frequency: Obtain one composite sample for each day's pour of each concrete 
mixture exceeding 5 cu. yd., but less than 25 cu. yd., plus one set for each additional 50 
cu. yd. or fraction thereof.  One set of four specimens is required for concrete pours of an 
amount less than five cubic yards, if the concrete is to be part of the building structural 
system (i.e. footings, slabs)

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used.

2. Additional Specimens.  At Contractors option and expense additional specimens and 
testing shall be coordinated by the Contractor in the event that testing prior to 7 days is 
desirable due to scheduling.

3. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture. Perform 
additional tests when concrete consistency appears to change.

4. Air Content: ASTM C 231, pressure method, for normal-weight concrete;; one test for 
each composite sample, but not less than one test for each day's pour of each concrete 
mixture.
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5. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F and below and when 80 deg F and above, and one test for each composite 
sample. 

6. Compressive Strength Test Specimen:  ASTM C 31; one set of 4 standard cylinders for 
each compressive-strength test, unless otherwise directed.  Mold and store cylinders as 
laboratory-cured specimens except when field-cured test specimens are required. 

7. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at 7 days, two 
specimens at 28 days and retain one specimen in reserve for later testing if required. 

a. Strength level of concrete will be considered satisfactory if averages of sets of 
three consecutive strength test results equal or exceed specified compressive 
strength and no individual strength test falls below specified compressive strength 
by more than 500 psi. 

8. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing. Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, and type of break for 
both 7- and 28-day tests. 

9. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

10. Additional Tests: Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect. Testing and inspecting agency 
may conduct tests to determine adequacy of concrete by cored cylinders complying with 
ASTM C 42/C 42M or by other methods as directed by Architect. 

11. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

12. Correct deficiencies in the Work that test reports and inspections indicate do not comply 
with the Contract Documents. 

D. Measure floor and slab flatness and levelness according to ASTM E 1155 within 24 hours of 
END OF SECTION 03 30 00 
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SECTION 09 67 00 – FLUID APPLIED RESINOUS FLOORING 
 

1. PART 1 - GENERAL 
 
1.1  RELATED DOCUMENTS 

A. Drawings and general provisions of Contract, including General and Supplementary Conditions 
and Division 1 Specification Sections, apply to this section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Solid color resinous flooring system consisting of patching materials, 100% solids 
pigmented epoxy primer and a high-solids, two-component semi-gloss aliphatic 
urethane finish coat on interior concrete floor and modified polyamine coating for 
trenches.  

2. Installer pre-approval required. 
3. Mock-ups required to ensure compatibility with existing coating system.  

1.3 PRE-INSTALLATION MEETINGS 

A. Pre-Installation Conference:  Conduct conferenced at Project Site. Mockups shall be observed 
by Resinous Flooring Manufacturer’s Representative to confirm compatibility with existing 
coatings.  

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include manufacturer’s technical data, 
material test reports, application instructions, chemical resistance, surface preparation, and 
application instructions.   

B. Samples for Initial Selection:  For each type of exposed finish and texture required. 

C. Samples for Verification:  For each resinous flooring system required, 12 inches (300-mm) 
square, applied to rigid backing by Installer for this Project. 

1. Samples for review of color only. Onsite mockup required for confirmation of 
compatibility and finish.  

D. Test Data:  Provide a letter confirming that the concrete substrate meets all specified 
requirements prior to commencing with floor finish installation.  Include in letter, 
documentation of test results showing passing results. 

1.5 INFORMATIONAL SUBMITTALS 

A. Installer Qualifications: 
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1. Provide documentation of the requirements listed under Quality Assurance. 
2. Applicator personnel shall be trained for application of specified materials. 

a. Provide a list of employees trained for application of specified materials. 

3. Provide a list of completed projects including project name and location, name of 
Architect, name of material manufacturer, and approximate quantity of materials 
applied. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance data:  For resinous flooring to include in maintenance manuals.    

1.7 QUALITY ASSURANCE 

A. Installer Qualifications:  An authorized representative who employs only persons trained and 
approved by resinous flooring manufacturer for applying resinous flooring systems indicated. 

1. Qualifications of installers for resinous flooring system shall not be less than 
seven (7) years of experience installing resinous flooring systems indicated.  
Resinous flooring installer shall be manufacturer approved and have performed at least 
ten similar installations. Resinous flooring installer shall have a minimum of 1,000,000 
square feet of successful applications.   

2. Special Coatings System Installers must be pre-approved by the Architect. 
Subject to the requirements of the specifications and approval of the manufacturer, pre-
approved installers are listed in paragraph 2.3 of this Section. 

B. Pre-Application Meeting:  Convene a pre-application meeting two (2) weeks before the start of 
application of floor coating system.  Require attendance of parties directly affecting work of this 
section, including the Contractor, Architect, Applicator, Manufacturer’s Representative, and 
Owner’s Representative. Review the surface preparation, application, cleaning, protection, and 
coordination with other work. 

C. Source Limitations:  Obtain primary resinous flooring materials, including primers, resins, 
hardening agents, grouting coats, and topcoats, through one source from a single manufacturer.  
Provide secondary materials, including patching and fill material, joint sealant, and repair 
materials, of type and from source recommended by manufacturer of primary materials. 

D. Mockups:  Apply benchmark samples of each coating system indicated to verify preliminary 
selections made under sample submittals and to demonstrate aesthetic effects, color, texture 
and set quality standards for materials and execution. 

1. Architect will select one surface to represent surfaces and conditions for application of 
each type of coating and substrate. 

a. Floor Surfaces:  Provide samples in one room of at least 100 sq. ft. 

2. Simulate finished lighting conditions for Architect’s review of mockups. 
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3. Approval of mockups does not constitute approval of deviations from the Contract 
Documents contained in mockups unless Architect specifically approves such 
deviations in writing. 

4. Final approval of textures and color selections will be based on mockups. 

a. If preliminary color selections are not approved, apply additional mockups of 
additional colors selected by Architect at no added cost to Owner. 

5. Subject to compliance with requirements, approved mockups may become part of the 
completed Work if undisturbed at time of Substantial Completion. 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials in original packages and containers, with seals unbroken, bearing 
manufacturer’s labels indicating brand name and directions for storage and mixing with other 
components.   

1.9 PROJECT CONDITIONS 

A. Environmental Limitations:  Comply with resinous flooring manufacturer's written instructions for 
substrate temperature, ambient temperature, moisture, ventilation, and other conditions 
affecting resinous flooring application. 

B. Lighting:  Provide permanent lighting or, if permanent lighting is not in place, simulate 
permanent lighting conditions during resinous flooring application. 

C. Close spaces to traffic during resinous flooring application and for not less than 24 hours after 
application, unless manufacturer recommends a longer period. 

1.10 WARRANTY 

A. Manufacturer’s written warranty against defects and wear for a period of five (5) years, 
including: 

1. Delamination from substrate. 
2. Loss of aggregate. 
3. Degradation of finish. 
4. Cracking and spalling 
5. Water penetration. 

2. PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Flammability:  Self-extinguishing according to ASTM D 635.   

2.2 MANUFACTURERS 



SECTION 09 67 00 – FLUID-APPLIED RESINOUS FLOORING 

 
T2310-01 
CLARK & ENERSEN PROJECT NO: 050-020-23 
FLUID-APPLIED RESINOUS FLOORING 09 67 33 - 4 
 
 
 

A. Source Limitations:   

1. Obtain primary resinous flooring materials, including primers, resins, hardening agents, 
grouting coats, and topcoats, from single source from single manufacturer.   

2. Obtain secondary materials, including patching and fill material, joint sealant, and repair 
materials of type and from manufacturer recommended in writing by manufacturer of 
primary materials. 

B. Requests for manufacturer substitutions prior to bidding will be reviewed and responded to in 
conformance with Division 1 requirements. 

2.3 INSTALLERS 

A. Installer must be approved by epoxy resinous flooring manufacturer.  Subject to 
compliance with requirements engage one of the following Resinous Flooring System Installers: 

1. Epoxy Coating Specialists, Kansas City, KS (913) 362-4141. 
2. Desco Coatings, Inc., Olathe, KS (913) 782-3330. 
3. Surface Sealers, Lincoln, NE (402) 474-2440. 

2.4 RESINOUS FLOORING 

A. Resinous Flooring System:  Abrasion-resistant, impact-resistant, and chemical-resistant, 
aggregate-filled, and resin-based monolithic floor surfacing designed to produce a seamless 
floor. 

1. Basis-of-Design—EPX:  Tnemec Company- Deco-Tread (Solid Color Epoxy) System 
or equal system if and as approved by addendum. 

B. Color(s): 

1. EPX-1  Tnemec Company — Color:  Match Existing (Field) 
2. EPX-2  Tnemec Company – Color:   Match Existing (Red) 
3. EPX-3  Tnemec Company – Color:   Match Existing (Yellow) 
4. EPX-4  Tnemec Company – Color:  Match Existing (Black) APPLY AT ALL EXISTING 

LOCATIONS. 
 

C. System Characteristics: 

1. Solid color 100% solids epoxy primer finished with a field pigmented aliphatic urethane 
finish coat.  

2. Desired Finish:  Semi - Gloss.  
3. Overall System Thickness: 14.0-18.0 mils DFT.  

D. System Components:  Manufacturer’s standard components that are compatible with each 
other and as follows:   
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1. Patching: Type recommended by resinous flooring manufacturer for substrate and 
resinous flooring system indicated. 

a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% 
solids multi-purpose epoxy blended with aggregate to create a mortar capable of 
bringing the floor back to level. Material must have a minimum of 2 grout coats of 
Series 284 Deco-Clear resin applied overtop to ensure material is completely 
sealed.  

b. Components: Three. 
c. NOTE: Aggregate to resin mix may be different depending on the depth and type 

of patching being competed.  

2. Spot Primer (Patched Areas and Areas of Bare Concrete): 

a. Basis of Design Product: Tnemec Company Power-Tread Series 237—100% 
solids pigmented epoxy primer.  

b. Formulation Description:  100 percent solids. 
c. Dry Film Thickness: 12.0-15.0 mils DFT 
d. NOTE: Tnemec Series 284 Deco-Clear with Series 820 Field Pigment may be 

substituted for Series 237 Power-Tread without sacrificing any performance.  

3. Body Coat: 

a. Basis of Design Product: Tnemec Company Power-Tread Series 237—100% 
solids pigmented epoxy primer.  

b. Formulation Description:  100 percent solids. 
c. Dry Film Thickness: 12.0-15.0 mils DFT 
d. NOTE: Tnemec Series 284 Deco-Clear with Series 820 Field Pigment may be 

substituted for Series 237 Power-Tread without sacrificing any performance.  

4. Finish Coat:   

a. Basis of Design Product: Tnemec Company EverThane Series 248—.  A three-
Component Aliphatic Moisture Cured Urethane Finish Coat 

b. Formulation Description:  High Solids containing aluminum oxide for added 
abrasion resistance. 

c. Type:  Supplied as a clear. Must be pigmented with Series 821 colorant to achieve 
desired color. 

d. Finish:  Semi-Gloss. 
e. Dry Film Thickness:  2.0 – 3.0 DFT.   

2.5 TRENCH COATINGS 

A. Trench Coating System: Chemical and stain resistant polyamine epoxy glaze coating. Provides 
improved aesthetics, additional protection, and low-permeability.  

1. Basis-of-Design— EPX-5:  Tnemec Company- Tneme-Glaze Series 280 (Solid Color 
Modified Polyamine Epoxy) system or equal system if and as approved by addendum.: 

B. Color(s): 
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1. EPX-5 Tnemec Company — Color:  Match EPX-1  

C. System Characteristics: 

1. Solid color: 16 standard Stratashield colors.   
2. Desired Finish:  Gloss/ Orange Peel.  
3. Overall System Thickness: 10.0-16.0 mils DFT.  

D. System Components:  Manufacturer’s standard components that are compatible with each 
other and as follows:   

1. Patching: Type recommended by resinous flooring manufacturer for substrate and 
resinous flooring system indicated. 

a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% 
solids multi-purpose epoxy blended with aggregate to create a mortar capable of 
bringing the floor back to level. Material must have a minimum of 2 grout coats of 
Series 284 Deco-Clear resin applied overtop to ensure material is completely 
sealed.  

b. Components: Three. 
c. NOTE: Aggregate to resin mix may be different depending on the depth and type 

of patching being competed.  

2. Primer: 

a. Basis of Design Product: Tnemec Company Terra-Tread FC—58% solids 
pigmented epoxy primer.  

b. Formulation Description:  58 percent solids. 
c. Dry Film Thickness: 2.0-4.0 mils DFT.  

3. Cove:  

a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% 
solids multi-purpose epoxy blended with aggregate to create a cant or rolled radius 
cove. 

b. Components: Three 
 

4. Topcoats:  Finish coats (2 required).   

a. Basis of Design Product: Tnemec Company Tneme-Glaze Series 280—.  100% 
solids pigmented polyamine epoxy.  

b. Formulation Description:  Polyamine Epoxy. 
c. Finish:  Gloss. 
d. Dry Film Thickness:  4.0-6.0 DFT/coat.   

E. System Physical Properties:  Provide resinous flooring system with the following minimum 
physical property requirements when tested according to test methods indicated. 
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1. Adhesion: Exceeds the cohesive strength of the concrete substrate (400 psi), average 
of three tests per ASTM D 4541. 

2. Compressive Strength:  12,087 psi per ASTM C 579.   
3. Flexural Strength and Modulus of Elasticity: 6,165 psi (42.5 MPa) flexural strength, 

average of three tests per ASTM C 580. 
4. Tensile Strength:  2,843 psi per ASTM C 307. 
5. Flexural Modulus of Elasticity:  4,550 psi per ASTM C 580. 
6. Indentation:  2,000 psi according to MIL-D-3134. 
7. Impact Resistance:  No more than 1/16" permanent indentation. No cracking, checking 

or delamination of film after 240 in-lb (27 J) direct impact per MIL-D-3134J. 
8. Resistance to Elevated Temperature:  No slip or flow of more than 1/16 inch (1.6 mm) 

per MIL-D-3134J. 
9. Abrasion Resistance:  0.21gm maximum weight loss per ASTM D 4060. 
10. Coefficient of Friction:  0.61 minimum according to STM D-2047. 
11. Hardness:  No less than 2H Hardness per ASTM D 3363. 
12. Rate of Burning: Flame front does not reach or pass 25 mm mark on 10 tests (self-

extinguishing) per ASTM D 635.  
13. Shrinkage: No more than 0.0042% linear shrinkage, average of six tests per ASTM C 

531. 
14. Water Absorption: No more than 0.01% water absorption, average of three tests per 

ASTM C 413.  
 

F. System Chemical Resistance:  Test specimens of cured resinous flooring system are unaffected 
by the following: 

1. 10% Sulfuric Acid  
2. 10% Hydrochloric Acid  
3. 50% Phosphoric Acid  
4. 10% Acetic Acid  
5. 10% Ammonium Hydroxide  
6. Methyl Ethyl Ketone  
7. Hexane  
8. Xylene  
9. Gasoline  
10. Ethylene Glycol  
11. Skydrol  
12. Brake Fluid  
13. Transmission Fluid  
14. Aviation Gas  
15. Jet Fuel (JP4) 

2.6 ACCESSORIES 

A. Patching and Fill Material:  Resinous product of or approved by resinous flooring manufacturer 
and recommended by manufacturer for application indicated. 

3. PART 3 - EXECUTION 
 
3.1  PREPARATION 
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A. General:  Prepare and clean substrates according to resinous flooring manufacturer's written 
instructions for substrate indicated.  Provide clean, dry, and neutral Ph substrate for resinous 
flooring application. 

B. Concrete Substrates:  Provide sound concrete surfaces free of laitance, glaze, efflorescence, 
curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants 
incompatible with resinous flooring. 

1. Concrete Demolition; See Drawings for extent of floor to be removed.  
2. Prepare concrete substrates as follows: 

a. Resinous Flooring: Thoroughly abrade the entire surface to provide a clean, dull, 
and paintable substrate free of all contamination. Any areas where coating system 
is delaminating from the substrate should be squared, profiled to an ICRI CSP 3, 
have edges tapered down to a smooth transition, and repatched to be brought 
flush to the existing coating system. A test patch is required to confirm adhesion to 
the existing resinous flooring system. 

b. Trenches: Allow any new concrete to cure 28 days. Thoroughly abrade the entire 
surface to provide a clean, dull, and paintable substrate free of all contamination. 
Any areas where coating system is delaminating from the substrate should be 
squared, profiled to an ICRI CSP 3, have edges tapered down to a smooth 
transition, and repatched to be brought flush to the existing coating system. 

3. Repair damaged and deteriorated concrete according to resinous flooring 
manufacturer's written instructions. 

4. Verify that concrete substrates are dry and moisture-vapor emissions are within 
acceptable levels according to manufacturer’s written instructions. 

a. Anhydrous Calcium Chloride Test:  ASTM F 1869.  Proceed with application of 
resinous flooring only after substrates have maximum moisture-vapor-emission 
rate of 3 lb of water/1,000 sq. ft. (1.36 kg of water/92.9 sq m) of slab area in 24 
hours. 

b. Plastic Sheet Test:  ASTM D 4263.  Proceed with application only after testing 
indicates absence of moisture in substrates. 

c. Relative Humidity Test:  Use in situ probes, ASTM F 2170.  Proceed with 
installation only after substrates have a maximum 75 percent relative humidity 
level measurement. 

5. Alkalinity and Adhesion Testing:  Verify that concrete substrates have neutral pH within 
acceptable range.  Perform tests recommended by manufacturer.  Proceed with 
application only after substrates pass testing. 

C. Patching and Filling:  Use patching to fill and build material to fill holes and depressions in 
substrates and to provide floor slopes where indicated according to manufacturer's written 
instructions to build floor surface to the specified slopes.  Fill, sand or grind cured floor build to 
eliminate surface imperfections and trowel marks.  

1. Control Joint Treatment:  Treat control joints and other nonmoving substrate cracks to 
prevent cracks from reflecting through resinous flooring according to manufacturer's 
written recommendations. 
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D. Expansion/Control Joint Treatment: All joints should be honored and sealed after the resinous 
flooring system has been cured. 

1. Refill all joints with pre-approved flexible and chemical resistant sealants (See Below). 
2. Basis of Design Sealant; Mnf. Sika, Product: Duoflex NS/SL Two-component, 

Polysulphide Sealant.  Apply as per manufacturers written instructions.  Color:  Match 
Epoxy Finish. 

E. Resinous Materials:  Mix components and prepare according to resinous flooring 
manufacturer’s written instructions. 

3.2 APPLICATION 

A. General:  Apply components of resinous flooring system according to manufacturer's written 
instructions to produce a uniform, monolithic wearing surface of thickness indicated. 

1. Coordinate application of components to provide optimum adhesion of resinous flooring 
system to substrate, and optimum intercoat adhesion.   

2. Cure resinous flooring components according to manufacturer's written instructions.  
Prevent contamination during application and curing processes. 

3. Joint Treatment:  At substrate joints, honor joint through resinous flooring to comply with 
resinous flooring manufacturer's written recommendations. 

a. Apply joint sealant after application of coating system to comply with 
manufacturer's written recommendations. 

B. Primer:  Apply primer over prepared substrate at manufacturer's recommended spreading rate. 

C. Topcoats:  Apply topcoat(s) in number of coats indicated for flooring system and at spreading 
rates recommended in writing by manufacturer and to produce wearing surface indicated.  

3.3 PROTECTION 

A. Protect resinous flooring from damage and wear during the remainder of construction period.  
Use protective methods and materials, including temporary covering, recommended in writing 
by resinous flooring manufacturer. 

 
 
END OF SECTION 09 67 33 
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	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract Modifications.
	B. Related Sections include the following:
	1. Section 01 31 15 “Project Management Communications” for administrative requirements for communications.
	2. Section 00 72 13, Article 3.1 "Acceptable Substitutions" for administrative procedures for handling Requests for Substitutions made after Contract award.
	3. Section 00 72 13, Article 4.0 "Changes in the Work" for Change Order requirements.


	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the Contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the Contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract Document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” (DSI).

	1.5 PROPOSAL REQUESTS
	A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change Description will be issued using the “Request for P...
	1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The Contractor shall submit his proposal on the appropriate Ch...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the Change including, but not limited to, changes in activity duration, start and finish tim...



	1.6 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Proposal Request, the Designer or Owner Representative will issue a Change Order for signatures of Owner and Contractor on the “Change Order” form.


	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01 31 00 Coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative provisions for coordinating construction operations on Projects including, but not limited to, the following:
	1. Coordination Drawings.
	2. Administrative and supervisory personnel.
	3. Project meetings.

	B. Each Contractor shall participate in coordination requirements.  Certain areas of responsibility will be assigned to a specific Contractor.
	C. Related Sections include the following:
	1. Section 01 32 00 "Schedules" for preparing and submitting Contractor's Construction Schedule.
	2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for coordinating meetings onsite.
	3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout of the Contract.


	1.3 COORDINATION
	A. Coordination:  Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate construction operations included in different Sections, which ...
	B. Coordination:  Each Contractor shall coordinate its construction operations with those of other contractors and entities to ensure efficient and orderly installation of each part of the Work.  Each Contractor shall coordinate its operations with op...
	1. Schedule construction operations in sequence required to obtain the best results where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components with other Contractors to ensure maximum accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.
	4. Where availability of space is limited, coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair of all components including mechanical and electrical.

	C. Prepare memoranda for distribution to each party involved outlining special procedures required for coordination.  Include such items as required notices, reports, and list of attendees at meetings.
	1. Prepare similar memoranda for Owner and separate Contractors if coordination of their Work is required.

	D. Administrative Procedures:  Coordinate scheduling and timing of required administrative procedures with other construction activities and activities of other Contractors to avoid conflicts and to ensure orderly progress of the Work.  Such administr...
	1. Preparation of Contractor's Construction Schedule.
	2. Preparation of the Schedule of Values.
	3. Installation and removal of temporary facilities and controls.
	4. Delivery and processing of submittals.
	5. Progress meetings.
	6. Preinstallation conferences.
	7. Startup and adjustment of systems.
	8. Project Closeout activities.

	E. Conservation:  Coordinate construction activities to ensure that operations are carried out with consideration given to conservation of energy, water, and materials.
	1. Salvage materials and equipment involved in performance of, but not actually incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials that are designated as Owner's property.


	1.4 SUBMITTALS
	A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability necessitates maximum utilization of space for efficient installation of different components or if coordination is required for installation of products and materia...
	B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, submit a list of key personnel assignments including superintendent and other personnel in attendance at Project site.  Identify individuals and their duties a...
	1. Post copies of list in Project meeting room, in temporary field office, and by each temporary telephone.  Keep list current at all times.


	1.5 PROJECT MEETINGS
	A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior to beginning of construction.  The date, time, and exact place of this meeting will be determined after Contract Award and notification of all interested parties...
	1. Minutes:  Designer will record and distribute meeting minutes.

	B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General Conditions”.
	1. Minutes:  Designer will record and distribute to Contractor the meeting minutes.

	C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at Project site before each construction activity that requires coordination with other construction.
	1. Attendees:  Installer and representatives of Manufacturers and Fabricators involved in or affected by the installation and its coordination or integration with other materials and installations that have preceded or will follow, shall attend the me...
	2. Agenda:  Review progress of other construction activities and preparations for the particular activity under consideration including requirements for the following:
	a. Contract Documents
	b. Options
	c. Related RFIs
	d. Related Change Orders
	e. Purchases
	f. Deliveries
	g. Submittals
	h. Review of mockups
	i. Possible conflicts
	j. Compatibility problems
	k. Time schedules
	l. Weather limitations
	m. Manufacturer's written recommendations
	n. Warranty requirements
	o. Compatibility of materials
	p. Acceptability of substrates
	q. Temporary facilities and controls
	r. Space and access limitations
	s. Regulations of authorities having jurisdiction
	t. Testing and inspecting requirements
	u. Installation procedures
	v. Coordination with other Work
	w. Required performance results
	x. Protection of adjacent Work
	y. Protection of construction and personnel

	3. Contractor shall record significant conference discussions, agreements, and disagreements including required corrective measures and actions.
	4. Reporting:  Distribute minutes of the meeting to each party present and to parties who should have been present.
	5. Do not proceed with installation if the conference cannot be successfully concluded.  Initiate whatever actions are necessary to resolve impediments to performance of the Work and reconvene the conference at earliest feasible date.
	6. Revise paragraph below if Project requires holding progress meetings at different intervals.  Insert special intervals such as "every third Tuesday" to suit special circumstances.
	7. Project name
	8. Name and address of Contractor
	9. Name and address of Designer
	10. RFI number including RFIs that were dropped and not submitted
	11. RFI description
	12. Date the RFI was submitted
	13. Date Designer's response was received
	14. Identification of related DSI or Proposal Request, as appropriate



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	01 31 15 Project Management Communications
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Section 01 33 00 - Submittals
	C. Section 01 26 00 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web-based project management communications tool, E-Builder® ASP software, and protocols included in that software during this project. The use of project management communica...
	1. Project management communications is available through E-Builder® as provided by "e-Builder®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: E-Builder® will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD files, processes or...
	D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record keeping by creation of electroni...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the E-Builder New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the following email address: OA.FMDCE-Builder...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using E-Builder® to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the E-Builder® web s...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier shall respond to documents received in electronic form on the web site, and consider them as if received in ...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docu...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the ...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.





	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -   EXECUTION (Not Applicable.)

	01 32 00 Schedules - Bar Chart
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for a Bar Chart Schedule for the project construction activities, schedule of submittals, and schedule for testing.


	PART 2 -  PRODUCTS – (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the Contractor agrees to maintain and the order in which he pro...
	1. The Schedule of Values must have the following line items included with the value of the item as indicated below:
	a. O&M’s (Owner’s Manual)
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	b. Close Out Documents
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	c. General Conditions
	1) No more than 10%



	B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current Schedule and its relationship to the original Schedule.  The upd...
	C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their Progress Schedules to the general construction Work.  The Contractor shall coordinate preparation and processing of Schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall prepare the Construction Schedule for the entire Projec...
	1. The Contractor shall provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.
	a. If practical, use the same Schedule of Values breakdown for schedule time bars.

	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.

	B. Phasing:  Provide notations on the schedule to show how the sequence of the Work is affected by the following:
	1. Requirement for Phased completion
	2. Work by separate Contractors
	3. Work by the Owner
	4. Pre-purchased materials
	5. Coordination with existing construction
	6. Limitations of continued occupancies
	7. Un-interruptible services
	8. Partial Occupancy prior to Substantial Completion
	9. Site restrictions
	10. Provisions for future construction
	11. Seasonal variations
	12. Environmental control

	C. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major portion of the Work.  Such stages include, but are not necessarily limited to, the following:
	1. Subcontract awards
	2. Submittals
	3. Purchases
	4. Mockups
	5. Fabrication
	6. Sample testing
	7. Deliveries
	8. Installation
	9. Testing
	10. Adjusting
	11. Curing
	12. Startup and placement into final use and operation

	D. Area Separations: Provide a separate time bar to identify each major area of construction for each major portion of the Work.  For the purposes of this Article, a “major area” is a story of construction, a separate building, or a similar significan...
	1. Indicate where each construction activity within a major area must be sequenced or integrated with other construction activities to provide for the following:
	a. Structural completion.
	b. Permanent space enclosure
	c. Completion of mechanical installation
	d. Completion of the electrical portion of the Work
	e. Substantial Completion



	3.3 SCHEDULE OF SUBMITTALS
	A. Upon acceptance of the Construction Progress Schedule, prepare and submit a complete schedule of submittals.  Coordinate the submittal schedule with Section 013300 SUBMITTALS, the approved Construction Progress Schedule, list of subcontracts, Sched...
	B. Prepare the schedule in chronological order.  Provide the following information
	1. Scheduled date for the first submittal
	2. Related Section number
	3. Submittal category
	4. Name of the Subcontractor
	5. Description of the part of the Work covered
	6. Scheduled date for resubmittal
	7. Scheduled date for the Designer’s final release or approval

	C. Distribution:  Following the Designer’s response to the initial submittal schedule, print and distribute copies to the Designer, Owner, subcontractors, and other parties required to comply with submittal dates indicated.
	1. Post copies in the Project meeting room and temporary field office.
	2. When revisions are made, distribute to the same parties and post in the same locations.  Delete parties from distribution when they have completed their assigned part of the Work and are no longer involved in construction activities.

	D. Schedule Updating:  Revise the schedule after each meeting or other activity where revisions have been recognized or made.  Issue the updated schedule concurrently with the report of each meeting.

	3.4 SCHEDULE OF INSPECTIONS AND TESTS
	A. Prepare a schedule of inspections, tests, and similar services required by the Contract Documents.  Submit the schedule with (15) days of the date established for commencement of the Contract Work.  The Contractor is to notify the testing agency at...
	B. Form:  This schedule shall be in tabular form and shall include, but not be limited to, the following:
	1. Specification Section number
	2. Description of the test
	3. Identification of applicable standards
	4. Identification of test methods
	5. Number of tests required
	6. Time schedule or time span for tests
	7. Entity responsible for performing tests
	8. Requirements for taking samples
	9. Unique characteristics of each service

	C. Distribution:  Distribute the schedule to the Owner, Architect, and each party involved in performance of portions of the Work where inspections and tests are required.



	01 33 00 Submittals
	01 35 13.28 Site Security and Health Requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUBMITTALS
	A. List of required submittals:
	1. Materials Safety Data Sheets for all hazardous materials to be brought onsite.
	2. Schedule of proposed shutdowns, if applicable.
	3. A list of the names of all employees who will submit fingerprints for a background check, and the signed privacy documents identified below for each employee.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 ACCESS TO THE SITE
	A. The Contractor shall arrange with Facility Representatives to establish procedures for the controlled entry of workers and materials into the work areas at the Facility.
	B. The Contractor shall establish regular working hours with Facility Representatives.  The Contractor must report changes in working hours or overtime to Facility Representatives and obtain approval twenty-four (24) hours ahead of time.  The Contract...
	C. The Contractor shall provide the name and phone number of the Contractor’s employee or agent who is in charge onsite; this individual must be able to be contacted in case of emergency.  The Contractor must be able to furnish names and address of al...
	D. All construction personnel shall visibly display issued identification cards.

	3.2 FIRE PROTECTION, SAFETY, AND HEALTH CONTROLS
	A. The Contractor shall take all necessary precautions to guard against and eliminate possible fire hazards.
	1. Onsite burning is prohibited.
	2. The Contractor shall store all flammable or hazardous materials in proper containers located outside the buildings or offsite, if possible.
	3. The Contractor shall provide and maintain, in good order, during construction fire extinguishers as required by the National Fire Protection Association.  In areas of flammable liquids, asphalt, or electrical hazards, 15-pound carbon dioxide or 20-...

	B. The Contractor shall not obstruct streets or walks without permission from the Owner’s Construction Representative and Facility Representatives.
	C. The Contractor’s personnel shall not exceed the speed limit of 15 mph while at the Facility unless otherwise posted.
	D. The Contractor shall take all necessary, reasonable measures to reduce air and water pollution by any material or equipment used during construction.  The Contractor shall keep volatile wastes in covered containers, and shall not dispose of volatil...
	E. The Contractor shall keep the project site neat, orderly, and in a safe condition at all times. The Contractor shall immediately remove all hazardous waste, and shall not allow rubbish to accumulate.  The Contractor shall provide onsite containers ...
	F. Fire exits, alarm systems, and sprinkler systems shall remain fully operational at all times, unless written approval is received from the Owner’s Construction Representative and the appropriate Facility Representative at least twenty-four (24) hou...
	G. For all hazardous materials brought onsite, Material Safety Data Sheets shall be on site and readily available upon request at least a day before delivery.
	H. Alcoholic beverages or illegal substances shall not be brought upon the Facility premises. The Contractor’s workers shall not be under the influence of any intoxicating substances while on the Facility premises.

	3.3 SECURITY CLEARANCES AND RESTRICTIONS
	A. FMDC REQUIRED FINGERPRINTING FOR CRIMINAL BACKGROUND AND WARRANTS  CHECK
	1. All employees of the Contractor are required to submit fingerprints to the Missouri State Highway Patrol to enable the Office of Administration, Division of Facilities Management, Design and Construction (FMDC) to receive state and national crimina...
	2. The Contractor shall ensure all of its employees submit fingerprints to the Missouri State Highway Patrol and pay for the cost of such background checks. The Contractor shall submit to FMDC via email to FMDCSecurity@oa.mo.gov a list of the names of...
	3. Pursuant to section 43.540, RSMo, FMDC participates in the Missouri Rap Back and National Rap Back programs as of August 28, 2018. This means that the Missouri State Highway Patrol, Central Records Repository, and the Federal Bureau of Investigatio...
	4. As part of the Missouri and National Rap Back programs, FMDC will receive notification if a new arrest is reported for an employee whose fingerprints have been submitted for FMDC after August 28, 2018. If the employee is performing work on a State ...
	5. Pursuant to section 43.540, RSMo, the Missouri State Highway Patrol will provide the results of the employee’s background check directly to FMDC. FMDC may NOT release the results of a background check to the Contractor or provide the Contractor any...
	6. Each employee who submits fingerprints to the Missouri State Highway Patrol has a right to obtain a copy of the results of his or her background check. The employee may challenge the accuracy and completeness of the information contained in a backg...
	7. The Contractor shall notify FMDC via email to FMDCSecurity@oa.mo.gov if an employee is terminated or resigns from employment with the Contractor. If the Contractor does not anticipate performing work on a State contract in the future, the Contracto...
	8. Upon award of a Contract, the Contractor should contact FMDC at FMDCSecurity@oa.mo.gov to determine if its employees need to provide a new background check.  If a Contractor’s employee has previously submitted a fingerprint background check to FMDC...


	3.4 DISRUPTION OF UTILITIES
	A. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and the Facility Representative before disconnecting electric, gas, water, fire protection, or sewer service to any building.
	B. The Contractor shall give a minimum of seventy-two (72) hours written notice to the Construction Representative and Facility Representative before closing any access drives, and shall make temporary access available, if possible.  The Contractor sh...
	END OF SECTION 01 35 13.28



	01 50 00 Construction Facilities and Temporary Controls
	01 74 00 Cleaning
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for cleaning during the Project.
	B. Environmental Requirements:  Conduct cleaning and waste-disposal operations in compliance with local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution regulations.
	1. Do not dispose of volatile wastes such as mineral spirits, oil, or paint thinner in storm or sanitary drains.
	2. Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.



	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 PROGRESS CLEANING
	A. General
	1. Retain all stored items in an orderly arrangement allowing maximum access, not impending drainage or traffic, and providing the required protection of materials.
	2. Do not allow the accumulation of scrap, debris, waste material, and other items not required for construction of this Work.
	3. At least once each month, and more often if necessary, completely remove all scrap, debris, and waste material from the jobsite.
	4. Provide adequate storage for all items awaiting removal from the jobsite, observing all requirements for fire protection and protection of the ecology.

	B. Site
	1. Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items to the place designated for their storage.
	2. Weekly, inspect all arrangements of materials stored onsite.  Re-stack, tidy, or otherwise service all material arrangements.
	3. Maintain the site in a neat and orderly condition at all times.

	C. Structures
	1. Daily, inspect the structures and pick up all scrap, debris, and waste material.  Remove all such items to the place designated for their storage.
	2. Weekly, sweep all interior spaces clean.  “Clean” for the purposes of this paragraph, shall be interpreted as meaning free from dust and other material capable of being removed by use of reasonable effort and handheld broom.
	3. In preparation for installation of succeeding materials, clean the structures or pertinent portions thereof to the degree of cleanliness recommended by the manufacturer of the succeeding material, using all equipment and materials required to achie...


	3.2 FINAL CLEANING
	A. General:  Provide final cleaning operations when indicated.  Employ experienced workers or professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition expected from a commercial building cleaning and maintenance p...
	B. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for the entire Project or a portion of the Project.
	1. Clean the Project Site, yard and grounds, in areas disturbed by construction activities including landscape development areas, of rubbish, waste material, litter, and foreign substances.
	2. Sweep paved areas broom clean.  Rake grounds that are neither planted nor paved to a smooth, even-textured surface.
	3. Remove petrochemical spills, stains, and other foreign deposits.
	4. Remove tools, construction equipment, machinery, and surplus material from the site.
	5. Remove snow and ice to provide safe access to the building.
	6. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of stains, films, and similar foreign substances.  Avoid disturbing natural weathering of exterior surfaces.  Restore reflective surfaces to their original co...
	7. Remove debris and surface dust from limited access spaces, including roofs, plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces.
	8. Broom clean concrete floors in unoccupied spaces.
	9. Remove labels that are not permanent labels.
	10. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that already show evidence of repair or restoration.
	a. Do not paint over “UL” and similar labels, including mechanical and electrical nameplates.

	11. Wipe surfaces of electrical equipment, and similar equipment.  Remove excess lubrication, paint and mortar droppings, and other foreign substances.
	12. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  Replace burned-out bulbs and defective and noisy starters in fluorescent and mercury vapor fixtures.
	13. Leave the Project clean and ready for occupancy.

	C. Removal of Protection:  Remove temporary protection and facilities installed during construction to protect previously completed installations during the remainder of the construction period.
	D. Compliances:  Comply with governing regulations and safety standards for cleaning operations.  Remove waste materials from the site and dispose of lawfully.
	1. Where extra materials of value remain after Final Acceptance by the Owner, they become the Owner’s property.




	02 41 19 - SELECTIVE DEMOLITION
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section Includes:
	B. Related Requirements:

	1.3 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site unless indicated to be removed and salvaged or removed and reinstalled.
	B. Existing to Remain: Existing items of construction that are not to be permanently removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.4 MATERIALS OWNERSHIP
	A. Unless otherwise indicated, demolition waste becomes property of Contractor.

	1.5 INFORMATIONAL SUBMITTALS
	A. Proposed Protection Measures: Submit report, including drawings, that indicates the measures proposed for protecting individuals and property , for environmental protection , for dust control and , for noise control. Indicate proposed locations and construction of barriers.
	B. Schedule of Selective Demolition Activities: Indicate the following:
	C. Predemolition Photographs or Video: Submit before Work begins.

	1.6 FIELD CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
	D. Storage or sale of removed items or materials on-site is not permitted.
	E. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

	1.7 WARRANTY
	A. Notify warrantor on completion of selective demolition, and obtain documentation verifying that existing system has been inspected and warranty remains in effect. Submit documentation at Project closeout.


	PART 2 -  PRODUCTS
	2.1 PEFORMANCE REQUIREMENTS
	A. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	B. Standards: Comply with ANSI/ASSE A10.6 and NFPA 241.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Review record documents of existing construction provided by Owner. Owner does not guarantee that existing conditions are same as those indicated in record documents.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written report to Architect.
	D. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs.

	3.2 PREPARATION
	A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.
	B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.

	3.3 SELECTIVE DEMOLITION, GENERAL
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	B. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Architect, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

	3.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
	A. Concrete: Demolish in sections. Cut concrete full depth at junctures with construction to remain and at regular intervals using power-driven saw, then remove concrete between saw cuts.
	B. Concrete Slabs-on-Grade: Saw-cut perimeter of area to be demolished, then break up and remove.

	3.5 DISPOSAL OF DEMOLISHED MATERIALS
	A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them.
	B. Burning: Do not burn demolished materials.
	C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

	3.6 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.



	03 30 00 - CAST-IN-PLACE CONCRETE
	5A 01000 List of Drawings
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section provides a comprehensive list of the drawings that comprise the Bid Documents for this project.


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1 LIST OF DRAWINGS
	A. The following list of drawings is a part of the Bid Documents:



	5C 01020 Allowances
	09 67 00 FLUID APPLIED RESINOUS FLOORING
	1. pART 1 - GENERAL
	A. Drawings and general provisions of Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this section.
	1.2 SUMMARY
	A. This Section includes the following:
	1. Solid color resinous flooring system consisting of patching materials, 100% solids pigmented epoxy primer and a high-solids, two-component semi-gloss aliphatic urethane finish coat on interior concrete floor and modified polyamine coating for trenc...
	2. Installer pre-approval required.
	3. Mock-ups required to ensure compatibility with existing coating system.


	1.3 PRE-INSTALLATION MEETINGS
	A. Pre-Installation Conference:  Conduct conferenced at Project Site. Mockups shall be observed by Resinous Flooring Manufacturer’s Representative to confirm compatibility with existing coatings.

	1.4 ACTION SUBMITTALS
	A. Product Data:  For each type of product indicated.  Include manufacturer’s technical data, material test reports, application instructions, chemical resistance, surface preparation, and application instructions.
	B. Samples for Initial Selection:  For each type of exposed finish and texture required.
	C. Samples for Verification:  For each resinous flooring system required, 12 inches (300-mm) square, applied to rigid backing by Installer for this Project.
	1. Samples for review of color only. Onsite mockup required for confirmation of compatibility and finish.

	D. Test Data:  Provide a letter confirming that the concrete substrate meets all specified requirements prior to commencing with floor finish installation.  Include in letter, documentation of test results showing passing results.

	1.5 INFORMATIONAL SUBMITTALS
	A. Installer Qualifications:
	1. Provide documentation of the requirements listed under Quality Assurance.
	2. Applicator personnel shall be trained for application of specified materials.
	a. Provide a list of employees trained for application of specified materials.

	3. Provide a list of completed projects including project name and location, name of Architect, name of material manufacturer, and approximate quantity of materials applied.


	1.6 CLOSEOUT SUBMITTALS
	A. Maintenance data:  For resinous flooring to include in maintenance manuals.

	1.7 QUALITY ASSURANCE
	A. Installer Qualifications:  An authorized representative who employs only persons trained and approved by resinous flooring manufacturer for applying resinous flooring systems indicated.
	1. Qualifications of installers for resinous flooring system shall not be less than seven (7) years of experience installing resinous flooring systems indicated.  Resinous flooring installer shall be manufacturer approved and have performed at least t...
	2. Special Coatings System Installers must be pre-approved by the Architect. Subject to the requirements of the specifications and approval of the manufacturer, pre-approved installers are listed in paragraph 2.3 of this Section.

	B. Pre-Application Meeting:  Convene a pre-application meeting two (2) weeks before the start of application of floor coating system.  Require attendance of parties directly affecting work of this section, including the Contractor, Architect, Applicat...
	C. Source Limitations:  Obtain primary resinous flooring materials, including primers, resins, hardening agents, grouting coats, and topcoats, through one source from a single manufacturer.  Provide secondary materials, including patching and fill mat...
	D. Mockups:  Apply benchmark samples of each coating system indicated to verify preliminary selections made under sample submittals and to demonstrate aesthetic effects, color, texture and set quality standards for materials and execution.
	1. Architect will select one surface to represent surfaces and conditions for application of each type of coating and substrate.
	a. Floor Surfaces:  Provide samples in one room of at least 100 sq. ft.

	2. Simulate finished lighting conditions for Architect’s review of mockups.
	3. Approval of mockups does not constitute approval of deviations from the Contract Documents contained in mockups unless Architect specifically approves such deviations in writing.
	4. Final approval of textures and color selections will be based on mockups.
	a. If preliminary color selections are not approved, apply additional mockups of additional colors selected by Architect at no added cost to Owner.

	5. Subject to compliance with requirements, approved mockups may become part of the completed Work if undisturbed at time of Substantial Completion.


	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver materials in original packages and containers, with seals unbroken, bearing manufacturer’s labels indicating brand name and directions for storage and mixing with other components.

	1.9 PROJECT CONDITIONS
	A. Environmental Limitations:  Comply with resinous flooring manufacturer's written instructions for substrate temperature, ambient temperature, moisture, ventilation, and other conditions affecting resinous flooring application.
	B. Lighting:  Provide permanent lighting or, if permanent lighting is not in place, simulate permanent lighting conditions during resinous flooring application.
	C. Close spaces to traffic during resinous flooring application and for not less than 24 hours after application, unless manufacturer recommends a longer period.

	1.10 WARRANTY
	A. Manufacturer’s written warranty against defects and wear for a period of five (5) years, including:
	1. Delamination from substrate.
	2. Loss of aggregate.
	3. Degradation of finish.
	4. Cracking and spalling
	5. Water penetration.



	2. pART 2 - PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Flammability:  Self-extinguishing according to ASTM D 635.

	2.2 MANUFACTURERS
	A. Source Limitations:
	1. Obtain primary resinous flooring materials, including primers, resins, hardening agents, grouting coats, and topcoats, from single source from single manufacturer.
	2. Obtain secondary materials, including patching and fill material, joint sealant, and repair materials of type and from manufacturer recommended in writing by manufacturer of primary materials.

	B. Requests for manufacturer substitutions prior to bidding will be reviewed and responded to in conformance with Division 1 requirements.

	2.3 INSTALLERS
	A. Installer must be approved by epoxy resinous flooring manufacturer.  Subject to compliance with requirements engage one of the following Resinous Flooring System Installers:
	1. Epoxy Coating Specialists, Kansas City, KS (913) 362-4141.
	2. Desco Coatings, Inc., Olathe, KS (913) 782-3330.
	3. Surface Sealers, Lincoln, NE (402) 474-2440.


	2.4 RESINOUS FLOORING
	A. Resinous Flooring System:  Abrasion-resistant, impact-resistant, and chemical-resistant, aggregate-filled, and resin-based monolithic floor surfacing designed to produce a seamless floor.
	1. Basis-of-Design—EPX:  Tnemec Company- Deco-Tread (Solid Color Epoxy) System or equal system if and as approved by addendum.

	B. Color(s):
	1. EPX-1  Tnemec Company — Color:  Match Existing (Field)
	2. EPX-2  Tnemec Company – Color:   Match Existing (Red)
	3. EPX-3  Tnemec Company – Color:   Match Existing (Yellow)
	4. EPX-4  Tnemec Company – Color:  Match Existing (Black) APPLY AT ALL EXISTING LOCATIONS.

	C. System Characteristics:
	1. Solid color 100% solids epoxy primer finished with a field pigmented aliphatic urethane finish coat.
	2. Desired Finish:  Semi - Gloss.
	3. Overall System Thickness: 14.0-18.0 mils DFT.

	D. System Components:  Manufacturer’s standard components that are compatible with each other and as follows:
	1. Patching: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% solids multi-purpose epoxy blended with aggregate to create a mortar capable of bringing the floor back to level. Material must have a minimum of 2 grout coats of Series 284 Deco...
	b. Components: Three.
	c. NOTE: Aggregate to resin mix may be different depending on the depth and type of patching being competed.

	2. Spot Primer (Patched Areas and Areas of Bare Concrete):
	a. Basis of Design Product: Tnemec Company Power-Tread Series 237—100% solids pigmented epoxy primer.
	b. Formulation Description:  100 percent solids.
	c. Dry Film Thickness: 12.0-15.0 mils DFT
	d. NOTE: Tnemec Series 284 Deco-Clear with Series 820 Field Pigment may be substituted for Series 237 Power-Tread without sacrificing any performance.

	3. Body Coat:
	a. Basis of Design Product: Tnemec Company Power-Tread Series 237—100% solids pigmented epoxy primer.
	b. Formulation Description:  100 percent solids.
	c. Dry Film Thickness: 12.0-15.0 mils DFT
	d. NOTE: Tnemec Series 284 Deco-Clear with Series 820 Field Pigment may be substituted for Series 237 Power-Tread without sacrificing any performance.

	4. Finish Coat:
	a. Basis of Design Product: Tnemec Company EverThane Series 248—.  A three-Component Aliphatic Moisture Cured Urethane Finish Coat
	b. Formulation Description:  High Solids containing aluminum oxide for added abrasion resistance.
	c. Type:  Supplied as a clear. Must be pigmented with Series 821 colorant to achieve desired color.
	d. Finish:  Semi-Gloss.
	e. Dry Film Thickness:  2.0 – 3.0 DFT.



	2.5 TRENCH COATINGS
	A. Trench Coating System: Chemical and stain resistant polyamine epoxy glaze coating. Provides improved aesthetics, additional protection, and low-permeability.
	1. Basis-of-Design— EPX-5:  Tnemec Company- Tneme-Glaze Series 280 (Solid Color Modified Polyamine Epoxy) system or equal system if and as approved by addendum.:

	B. Color(s):
	1. EPX-5 Tnemec Company — Color:  Match EPX-1

	C. System Characteristics:
	1. Solid color: 16 standard Stratashield colors.
	2. Desired Finish:  Gloss/ Orange Peel.
	3. Overall System Thickness: 10.0-16.0 mils DFT.

	D. System Components:  Manufacturer’s standard components that are compatible with each other and as follows:
	1. Patching: Type recommended by resinous flooring manufacturer for substrate and resinous flooring system indicated.
	a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% solids multi-purpose epoxy blended with aggregate to create a mortar capable of bringing the floor back to level. Material must have a minimum of 2 grout coats of Series 284 Deco...
	b. Components: Three.
	c. NOTE: Aggregate to resin mix may be different depending on the depth and type of patching being competed.

	2. Primer:
	a. Basis of Design Product: Tnemec Company Terra-Tread FC—58% solids pigmented epoxy primer.
	b. Formulation Description:  58 percent solids.
	c. Dry Film Thickness: 2.0-4.0 mils DFT.

	3. Cove:
	a. Basis of Design Product: Tnemec Company Deco-Clear Series 284— A 100% solids multi-purpose epoxy blended with aggregate to create a cant or rolled radius cove.
	b. Components: Three

	4. Topcoats:  Finish coats (2 required).
	a. Basis of Design Product: Tnemec Company Tneme-Glaze Series 280—.  100% solids pigmented polyamine epoxy.
	b. Formulation Description:  Polyamine Epoxy.
	c. Finish:  Gloss.
	d. Dry Film Thickness:  4.0-6.0 DFT/coat.


	E. System Physical Properties:  Provide resinous flooring system with the following minimum physical property requirements when tested according to test methods indicated.
	1. Adhesion: Exceeds the cohesive strength of the concrete substrate (400 psi), average of three tests per ASTM D 4541.
	2. Compressive Strength:  12,087 psi per ASTM C 579.
	3. Flexural Strength and Modulus of Elasticity: 6,165 psi (42.5 MPa) flexural strength, average of three tests per ASTM C 580.
	4. Tensile Strength:  2,843 psi per ASTM C 307.
	5. Flexural Modulus of Elasticity:  4,550 psi per ASTM C 580.
	6. Indentation:  2,000 psi according to MIL-D-3134.
	7. Impact Resistance:  No more than 1/16" permanent indentation. No cracking, checking or delamination of film after 240 in-lb (27 J) direct impact per MIL-D-3134J.
	8. Resistance to Elevated Temperature:  No slip or flow of more than 1/16 inch (1.6 mm) per MIL-D-3134J.
	9. Abrasion Resistance:  0.21gm maximum weight loss per ASTM D 4060.
	10. Coefficient of Friction:  0.61 minimum according to STM D-2047.
	11. Hardness:  No less than 2H Hardness per ASTM D 3363.
	12. Rate of Burning: Flame front does not reach or pass 25 mm mark on 10 tests (self-extinguishing) per ASTM D 635.
	13. Shrinkage: No more than 0.0042% linear shrinkage, average of six tests per ASTM C 531.
	14. Water Absorption: No more than 0.01% water absorption, average of three tests per ASTM C 413.

	F. System Chemical Resistance:  Test specimens of cured resinous flooring system are unaffected by the following:
	1. 10% Sulfuric Acid
	2. 10% Hydrochloric Acid
	3. 50% Phosphoric Acid
	4. 10% Acetic Acid
	5. 10% Ammonium Hydroxide
	6. Methyl Ethyl Ketone
	7. Hexane
	8. Xylene
	9. Gasoline
	10. Ethylene Glycol
	11. Skydrol
	12. Brake Fluid
	13. Transmission Fluid
	14. Aviation Gas
	15. Jet Fuel (JP4)


	2.6 ACCESSORIES
	A. Patching and Fill Material:  Resinous product of or approved by resinous flooring manufacturer and recommended by manufacturer for application indicated.


	3. pART 3 - EXECUTION
	A. General:  Prepare and clean substrates according to resinous flooring manufacturer's written instructions for substrate indicated.  Provide clean, dry, and neutral Ph substrate for resinous flooring application.
	B. Concrete Substrates:  Provide sound concrete surfaces free of laitance, glaze, efflorescence, curing compounds, form-release agents, dust, dirt, grease, oil, and other contaminants incompatible with resinous flooring.
	1. Concrete Demolition; See Drawings for extent of floor to be removed.
	2. Prepare concrete substrates as follows:
	a. Resinous Flooring: Thoroughly abrade the entire surface to provide a clean, dull, and paintable substrate free of all contamination. Any areas where coating system is delaminating from the substrate should be squared, profiled to an ICRI CSP 3, hav...
	b. Trenches: Allow any new concrete to cure 28 days. Thoroughly abrade the entire surface to provide a clean, dull, and paintable substrate free of all contamination. Any areas where coating system is delaminating from the substrate should be squared,...

	3. Repair damaged and deteriorated concrete according to resinous flooring manufacturer's written instructions.
	4. Verify that concrete substrates are dry and moisture-vapor emissions are within acceptable levels according to manufacturer’s written instructions.
	a. Anhydrous Calcium Chloride Test:  ASTM F 1869.  Proceed with application of resinous flooring only after substrates have maximum moisture-vapor-emission rate of 3 lb of water/1,000 sq. ft. (1.36 kg of water/92.9 sq m) of slab area in 24 hours.
	b. Plastic Sheet Test:  ASTM D 4263.  Proceed with application only after testing indicates absence of moisture in substrates.
	c. Relative Humidity Test:  Use in situ probes, ASTM F 2170.  Proceed with installation only after substrates have a maximum 75 percent relative humidity level measurement.

	5. Alkalinity and Adhesion Testing:  Verify that concrete substrates have neutral pH within acceptable range.  Perform tests recommended by manufacturer.  Proceed with application only after substrates pass testing.

	C. Patching and Filling:  Use patching to fill and build material to fill holes and depressions in substrates and to provide floor slopes where indicated according to manufacturer's written instructions to build floor surface to the specified slopes. ...
	1. Control Joint Treatment:  Treat control joints and other nonmoving substrate cracks to prevent cracks from reflecting through resinous flooring according to manufacturer's written recommendations.

	D. Expansion/Control Joint Treatment: All joints should be honored and sealed after the resinous flooring system has been cured.
	1. Refill all joints with pre-approved flexible and chemical resistant sealants (See Below).
	2. Basis of Design Sealant; Mnf. Sika, Product: Duoflex NS/SL Two-component, Polysulphide Sealant.  Apply as per manufacturers written instructions.  Color:  Match Epoxy Finish.

	E. Resinous Materials:  Mix components and prepare according to resinous flooring manufacturer’s written instructions.
	3.2 APPLICATION
	A. General:  Apply components of resinous flooring system according to manufacturer's written instructions to produce a uniform, monolithic wearing surface of thickness indicated.
	1. Coordinate application of components to provide optimum adhesion of resinous flooring system to substrate, and optimum intercoat adhesion.
	2. Cure resinous flooring components according to manufacturer's written instructions.  Prevent contamination during application and curing processes.
	3. Joint Treatment:  At substrate joints, honor joint through resinous flooring to comply with resinous flooring manufacturer's written recommendations.
	a. Apply joint sealant after application of coating system to comply with manufacturer's written recommendations.


	B. Primer:  Apply primer over prepared substrate at manufacturer's recommended spreading rate.
	C. Topcoats:  Apply topcoat(s) in number of coats indicated for flooring system and at spreading rates recommended in writing by manufacturer and to produce wearing surface indicated.

	3.3 PROTECTION
	A. Protect resinous flooring from damage and wear during the remainder of construction period.  Use protective methods and materials, including temporary covering, recommended in writing by resinous flooring manufacturer.






