ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

CONSTRUCT UNHEATED STORAGE BUILDING JEFFERSON BARRACKS ST. LOUIS, MISSOURI PROJECT NO. T2312-01

Bid Opening Date: 1:30 PM, Tuesday, August 01, 2023 (Not Changed)

Bidders are hereby informed that the Construction Plans and/or Specifications are modified as follows:

SPECIFICATION CHANGES:

SECTION 133419 – Metal Building Systems

2.1 MANUFACTURERS

A. ADD Paragraph 2.1-A.4 as follows:

4. American Buildings (Nucor)

DRAWING CHANGES:

Drawing S-101

GENERAL NOTES:

ADD Note: ENGINEERED FILL SHALL BE COMPACTED MODOT TYPE 1 AGGREGATE BASE ROCK.

GENERAL:

- 1. The Pre-Bid Meeting was held July 20, 2023, followed by a walk-thru of the project site. The sign-in sheet is attached.
- 2. Please contact Mandv Roberson. Contract Specialist, at 573-522-0074 or mandy.roberson@oa.mo.gov for questions regarding bidding procedures and MBE/WBE/SDVE goals and submittal requirements.
- 3. The deadline for technical questions is noon on July 24, 2023.
- 4. Changes to, or clarification of, the bid documents are only made as issued in the addenda.
- 5. All correspondence with respect to this project must include the State of Missouri project number as indicated above.
- 6. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 7A, Columbia MO 65203, (573) 446-7768 to get plans and specifications.
- 7. All bids shall be submitted on the bid form without additional terms and conditions, modifications, or stipulations. Each space on the bid form shall be properly filled including an amount for the alternate. Failure to do so will result in rejection of the bid.
- 8. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The MBE/WBE/SDVE participation goals are 10%/10%/3%, respectively. Only certified firms as of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals for this project. If a bidder is unable to meet a participation goal, a Good Faith

- Effort Determination Form must be completed. Failure to complete this process will result in rejection of the bid.
- 9. Alternate amounts shall be entered as the amount associated with the listed alternate and should not include the base bid.

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

July 24, 2023

END ADDENDUM NO.1

PRE-BID MEETING SIGN-IN SHEET

Project: Construct Unheated Storage Building Location: Jefferson Barracks, St. Louis, MO.

Project No.: T2312-01 Date: 20 JUL 23

Page 1 of 1

| NAME | COMPANY | PHONE | EMAIL |
|-------------------------|-------------------------|--------------|----------------------------------|
| Jeremy Newton | Missouri National Guard | 573-308-6894 | jeremy.l.newton.nfg@army.mil |
| Mitch Strother | Missouri National Guard | 573-638-9536 | mitchell.l.strother.nfg@army.mil |
| Keith Lesko | Missouri National Guard | 573-638-9536 | keith.a.lesko.nfg@army.mil |
| KEITHE CAPER | 35TH MP RDE PBO | 314-696-9990 | keith.e. carter 18 mile army mi |
| FRED HOF | RAVEN LLC | 314 9602105 | PAVENLLC STLOSMAIL. COM |
| Josh New ton | Flowmaster Construction | 573-308-4490 | jostolbumasturconstruction. com |
| Bob Moske | RHNETI Construction | 314.850-0890 | brooked valueri construction |
| Bob Moske Craig Bock | MONG | 573-638-9859 | Craig.s. bock.civ @ army.mil |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |