

ADDENDUM NO. 1

TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Lagoon Repair
Festus Readiness Center, Festus, Missouri
PROJECT NO. T2518-01

Bid Opening Date is: 2026 February 17th, at 1:30 p.m.

BIDDER QUESTIONS AND RESPONSES:

QUESTION 1) Is there a know amount of existing sludge? Will this be a unit price?

RESPONSE 1) There is no know amount of sludge. There will be no unit price. Use depth gauge and water level to calculate.

QUESTION 2) Is there a detail on liner trench?

RESPONSE 2) No, use the manufacture recomended trench detail provided by liner manufacturer.

QUESTION 3) Is the size of the pump known?

RESPONSE 3) Yes on plan sheet C-501 detail 5.

QUESTION 4) Will the land application devices be a change order?

RESPONSE 4) No, investigate current devices or bid to replace all. Existing conditions is unknown, since pump is INOP.

By the Order of:

Gary Rice, Project Manager
Division of Facilities Management,
Design and Construction
February 11th, 2026

END ADDENDUM NO. 1

Pre-Bid Meeting Attendance Sheet
 Lagoon Project
 Festus Readiness Center
 Festus, Missouri

Project No. T-251801
 1/22/2026 10:00AM

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]	[REDACTED]
Gary Rice Project Manager	MOANG	—	636-698-4292	Gary.d.rice18.nfg@army.mil
Darrin Shoemaker Owner	Shuco Construction, LLC	—	573-544-5924	darrin.shoemaker1970@gmail.com
Brian Sturholdt Project Manager	Kozeny Wagner	—	636-376-7723	bsturholdt@kozenywagner.com
ISAAC BYZES PM	MERO PLUMBING	—	636-822-4881	ISAAC@meroplumbing.com
Brett Klimaszewski PM	DSM Ecological	NA	219-577-6152	Brett Klimaszewski@dsmeecological.com

Pre-Bid Meeting Attendance Sheet
Lagoon Project
Festus Readiness Center
Festus, Missouri

Project No. T-251801
 1/22/2026 10:00AM

Name & Title	Company Name Type of Contracting	MBE/WBE/ SDVE Status	Phone	E-Mail Address
Tate Lietzau-Mours	Brookmiller Construction		573-454-5638	bids@brookmillerconstruction.com
Curtis Frazier Estimator	DSM	N/A	636-358-6135	cfrazier@DSMecological.com
AARON FOENEHL Sr. PM	WAYNE CONTRACTING		314-854-0118	aaronf@waynecontracting.com
Mick Strosher	MONG		573-291-8235	mickstrosher1007@gmail.com
Ron Heinbaugh	MONG		573-201-1818	ronnie.l.heinbaugh.MFE@amg.com