BID TABULATION

Page 1 of 1

Project Name: New Premium Campsites			Project	Mgr:	Phillip Aki	n		PROPOSED		
Facility Weston Bend State Park				Consultant:		Vireo			SUBCONTRACTORS	
City:	Weston, MO			Contract Spec.		Mandy Roberson			Electrical	
Project No.: X2221-01			Bid Date	Bid Date:		7/23/2024			Concrete	
								C.	Sitework	
This includes preliminary and incomplete evaluation criteria, no conclusions should be inferred from this information alone.										
Award will be made to the lowest, responsive, responsible bidder whose bid is within the available funds for the project.										
The Director reserves the right to waive informalities in bid submittals and to reject any or all bids.										
								G.		
NAME OF BIDDING FIRM BASE BID ALTERNATE 1 ALTERNATE 2										
									P & L Electric	
									Flowmaster	
Brown & Root Industria	al Services, LLC	\$ 1,624,094.00	\$ 7,900.0	0 \$	59,800.00	AWARDED C		_	Flowmaster	
						BASE BID AND ALT	TERNATES 1 AND 2	D.		
			\$1,631,994.00	\$1,691,794.00	0			E.		
								F.		
								G.	In a second	
								_	Alpha Electric	
	0.1. (470.044.04				JD Bishop	
Genesis Environmenta	Solutions Inc.	\$ 2,456,789.35	\$ 8,532.2	1 5	173,844.64			C.	self	
			\$2,465,321.56	\$2,639,166.20	0			E.		
			φ2,403,321.30	φ2,039,100.20	O			F.		
								G.		
								_	Alpha Energy & Electric	
									self	
Sands Construction	LLC	\$ 2,495,600.00	\$ 10,277.4	o s	99,400.00				Linaweaver Construction, Inc.	
		, , , , , , , , , , , , , , , , , , , ,	,		,			D.	,	
			\$2,505,877.40	\$2,605,277.40	0			E.		
								F.		
								G.		
									P&L Electric LLC	
								B.	JD Bishop	
Scott Gann Construc	ction	\$ 2,063,063.00	\$ 8,689.0	0 \$	96,726.00				self	
								D.		
			\$2,071,752.00	\$2,168,478.00	0			E.		
								F.		
								G.	 : :	
	contraction at LLC	¢ 4 000 070 00							Pro Circuit	
V C			40.004.0		405 500 00				Freedom Excavating	
Vazquez Commercial C	ontracting LLC	\$ 1,802,976.00	\$ 13,234.0	U \$	125,568.00				Trinity	
			\$1,816,210.00	\$1,941,778.0	0			D. E.		
			φ1,010,210.00	φ1,941,778.00	U			F.		
								G.		
1			1	1		1		G.		