ADDENDUM NO. 1
TO: PLANS AND SPECIFICATIONS FOR STATE OF MISSOURI

Water and Wastewater Improvements
Montauk State Park

Salem, Missouri

Project No. X2304-03

Bid Opening Date: 1:30 PM, Tuesday, July 23, 2024 (Not Changed)

Bidders are hereby informed that the construction Plans and/or Specifications are
modified as follows:

SPECIFICATION CHANGES:

1. None.

DRAWING CHANGES:

1. Sheet: C-100:

a. ADD the following General Note:

20. Vehicles in excess of legal or posted loads will need to apply to the State Parks for
permission to cross park-owned structures. Where necessary on public roads, permits
should be applied to MoDOT according to state regulations. The Campground Bridge
over the Current River (Bridge ID 25309) is currently posted at 15 tons and is owned
by the State Park. The Park has had an inspection and load rating completed with an
assumed oversized load for the precast shower structure, which weighed 63 tons and
was 53 feet long. The finding was that this assumed vehicle did not violate the
operating rating, so individual permit passage would be allowed under strictly
controlled conditions. The State Park's engineer will review the Contractor's proposed
vehicles, re-run the rating with the actual Contractor's vehicles, and facilitate a permit
and/or convey limitations as a preconstruction work item. Contractors should assume
time for this coordination effort and that vehicles in excess of legal or posted loads
may need to utilize flaggers to restrict the bridge to a single lane or strictly observe
limitations on speed, and this work should be factored into their bids. Information for
MoDOT on-system permits can be found here: https://www.modot.org/OSOW.

2. Sheet C-108

a. ADD the following General Notes:
1. All sprinkler heads, risers, and any other appurtenances in the spray field boundary (26
acres) shall be removed to a depth of 18” below natural ground and disposed of offsite.
2. The tops of and root wads of the trees that are cleared for the spay field can be ground
into mulch and evenly spread over the 26-acre site to promote erosion control.
3. Excess excavated material (clean soil and rock, if any) may be wasted in areas directed
by park personnel in coordination with the Construction Administrator.

GENERAL COMMENTS:

1. The Pre-Bid Meeting was held on July 11, 2024 at 10:00 AM. The Pre-Bid Meeting sign-in
sheet is attached.
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2. Please contact April Howser, Contract Specialist, at 573-751-0053 or
April. Howser@oa.mo.gov for questions about bidding procedures, MBE\WBE\SDVE Goals,
and other submittal requirements.

The deadline for technical questions was July 15, 2024 at 12:00 PM.
Changes to, or clarification of, the bid documents are only made as issued in the addenda.

All correspondence with respect to this project must include the State of Missouri project
number as indicated above.

6. Current Plan holders list available online at
https://www.oafmdcplanroom.com/projects/2514/plan-holders/x2304-03-water-wastewater-
improvements-montauk-state-park

7. Prospective Bidders contact American Document Solutions, 1400 Forum Blvd Suite 1C,
Columbia MO 65201, 573-446-7768 to order official plans and specifications.

8. All bids shall be submitted on the bid form without additional terms and conditions,
modifications, or stipulations. Each space on the bid form shall be properly filled.
Failure to do so will result in rejection of the bid.

9. MBE/WBE/SDVE participation requirements can be found in DIVISION 00. The
MBE/WBE/SDVE participation goals are 0%/0%/3%, respectively. Only certified firms as
of the bid opening date can be used to satisfy the MBE/WBE/SDVE participation goals
for this project. If a bidder is unable to meet a participation goal, a Good Faith Effort
Determination Form must be completed. Failure to complete this process will result in
rejection of the bid.

ATTACHMENTS:

1. Pre-Bid Meeting Sign-In Sheet

July 16, 2024

END OF ADDENDUM NO. 1
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Water and Wastewater Improvements

Salem, MO

Montauk State Park

Project No. X2304-03

July 23, 2024

Name & Title ST E-Mail Address

Eric Hibdon OA FMDC 573-522-0322 Eric.Hibdon@oa.mo.gov
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