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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section provides a comprehensive list of the drawings that comprise the bid documents for 
this project: 

PART 2 - PRODUCTS  (NOT APPLICABLE) 

PART 3 - EXECUTION 

3.1 LIST OF DRAWINGS 

A. The following list of drawings, is a part of the Bid Documents: 
 
     TITLE    SHEET #   DATE  

1. Cover Sheet  G-100 09/1/2023 

2. Existing Conditions Aerial  G-101 09/1/2023  

3. Existing Conditions Area 1, Area 2, & Area 3  G-102 09/1/2023 

4. Existing Conditions Area 4  G-103 09/1/2023 

5. Plan View Overall  C-100 09/1/2023 

6. Plan View Area 1, Area 2, & Area 3   C-101 09/1/2023 
                          
7.       Plan View Area 4 & Area 5            C-102              09/1/2023 
 
8. Cross Sections Baseline-1 Sta 0+50 to Sta 7+50       C-103   09/1/2023 

9. Cross Sections Baseline-1 Sta 8+00 to Sta 11+00  C-104 09/1/2023 
       Baseline-2 Sta 0+50 to Sta 5+00 
       Baseline-3 Sta 0+50 to Sta 3+50 
 
10. Cross Sections Baseline-4 Sta 0+50 to Sta 11+50       C-105   09/1/2023 

 
11. Details                 D-100   09/1/2023 
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SECTION 001116 - INVITATION FOR BID 

1.0 OWNER: 
A.   The State of Missouri 

Office of Administration,  

Division of Facilities Management, Design and Construction 

Jefferson City, Missouri 

2.0 PROJECT TITLE AND NUMBER: 

A. Two Rocks Reclamation Project 

 Henry County, Missouri 

Project No.: Y2302-01 

3.0 BIDS WILL BE RECEIVED: 

A. Until: 1:30 PM, Tuesday, October 24, 2023  

B.   Only electronic bids on MissouriBUYS shall be accepted: https://missouribuys.mo.gov.   Bidder must be registered to bid. 

4.0 DESCRIPTION: 

 A. Scope:       The project includes coal mine reclamation activities including: backfilling a highwall with associated hazardous water body, 

grade, seed, fertilize and mulch all work areas and other related work. 

B.  MBE/WBE/SDVE Goals: MBE 10%, WBE 10%, and SDVE 3%.  NOTE:  Only MBE/WBE firms certified by the State of Missouri 

Office of Equal Opportunity as of the date of bid opening, or SDVE(s) meeting the requirements of Section 34.074, RSMo and 1 

CSR 30-5.010, can be used to satisfy the MBE/WBE/SDVE participation goals for this project. 

C.  **NOTE: Bidders are provided new Good Faith Effort (GFE) forms on MissouriBUYS. 

D.  In addition to the State of Missouri MBE/WBE/SDVE participation goals set forth herein and in the bid documents for this project, the 

contractor on a federally funded/assisted construction project is subject to federal Executive Order 11246. The Bidder’s attention is drawn 

to the Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity (Executive Order 11246, 41 C.F.R. 60- 

4.2) in Section 007333, SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION 

PROJECTS, which is incorporated by reference. 

5.0 PRE-BID MEETING:  

A. Place/Time: 10 AM, Tuesday, October, 10, 2023, at Intersection of SW 1151 Road and SW 550 Road in Henry County.  Directions:  From 

Clinton, Missouri, head west on MO-18 for 12 miles. Turn left on SW Hwy RA for 3.5 miles. arrive at the intersection 

of SW 1151 Road and SW 550 Road.  38.291807, -93.970346 

B.  Access to State of Missouri property requires presentation of a photo ID by all persons 

6.0 HOW TO GET PLANS & SPECIFICATIONS: 

A. View Only Electronic bid sets are available at no cost or paper bid sets for a deposit of $30.00 from American Document Solutions (ADS). 

MAKE CHECKS PAYABLE TO: American Document Solutions.  Mail to: American Document Solutions, 1400 Forum Blvd., Suite 7A, 

Columbia, Missouri 65203.  Phone 573-446-7768, Fax 573-355-5433, https://www.adsplanroom.net.  NOTE:  Prime contractors will be 

allowed a maximum of two bid sets at the deposit rate shown above.  Other requesters will be allowed only one bid set at this rate.  

Additional bid sets or parts thereof may be obtained by any bidder at the cost of printing and shipping by request to American Document 

Solutions at the address shown above.  Bidder must secure at least one bid set to become a planholder. 

B. Refunds: Return plans and specifications in unmarked condition within 15 working days of bid opening to American Document 

Solutions, 1400 Forum Blvd., Suite 7A, Columbia, Missouri 65203. Phone 573-446-7768, Fax 573-355-5433.  Deposits for plans not 

returned within 15 working days shall be forfeited. 

C.   Information for upcoming bids, including downloadable plans, specifications, Invitation for Bid, bid tabulation, award, addenda, and  

 access to the ADS planholders list, is available on the Division of Facilities Management, Design and Construction’s web site:  

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans. 

7.0 POINT OF CONTACT: 

A.  Designer:  Missouri DNR Land Reclamation Program (LRP), Brent Willeford, P.E., 573-751-0996, email: Brent.Willeford@dnr.mo.gov  

B.  Project Manager:  Scott Zeller, 573-751-2668, email: Scott.Zeller@oa.mo.gov  

8.0 GENERAL INFORMATION: 

A. The State reserves the right to reject any and all bids and to waive all informalities in bids.  No bid may be withdrawn for a period of 20 

working days subsequent to the specified bid opening time. The contractor shall pay not less than the prevailing hourly rate of wages for 

work of a similar character in the locality in which the work is performed, as determined by the Missouri Department of Labor and 

Industrial Relations and as set out in the detailed plans and specifications. 

B.  Bid results will be available at https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans after it is verified that at least one 

bid is awardable and affordable. 

C. This is a federally funded/assisted construction project that requires compliance by the awarded contractor with applicable federal laws and 

regulations. The Bidder should review Section 007333, SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY 

https://missouribuys.mo.gov/
https://www.adsplanroom.net/
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
mailto:Brent.Willeford@dnr.mo.gov
mailto:Scott.Zeller@oa.mo.gov
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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FUNDED/ASSISTED CONSTRUCTION PROJECTS, which is made part of this solicitation and will be made part of the resulting 

contract by reference.  

D. The State of Missouri, OA-FMDC, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to 

this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will be afforded full 

opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, religion, creed, 

sex, age, ancestry or national origin in consideration for an award.  

Very Important MissouriBUYS Instructions to Help Submit a Bid Correctly 
 
A. The bidder shall submit his or her bid and all supporting documentation on MissouriBUYS eProcurement 

System.  No hard copy bids shall be accepted.  Go to https://missouribuys.mo.gov and register.  The bidder 
must register and complete a profile fully with all required documents submitted prior to submitting a bid.    

 
B. Once registered, log in. 
 1.    Under “Solicitation” select “View Current Solicitations.”   
 2.    Under “Filter by Agency” select “OA-FMDC-Contracts Chapter 8”, then click “Filter Solicitation” button. 
 3.    Select “Active Solicitations” tab. 
 4.    To see the Solicitation Summary, click on the Project Number and the summary will open. Click each  

heading to open detailed information.   
 
C. Here are simplified instructions for uploading the bid to MissouriBUYS: 
 1.    Find the solicitation by completing Steps 1 through 4 above. 
 2.    Select the three dots under “Actions.”  Select “Add New Response.” 
 3.    When the Quote box opens, give the response a title and select “OK.”   
    4.    The detailed solicitation will open.  Select “Check All” for the Original Solicitation Documents,   

open each document, and select “Accept.”  If this step is not completed, a bid cannot be    
uploaded.  Scroll to the bottom of the page and select “Add Attachments.”  If you do not see this 
command, not all documents have been opened and accepted.  

 5.    The Supplier Attachments box will open.  Select “Add Attachment” again. 
 6.    The Upload Documents box will open. Read the instructions for uploading.  Disregard the  
                   “Confidential” check box. 

7.    Browse and attach up to 5 files at a time.  Scroll to bottom of box and select “Upload.”  The   
Supplier Attachments box will open.  Repeat Steps 5 through 7 if more than 5 files are to be uploaded. 

8.    When the Supplier Attachments box opens again and uploading is complete, select “Done.”   
A message should appear that the upload is successful.  If it does not, go to the Bidder Response tab 
and select “Submit.” 

 9.    The detailed solicitation will open.  At the bottom select “Close.” 
 
D. Any time a bidder wants to modify the bid, he or she will have to submit a new one. FMDC will open the last 

response the bidder submits.  The bidder may revise and submit the bid up to the close of the solicitation (bid 
date and time).  Be sure to allow for uploading time so that the bid is successfully uploaded prior to the 1:30 
PM deadline; we can only accept the bid if it is uploaded before the deadline. 

  
E.  If you want to verify that you are uploading documents correctly, please contact Paul Girouard: 573-751-4797, 

paul.girouard@oa.mo.gov ; April Howser: 573-751-0053, April.Howser@oa.mo.gov ; or Mandy Roberson: 
573-522-0074, Mandy.Roberson@oa.mo.gov. 

 
F. If you are experiencing login issues, please contact Web Procure Support (Proactis) at 866-889-8533 anytime 

from 7:00 AM to 7:00 PM Central Time, Monday through Friday.  If you try using a userid or password several 
times that is incorrect, the system will lock you out.  Web Procure Support is the only option to unlock you!  If 
you forget your userid or password, Web Procure Support will provide a temporary userid or password.  Also, 
if it has been a while since your last successful login and you receive an “inactive” message, contact Web 
Procure (Proactis).  If you are having a registration issue, you may contact Office of Administration Division of 
Purchasing at 573-751-3491. 

https://missouribuys.mo.gov/
mailto:paul.girouard@oa.mo.gov
mailto:April.Howser@oa.mo.gov
mailto:Mandy.Roberson@oa.mo.gov
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IMPORTANT REMINDER REGARDING 
REQUIREMENT FOR OEO CERTIFICATION 

A. SECTION 002113 – INSTRUCTIONS TO 
BIDDERS: Article 15.0, Section D1:

As of July 1, 2020, all MBE, WBE, and MBE/WBE 
contractors, subcontractors, and suppliers must be 
certified by the State of Missouri, Office of Equal 
Opportunity.  No certifications from other Missouri 
certifying agencies will be accepted.  
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SECTION 002113 – INSTRUCTIONS TO BIDDERS  

1.0 - SPECIAL NOTICE TO BIDDERS  

A. If awarded a contract, the Bidder’s employees, and the employees of all subcontractors, who perform 
the work on the project must adhere to requirements in Section 013513 – Site Security and Health 
Requirements as applicable per Agency.  

B. The Bidder’s prices shall include all city, state, and federal sales, excise, and similar taxes that may 
lawfully be assessed in connection with the performance of work, and the purchased of materials to be 
incorporated in the work.  THIS PROJECT IS NOT TAX EXEMPT. 

2.0 - BID DOCUMENTS  

A. The number of sets obtainable by any one (1) party may be limited in accordance with available 
supply. 

B. For the convenience of contractors, sub-contractors and suppliers, copies of construction documents 
are on file at the office of the Director, Division of Facilities Management, Design and Construction 
and on the Division’s web site - https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-
plans. 

3.0 - BIDDERS' OBLIGATIONS  

A. Bidders must carefully examine the entire site of the work and shall make all reasonable and necessary 
investigations to inform themselves thoroughly as to the facilities available as well as to all the 
difficulties involved in the completion of all work in accordance with the specifications and the plans.  
Bidders are also required to examine all maps, plans and data mentioned in the specifications.  No plea 
of ignorance concerning observable existing conditions or difficulties that may be encountered in the 
execution of the work under this contract will be accepted as an excuse for any failure or omission on 
the part of the contractor to fulfill in every detail all of the requirements of the contract, nor accepted as 
a basis for any claims for extra compensation. 

B. Under no circumstances will contractors give their plans and specifications to another contractor.  Any 
bid received from a contractor whose name does not appear on the list of plan holders may be subject 
to rejection. 

4.0 - INTERPRETATIONS  

A. No bidder shall be entitled to rely on oral interpretations as to the meaning of the plans and specifications 
or the acceptability of alternate products, materials, form or type of construction.  Every request for 
interpretation shall be made in writing and submitted with all supporting documents not less than five 
(5) working days before opening of bids.  Every interpretation made to a bidder will be in the form of 
an addendum and will be sent as promptly as is practicable to all persons to whom plans and 
specifications have been issued.  All such addenda shall become part of the contract documents. 

B. Approval for an “acceptable substitution” issued in the form of an addendum as per Paragraph 4A above, 
and as per Article 3.1 of the General Conditions; ACCEPTABLE SUBSTITUTIONS shall constitute 
approval for use in the project of the product. 

C. An “acceptable substitution” requested after the award of bid shall be approved if proven to the 
satisfaction of the Owner and the Designer as per Article 3.1, that the product is acceptable in design, 
strength, durability, usefulness, and convenience for the purpose intended.  Approval of the substitution 
after award is at the sole discretion of the Owner. 

D. A request for “Acceptable Substitutions” shall be made on the Section 006325 Substitution Request 
Form. The request shall be sent directly to the project Designer.  A copy of said request should also be 
mailed to the Owner, Division of Facilities Management, Design and Construction, Post Office Box 
809, Jefferson City, Missouri 65102. 

 

https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
https://oa.mo.gov/facilities/bid-opportunities/bid-listing-electronic-plans
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5.0 - BIDS AND BIDDING PROCEDURE  

A. Bidders shall submit all submission forms and accompanying documents listed in SECTION 004113 – 
BID FORM, Article 5.0, ATTACHMENTS TO BID by the stated time or their bid will be rejected for 
being non-responsive. 

Depending on the specific project requirements, the following is a GENERIC list of all possible bid 
forms that may be due with bid submittals and times when they may be due.  Please check for specific 
project requirements on the proposal form (Section 004113).  Not all of the following bid forms may 
be required to be submitted.  

Bid Submittal – due before stated date and time of bid opening (see IFB):  
004113  Bid Form (all pages are always required)  
004322  Unit Prices Form  
004336  Proposed Subcontractors Form  
004337  MBE/WBE/SDVE Compliance Evaluation Form  
004338  MBE/WBE/SDVE Eligibility Determination for Joint Ventures  
004339  MBE/WBE/SDVE GFE Determination  
004340  SDVE Business Form  
004541  
004545 

Affidavit of Work Authorization  
Anti-Discrimination Against Israel Act Certification form 

  

B. All bids shall be submitted without additional terms and conditions, modification or reservation on the 
bid forms with each space properly filled.  Bids not on these forms will be rejected. 

C. All bids shall be accompanied by a bid bond executed by the bidder and a duly authorized surety 
company, certified check, cashier's check or bank draft made payable to the Division of Facilities 
Management, Design and Construction, State of Missouri, in the amount indicated on the bid form, 
Section 004113. Failure of the contractor to submit the full amount required shall be sufficient cause to 
reject his bid.  The bidder agrees that the proceeds of the check, draft or bond shall become the property 
of the State of Missouri, if for any reason the bidder withdraws his bid after closing, or if on notification 
of award refuses or is unable to execute tendered contract, provide an acceptable performance and 
payment bond, provide evidence of required insurance coverage and/or provide required copies of 
affirmative action plans within ten (10) working days after such tender. 

D. The check or draft submitted by the successful bidder will be returned after the receipt of an acceptable 
performance and payment bond and execution of the formal contract.  Checks or drafts of all other 
bidders will be returned within a reasonable time after it is determined that the bid represented by same 
will receive no further consideration by the State of Missouri.  Bid bonds will only be returned upon 
request. 

6.0 - SIGNING OF BIDS  

A. A bid from an individual shall be signed as noted on the Bid Form. 

B. A bid from a partnership or joint venture shall require only one signature of a partner, an officer of the 
joint venture authorized to bind the venture or an attorney-in-fact.  If the bid is signed by an officer of 
a joint venture or an attorney-in-fact, a document evidencing the individual's authority to execute 
contracts should be included with the bid form. 

C. A bid from a limited liability company (LLC) shall be signed by a manager or a managing member of 
the LLC. 

D. A bid from a corporation shall have the correct corporate name thereon and the signature of an 
authorized officer of the corporation manually written.  Title of office held by the person signing for 
the corporation shall appear, along with typed name of said individual.  Corporate license number shall 
be provided and, if a corporation organized in a state other than Missouri, a Certificate of Authority to 
do business in the State of Missouri shall be attached.  In addition, for corporate proposals, the President 
or Vice-President should sign as the bidder.  If the signator is other than the corporate president or vice 
president, the bidder must provide satisfactory evidence that the signator has the legal authority to bind 
the corporation. 
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E. A bid should contain the full and correct legal name of the Bidder. If the Bidder is an entity registered 
with the Missouri Secretary of State, the Bidder’s name on the bid form should appear as shown in the 
Secretary of State’s records. 

F. The Bidder should include its corporate license number on the Bid Form and, if the corporation is 
organized in a state other than Missouri, a Certificate of Authority to do business in the State of Missouri 
shall be attached to the bid form. 

7.0 - RECEIVING BID SUBMITTALS  

A. It is the bidder’s sole responsibility to assure receipt by Owner of bid submittals by the date and time 
specified in the Invitation for Bid.  Bids received after the date and time specified shall not be 
considered by the Owner. 

B. Bids  must be submitted through the MissouriBUYS statewide eProcurement  system 
(https://www.missouribuys.mo.gov/) in accordance with the instructions for that system.  The Owner 
shall only accept bids submitted through MissouriBUYS.  Bids received by the Owner through any 
other means, including hard copies, shall not be considered and will be discarded by the Owner 
unopened. 

C. To respond to an Invitation for Bid, the Bidder must first register with MissouriBUYS by going through 
the MissouriBUYS Home Page (https://www.missouribuys.mo.gov/), clicking the “Register” button at 
the top of the page, and completing the Vendor Registration.  Once registered, the Bidder accesses its 
account by clicking the “Login” button at the top of the MissouriBUYS Home Page.  Enter your 
USERID and PASSWORD, which the Bidder will select. Under Solicitations, select “View Current 
Solicitations.”  A new screen will open.  Under “Filter by Agency” select “OA-FMDC-Contracts 
Chapter 8.”  Under “Filter by Opp. No.” type in the State Project Number.  Select “Submit.”  Above 
the dark blue bar, select “Other Active Opportunities.” To see the Solicitation Summary, single click 
the Opp. No. (Project Number) and the summary will open. Single quick click each blue bar to open 
detailed information.  The Bidder must read and accept the Original Solicitation Documents and 
complete all identified requirements. The Bidder should download and save all of the Original 
Solicitation Documents on its computer so that the Bidder can prepare its response to these documents.  
The Bidder should upload its completed response to the downloaded documents as an attachment to 
the electronic solicitation response. 

D. Step-by-step instructions for how a registered vendor responds to a solicitation electronically are 
provided in Section 001116 – Invitation For Bid. 

E. The Bidder shall submit its bid on the forms provided by the Owner on MissouriBUYS with each space 
fully and properly completed, including all amounts required for alternate bids, unit prices, cost 
accounting data, etc.  The Owner may reject bids that are not on the Owner’s forms or that do not 
contain all requested information. 

F. No Contractor shall stipulate in his bid any conditions not contained in the specifications or standard 
bid form contained in the contract documents.  To do so may subject the Contractor’s bid to rejection. 

G. The completed forms shall be without interlineations, alterations or erasures. 

8.0 - MODIFICATION AND WITHDRAWAL OF BIDS  

A. Bidder may withdraw his bid at any time prior to scheduled closing time for receipt of bids, but no 
bidder may withdraw his bid for a period of twenty (20) working days after the scheduled closing 
time for receipt of bids. 

B. The Bidder shall modify his or her original bid by submitting a revised bid on MissouriBUYS. 

9.0 - AWARD OF CONTRACT  

A. The Owner reserves the right to reject any and/or all bids and further to waive all informalities in 
bidding when deemed in the best interest of the State of Missouri. 

B. The Owner reserves the right to let other contracts in connection with the work, including but not by 
way of limitation, contracts for the furnishing and installation of furniture, equipment, machines, 
appliances and other apparatus. 

https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
https://www.missouribuys.mo.gov/
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C. The Owner shall award a contract to the lowest, responsive, responsible Bidder in accordance with 
Section 8.250, RSMo.  No contract will be awarded to any Bidder who has had a contract with the 
Owner terminated within the preceding twelve months for material breach of contract or who has been 
suspended or debarred by the Owner.  

D. Award of alternates, if any, will be made in numerical order unless all bids received are such that the 
order of acceptance of alternates does not affect the determination of the lowest, responsive, responsible 
bidder. 

E. No bid shall be considered binding upon the Owner until the written contract has been properly 
executed, a satisfactory bond has been furnished, evidence of required insurance coverage, submittal 
of executed Section 004541, Affidavit of Work Authorization form, documentation evidencing 
enrollment and participation in a federal work authorization program has been received and an 
affirmative action plan submitted.  Failure to execute and return the contract and associated documents 
within the prescribed period of time shall be treated, at the option of the Owner, as a breach of bidder's 
obligation and the Owner shall be under no further obligation to bidder. 

F. If the successful bidder is doing business in the State of Missouri under a fictitious name, he shall 
furnish to Owner, attached to the Bid Form, a properly certified copy of the certificate of Registration 
of Fictitious Name from the State of Missouri, and such certificate shall remain on file with the Owner. 

G. Any successful bidder which is a corporation organized in a state other than Missouri shall furnish to 
the Owner, attached to the Bid Form, a properly certified copy of its current Certificate of Authority to 
do business in the State of Missouri, such certificate to remain on file with the Owner.  No contract will 
be awarded by the Owner unless such certificate is furnished by the bidder. 

H. Any successful bidder which is a corporation organized in the State of Missouri shall furnish at its own 
cost to the Owner, if requested, a Certificate of Good Standing issued by the Secretary of State, such 
certificate to remain on file with the Owner. 

I. Transient employers subject to Sections 285.230 and 285.234, RSMo, (out-of-state employers who 
temporarily transact any business in the State of Missouri) may be required to file a bond with the 
Missouri Department of Revenue.  No contract will be awarded by the Owner unless the successful 
bidder certifies that he has complied with all applicable provisions of Section 285.230-234. 

J. Sections 285.525 and 285.530, RSMo, require business entities to enroll and participate in a federal 
work authorization program in order to be eligible to receive award of any state contract in excess of 
$5,000. Bidders should submit with their bid an Affidavit of Work Authorization (Section 004541) 
along with appropriate documentation evidencing such enrollment and participation. Section-004541, 
Affidavit of Work Authorization is located on the MissouriBUYS solicitation for this project.  Bidders 
must also submit an E-Verify Memorandum before the Owner may award a contract to the Bidder.  
Information regarding a E-Verify is located at https://www.uscis.gov/e-verify/.  The contractor shall be 
responsible for ensuring that all subcontractors and suppliers associated with this contract enroll in E-
Verify. 

10.0 - CONTRACT SECURITY  

A. The successful bidder shall furnish a performance/payment bond as set forth in General Conditions 
Article 6.1 on a condition prior to the State executing the contract and issuing a notice to proceed. 
 

11.0 - LIST OF SUBCONTRACTORS  

A. If required by “Section 004113 – Bid Form,” each bidder must submit as part of their bid a list of 
subcontractors to be used in performing the work (Section 004336). The list must specify the name of the 
single designated subcontractor, for each category of work listed in “Section 004336 - Proposed 
Subcontractors Form.”  If work within a category will be performed by more than one subcontractor, the 
bidder must provide the name of each subcontractor and specify the exact portion of the work to be done 
by each.  Failure to list the Bidder’s firm, or a subcontractor for each category of work identified on the 
Bid Form or the listing of more than one subcontractor for any category without designating the portion 
of work to be performed by each shall be cause for rejection of the bid.  If the bidder intends to perform 
any of the designated subcontract work with the use of his own employees, the bidder shall make that fact 
clear, by listing his own firm for the subject category.  If any category of work is left vacant, the bid 
shall be rejected. 

https://www.uscis.gov/e-verify/
https://www.uscis.gov/e-verify/
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12.0 - WORKING DAYS  

A.  Contract duration time is stated in working days and will use the following definition in determining the 
actual calendar date for contract completion: 

1. Working days are defined as all calendar days except Saturdays, Sundays and the following State of 
Missouri observed holidays:  New Year’s Day, Martin Luther King, Jr. Day, Lincoln Day, 
Washington’s Birthday, Truman Day, Memorial Day, Juneteenth, Independence Day, Labor Day, 
Columbus Day, Veterans Day, Thanksgiving Day and Christmas Day. 

13.0 - AMERICAN AND MISSOURI - MADE PRODUCTS AND FIRMS  

A. By signing the bid form and submitting a bid on this project, the Bidder certifies that it will use 
American and Missouri products as set forth in Article 1.7 of the General Conditions. Bidders are 
advised to review those requirements carefully prior to bidding. 

B. A preference shall be given to Missouri firms, corporations or individuals, or firms, corporations or 
individuals that maintain Missouri offices or places of business, when the quality of performance 
promised is equal or better and the price quoted is the same or less. 

C. Pursuant to Section 34.076, RSMo, a contractor or Bidder domiciled outside the boundaries of the State 
of Missouri shall be required, in order to be successful, to submit a bid the same percent less than the 
lowest bid submitted by a responsible contractor or Bidder domiciled in Missouri as would be required 
for such a Missouri domiciled contractor or Bidder to succeed over the bidding contractor or Bidder 
domiciled outside Missouri on a like contract or bid being let in the person's domiciliary state and, 
further, the contractor or Bidder domiciled outside the boundaries of Missouri shall be required to 
submit an audited financial statement as would be required of a Missouri domiciled contractor or Bidder 
on a like contract or bid being let in the domiciliary state of that contractor or Bidder. 

14.0 – ANTI-DISCRIMINATION AGAINST ISRAEL ACT CERTIFICATION: 

A.  Pursuant to section 34.600, RSMo, if the Bidder meets the section 34.600, RSMo, definition of a 
“company” and the Bidder has ten or more employees, the Bidder must certify in writing that the Bidder 
is not currently engaged in a boycott of goods or services from the State of Israel as defined in section 
34.600, RSMo, and shall not engage in a boycott of goods or services from the State of Israel, if awarded 
a contract, for the duration of the contract. The Bidder is requested to complete and submit the 
applicable portion of Section 004545 - Anti-Discrimination Against Israel Act Certification with their 
Bid Form. The applicable portion of the exhibit must be submitted prior to execution of a contract by 
the Owner and issuance of Notice to Proceed. If the exhibit is not submitted, the Owner shall rescind 
its Intent to Award and move to the next lowest, responsive, responsible bidder. 

15.0 - MBE/WBE/SDVE INSTRUCTIONS  

A.  Definitions: 

1.  “MBE” means a Minority Business Enterprise. 

2.  “MINORITY” has the same meaning as set forth in 1 C.S.R. 10-17.010. 

3.  “MINORITY BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

4.  “WBE” means a Women’s Business Enterprise. 

5.  “WOMEN’S BUSINESS ENTERPRISE” has the same meaning as set forth in section 37.020,  
RSMo. 

6.  “SDVE” means a Service-Disabled Veterans Enterprise. 

7.  “SERVICE-DISABLED VETERAN” has the same meaning as set forth in section 34.074, RSMo. 

8.  “SERVICE-DISABLED VETERAN ENTERPRISE” has the same meaning as “Service-Disabled 
Veteran Business” set forth in section 34.074, RSMo. 
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B. MBE/WBE/SDVE General Requirements: 

1. For all bids greater than $100,000, the Bidder shall obtain MBE, WBE and SDVE participation in an 
amount equal to or greater than the percentage goals set forth in the Invitation for Bid and the Bid 
Form, unless the Bidder is granted a Good Faith Effort waiver by the Director of the Division, as set 
forth below. If the Bidder does not meet the MBE, WBE and SDVE goals, or make a good faith effort 
to do so, the Bidder shall be non-responsive, and its bid shall be rejected. 

2. The Bidder should submit with its bid all of the information requested in the MBE/WBE/SDVE 
Compliance Evaluation Form for every MBE, WBE, or SDVE subcontractor or material supplier the 
Bidder intends to use for the contract work. The Bidder is required to submit all appropriate 
MBE/WBE/SDVE documentation before the stated time and date set forth in the Invitation for Bid. If 
the Bidder fails to provide such information by the specified date and time, the Owner shall reject the 
bid.  

3. The Director reserves the right to request additional information from a Bidder to clarify the Bidder’s 
proposed MBE, WBE, and/or SDVE participation. The Bidder shall submit the clarifying information 
requested by the Owner within two (2) Working Days of receiving the request for clarification. 

4. Pursuant to section 34.074, RSMo, a Bidder that is a SDVE doing business as Missouri firm, 
corporation, or individual, or that maintains a Missouri office or place of business, shall receive a three-
point bonus preference in the contract award evaluation process. The bonus preference will be 
calculated and applied by reducing the bid amount of the eligible SDVE by three percent of the 
apparent low responsive bidder’s bid.  Based on this calculation, if the eligible SDVE’s evaluation is 
less than the apparent low responsive bidder’s bid, the eligible SDVE’s bid becomes the apparent low 
responsive bid. This reduction is for evaluation purposes only, and will have no impact on the actual 
amount(s) of the bid or the amount(s) of any contract awarded. In order to be eligible for the SDVE 
preference, the Bidder must complete and submit with its bid the Missouri Service Disabled Veteran 
Business Form, and any information required by the form.  The form is available on the MissouriBUYS 
solicitation for this project. 

C. Computation of MBE/WBE/SDVE Goal Participation: 

1. A Bidder who is a MBE, WBE, or SDVE may count 100% of the contract towards the MBE, WBE 
or SDVE goal, less any amounts awarded to another MBE, WBE or SDVE. (NOTE: A MBE firm 
that bids as general contractor must obtain WBE and SDVE participation; a WBE firm that bids as 
a general contractor must obtain MBE and SDVE participation; and a SDVE firm that bids as general 
contractor must obtain MBE and WBE participation.) In order for the remaining contract amount to 
be counted towards the MBE, WBE or SDVE goal, the Bidder must complete the MBE/WBE/SDVE 
Compliance Evaluation Form (Section 004337) identifying itself as an MBE, WBE or SDVE. 

2. The total dollar value of the work granted to a certified MBE, WBE or SDVE by the Bidder shall 
be counted towards the applicable goal. 

3. Expenditures for materials and supplies obtained from a certified MBE, WBE, or SDVE supplier or 
manufacturer may be counted towards the MBE, WBE and SDVE goals, if the MBE, WBE, or 
SDVE assumes the actual and contractual responsibility for the provision of the materials and 
supplies. 

4. The total dollar value of the work granted to a second or subsequent tier subcontractor or a supplier 
may be counted towards a Bidder’s MBE, WBE and SDVE goals, if the MBE, WBE, or SDVE 
properly assumes the actual and contractual responsibility for the work. 

5. The total dollar value of work granted to a certified joint venture equal to the percentage of the 
ownership and control of the MBE, WBE, or SDVE partner in the joint venture may be counted 
towards the MBE/WBE/SDVE goals. 

6. Only expenditures to a MBE, WBE, or SDVE that performs a commercially useful function in the 
work may be counted towards the MBE, WBE and SDVE goals. A MBE, WBE, or SDVE performs 
a commercially useful function when it is responsible for executing a distinct element of the work 
and carrying out its responsibilities by actually performing, managing and supervising the work or 
providing supplies or manufactured materials. 
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D. Certification of MBE/WBE/SDVE Subcontractors: 

1. In order to be counted towards the goals, an MBE or WBE must be certified by the State of Missouri 
Office of Equal Opportunity and an SDVE must be certified by the State of Missouri, Office of 
Administration, Division of Purchasing and Material Management or by the Department of Veterans 
Affairs. 

2. The Bidder may determine the certification status of a proposed MBE or WBE subcontractor or 
supplier by referring to the Office of Equal Opportunity (OEO)’s online MBE/WBE directory 
(https://apps1.mo.gov/MWBCertifiedFirms/). The Bidder may determine the eligibility of a SDVE 
subcontractor or supplier by referring to the Division of Purchasing and Materials Management’s 
online SDVE directory (https://oa.mo.gov/sites/default/files/sdvelisting.pdf)  or the Department of 
Veterans Affairs’ directory (https://vetbiz.va.gov/basic-search/). 

3. Additional information, clarifications, etc., regarding the listings in the directories may be obtained 
by calling the Division at (573)751-3339 and asking to speak to the Contract Specialist of record as 
shown in the Supplementary Conditions (Section 007300).  

E. Waiver of MBE/WBE/SDVE Participation: 

1. If a Bidder has made a good faith effort to secure the required MBE, WBE and/or SDVE participation 
and has failed, the Bidder shall submit with its bid the information requested in MBE/WBE/SDVE 
Good Faith Effort (GFE) Determination form.  The GFE forms are located on the MissouriBUYS 
solicitation for this project.  The Director will determine if the Bidder made a good faith effort to 
meet the applicable goals. If the Director determines that the Bidder did not make a good faith effort, 
the bid shall be rejected as being nonresponsive to the bid requirements. Bidders who demonstrate 
that they have made a good faith effort to include MBE, WBE, and/or SDVE participation will be 
determined to be responsive to the applicable participation goals, regardless of the percent of actual 
participation obtained, if the bid is otherwise acceptable. 

2. In determining whether a Bidder has made a good faith effort to obtain MBE, WBE and/or SDVE 
participation, the Director may evaluate the factors set forth in 1 CSR 30-5.010(6)(C) and the 
following: 

a. The amount of actual participation obtained; 

b. How and when the Bidder contacted potential MBE, WBE, and SDVE subcontractors and 

suppliers; 

c. The documentation provided by the Bidder to support its contacts, including whether the 

Bidder provided the names, addresses, phone numbers, and dates of contact for 

MBE/WBE/SDVE firms contacted for specific categories of work; 

d. If project information, including plans and specifications, were provided to 

MBE/WBE/SDVE subcontractors; 

e. Whether the Bidder made any attempts to follow-up with MBE, WBE or SDVE firms prior 
to bid; 

f. Amount of bids received from any of the subcontractors and/or suppliers that the Bidder 
contacted; 

g. The Bidder’s stated reasons for rejecting any bids; 

3. If no bidder has obtained any participation in a particular category (MBE/WBE/SDVE) or made a 
good faith effort to do so, the Director may waive that goal rather than rebid. 

 

 

F. Contractor MBE/WBE/SDVE Obligations 

https://apps1.mo.gov/MWBCertifiedFirms/
https://oa.mo.gov/sites/default/files/sdvelisting.pdf
https://vetbiz.va.gov/basic-search/
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1. If awarded a contract, the Bidder will be contractually required to subcontract with or obtain 
materials from the MBE, WBE, and SDVE firms listed in its bid, in amounts equal to or greater than 
the dollar amount bid, unless the amount is modified in writing by the Owner. 

2. If the Contractor fails to meet or maintain the participation requirements contained in the 
Contractor’s bid, the Contractor must satisfactorily explain to the Director why it cannot comply 
with the requirement and why failing meeting the requirement was beyond the Contractor's 
control. If the Director finds the Contractor's explanation unsatisfactory, the Director may take any 
appropriate action including, but not limited to:  
 

a. Declaring the Contractor ineligible to participate in any contracts with the Division for up to 
twelve (12) months (suspension); and/or 

b. Declaring the Contractor be non-responsive to the Invitation for Bid, or in breach of contract 
and rejecting the bid or terminating the contract. 

3. If the Contractor replaces an MBE, WBE, or SDVE during the course of this contract, the Contractor 
shall replace it with another MBE, WBE, or SDVE or make a good faith effort to do so. All MBE, 
WBE and SDVE substitutions must be approved by the Director. 

4. The Contractor shall provide the Owner with regular reports on its progress in meeting its 
MBE/WBE/SDVE obligations. At a minimum, the Contractor shall report the dollar-value of work 
completed by each MBE, WBE, or SDVE during the preceding month and the cumulative total of 
work completed by each MBE, WBE or SDVE to date with each monthly application for payment. 
The Contractor shall also make a final report, which shall include the total dollar-value of work 
completed by each MBE, WBE, and SDVE during the entire contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 



STATE OF MISSOURI 
DIVISION OF FACILITIES MANAGEMENT, 

DESIGN AND CONSTRUCTION 
MBE/WBE/SDVE DIRECTORIES 

 
 
 
 
 
 

The MBE/WBE Directory for goods and services is maintained by the Office of 
Equal Opportunity (OEO) and is located at the following web address: 
https://apps1.mo.gov/MWBCertifiedFirms/ 

 
 
 
 

The SERVICE DISABLED VETERAN ENTERPRISE (SDVE) Directories 
may be accessed at the following web addresses: 

 
https://oeo.mo.gov/wp-content/uploads/2023/07/list-certified-missouri-
service-disabled-veteran-business-enterprises-sdves.pdf 
 
 
https://veterans.certify.sba.gov/#search 
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https://oeo.mo.gov/wp-content/uploads/2023/07/list-certified-missouri-service-disabled-veteran-business-enterprises-sdves.pdf
https://oeo.mo.gov/wp-content/uploads/2023/07/list-certified-missouri-service-disabled-veteran-business-enterprises-sdves.pdf
https://veterans.certify.sba.gov/#search
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OMB # 1029-0119 
Expiration Date: 

10/31/2024 
ABANDONEDMINELANDS(AML)CONTRACTOR INFORMATIONFORM 

You must complete this form for your AML contracting officer to request an eligibility evaluation from the 
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an 
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This 
form must be signed and dated within 30 days of submission to be considered for a current bid. 

Part A: General Information 

Business Name: 
Tax ID #: 
Address: 
City, State, & Zip: 
Phone Number: 
Email Address: 

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS) 

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT. 
Instructions for downloading an OFT from the AVS can be found at: https://www.osmre.gov/sites/default/
files/2022-02/OMB%201029-0119%20instructions.pdf. If you require assistance you may contact the AVS 
Office by phone at: 800-643-9748, or by email at: avshelp@osmre.gov. 

Part C: Certifying and updating information in the AVS 

Select one of the options, follow the instructions for the selected option, sign, and date below. 

I,         , have express authority to certify that: 
  (Print Name) 

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D. 

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information. 

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

Date Signature Title 

mailto:avshelp@osmre.gov
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
https://www.osmre.gov/sites/default/files/2022-02/OMB%201029-0119%20instructions.pdf
mailto:avshelp@osmre.gov


 

 
    

  

 
 

            
      

    
       

               
                 

            

  
  

       
     

    
   
   

     

  
  

       
     

    
   
   

     

   

 
            

  
    

 

   
             

OMB # 1029-0119 
Expiration Date: 

10/31/2024 
Part D: OFT Information 

Contractor’s Business Name: 

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information 
in the AVS for your business, you must provide all of the following information as it applies to your business. 
Please include additional copies of this page if the space below is not sufficient to capture all information. 

• Every officer (President,VicePresident, Secretary,Treasurer,etc.);
• AllDirectors, Partners, and Members;
• All persons performinga function similar to a Director;
• Every person or business that owns 10% or more of the voting stock in your business;
• Any other person(s)who has the ability to determinethe manner in which the AML reclamation project is

being conducted.
• Please list an end date for any person who is no longer with your business.

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

Name: 
Address: 
City, State, Zip: 
Begin Date: 
End Date: 
% Ownership: 
Position/Title: 
Phone Number: 

PAPERWORK REDUCTION STATEMENT 

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may 
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays 
a current valid OMB control number. This information is necessary for all successful bidders prior to the 
distribution of AML funds, and is required to obtain a benefit. 

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30 
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing 
and reviewing the form. You may direct comments regarding the burden estimate or any other aspect of this 
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement, 
1849 C Street, NW, Room 4559, Washington, DC 20240. 



Two Rocks Reclamation Project 

Project No:  Y2302-01  

 

  U.S. Department of the Interior 

 Certification Regarding Lobbying 

 

                                                                   

 

This certification is required by Section 1352, title 31, U.S. Code, entitled "Limitation on use of 

appropriated funds to influence certain Federal contracting and financial transactions." 

 

 (BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 

 

 ..............................Certification for Contracts, Grants, Loans, and Cooperative Agreements 

 

                                                                   

 

The undersigned certifies, to the best of his or her knowledge and belief, that: 

 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 

any agency, a Member of Congress, and officer or employee of Congress, or an employee of a 

Member of Congress in connection with the awarding of any Federal contract, the making of 

any Federal grant, the making of any Federal loan, the entering into of any cooperative 

agreement, and the extension, continuation, renewal, amendment, or modification of any 

Federal contract, grant, loan, or cooperative agreement. 

 

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in 

connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 

shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 

accordance with its instructions. 

 

3. The undersigned shall require that the language of this certification by included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 

grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly. 

 

This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  Submission of this certification is a prerequisite for making or 

entering into this transaction imposed by Section 1352, title 31, U.S. Code.  Any person who fails to 

file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 

than $100,000 for each such failure. 

 

 

 

 

Signature:                                                                   Date: _____________________                



  Instruction for Certification 

 

 

1. This certification and disclosure form should be filed by each person as required, with each submission 

that initiates agency consideration of such person for:  (1) award of a Federal contract, grant, or 

cooperative agreement exceeding $100,000 or (2) an award of a Federal loan or a commitment providing 

for the United States to insure or guarantee a loan exceeding $150,000. 

 

2. This certification and a disclosure form should be filed by each person as required, upon receipt by such 

person of (1) a Federal contract, grant, or cooperative agreement exceeding $100,000; or (2) a Federal 

loan or a commitment providing for the United States to insure or guarantee a loan exceeding $150,000, 

unless such person previously filed a certification, and a disclosure form, if required, at the time agency 

consideration was initiated. 

 

3. Any person who requests or receives from a person referred to in paragraphs (1) and (2) above:  (1) a 

subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant, contract, or 

subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or subcontract exceeding 

$100,000 at any tier under a Federal loan exceeding $150,000; or (4) a contract or subcontract exceeding 

$100,000 at any tier under a Federal cooperative agreement, shall file a certification, and a disclosure 

form, as required, to the next tier above. 

 

4. All disclosure forms, but not certifications, shall be forwarded from tier to tier until received by the 

person referred to in paragraphs (1) or (2) above.  That person shall forward all disclosure forms to the 

appropriate Bureau/Office within the Department of the Interior. 

 

5. Any certification or disclosure form filed under paragraph (4) above shall be treated as a material 

representation of fact upon which all receiving tiers shall rely.  All liability arising from an erroneous 

representation shall be borne solely by the tier filing that representation and shall not be shared by any 

tier to which the erroneous representation if forwarded.  Submitting an erroneous certification or 

disclosure constitutes a failure to file the required certification or disclosure, respectively.  If a person 

fails to file a required certification or disclosure, the United States may pursue all available remedies, 

including those authorized by Section 1352, Title 31, U.S. Code. 
 



          Two Rocks 

          Reclamation Project 

          Project No:  Y2302-01 
 

 

 U. S. Department of the Interior 

 

 Certification Regarding 

 Debarment, Suspension, Ineligibility and 

 Voluntary Exclusion 

 

 Lower Tier Covered Transactions 

                                                                                                         

 
This certification is required by the regulations implementing Executive Order 12549, Debarment 

and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities.  The regulations 

were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).  Copies of 

the regulations are included in the proposal package.  For further assistance in obtaining a copy of 

the regulations, contact the U.S. Department of the Interior, Acquisition and Assistance Division, 

Office of Acquisition and Property management, 18th and C. Streets, N.W., Washington D.C. 

20240. 

 

(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 

 

(1) The prospective lower tier participant certifies, by submission of this proposal, that 

neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 

ineligible, or voluntarily excluded from participation in this transaction by any Federal department 

or agency. 

 

(2) Where the prospective lower tier participant is unable to certify to any of the statements 

in this certification, such prospective participant shall attach an explanation to this proposal. 

 

 

_________________________________________                                                                            

Name and Title of Authorized Representative 

 

 

_________________________________________  ____________________________ 

Signature         Date 
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Instructions for Certification 

 
1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification 

set out below. 

2. The certification in this clause is a material representation of fact upon which reliance was placed when 

this transaction was entered into.  If it is later determined that the prospective lower tier participant 

knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 

Government, the department or agency with which this transaction originated may pursue available 

remedies, including suspension and/or department. 

3. The prospective lower tier participants shall provide immediate written notice to the person to which this 

proposal is submitted if at any time the prospective lower tier participant learns that its certification was 

erroneous when submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 

"participant," "person," "primary covered transaction," principal," "proposal," and "voluntarily excluded," 

as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules 

implementing Executive Order 12549.  You may contact the person to which this proposal is submitted for 

assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 

transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in this covered transaction, be entered into, it shall not knowingly enter into any lower tier 

covered transaction, unless authorized by the department or agency with which this transaction originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this 

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-

Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all 

solicitations for lower tier covered transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 

tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the 

covered transaction, unless it knows that the certification is erroneous.  A participant may decide the 

method and frequency by which it determines the eligibility of its principals.  Each participant may, but is 

not required to, check the Non-procurement List (Tel. #). 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 

order to render in good faith the certification required by this clause.  The knowledge and information of a 

participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 

course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 

debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other 

remedies available to the Federal Government, the department or agency with which this transaction 

originated may pursue available remedies, including suspension and/or debarment.  
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State of Missouri 
Construction Contract 

 
 
 

 

THIS AGREEMENT is made (DATE) by and between: 

 

Contractor Name and Address 

hereinafter called the "Contractor,"  

and the State of Missouri, hereinafter called the "Owner", represented by the Office of Administration, Division 

of Facilities Management, Design and Construction. 

WITNESSETH, that the Contractor and the Owner, for the consideration stated herein agree as follows: 

ARTICLE 1.  STATEMENT OF WORK 

The Contractor shall furnish all labor and materials and perform all work required for furnishing and installing all 

labor, materials, equipment and transportation and everything necessarily inferred from the general nature and 

tendency of the plans and specifications for the proper execution of the work for: 

 

  Two Rocks Reclamation Project 

  Henry County, Missouri 

 

 Project Number: Y2302-01 

in strict accordance with the Contract Documents as enumerated in Article 7, all of which are made a part hereof. 

ARTICLE 2.  TIME OF COMPLETION 

The contract performance time is 165 working days from the transmittal date of this agreement.  The contract 

completion date is MONTH, DAY, YEAR.  This time includes ten (10) working days for the Contractor to 

receive, sign and return the contract form along with required bonding and insurance certificates.  Failure of the 

Contractor to provide correct bonding and insurance within the ten (10) working days shall not be grounds for a 

time extension.  Receipt of proper bonding and insurance is a condition precedent to the formation of the contract 

and if not timely received, may result in forfeiture of the Contractor's bid security.  Work may not commence until 

the Owner issues a written Notice to Proceed and must commence within seven (7) working days thereafter. 

ARTICLE 3.  LIQUIDATED DAMAGES 

Whenever time is mentioned in this contract, time shall be and is of the essence of this contract.  The Owner would 

suffer a loss should the Contractor fail to have the work embraced in this contract fully completed on or before the 

time above specified.  THEREFORE, the parties hereto realize in order to adjust satisfactorily the damages on 

account of such failure that it might be impossible to compute accurately or estimate the amount of such loss or 

damages which the Owner would sustain by reason of failure to complete fully said work within the time required 

by this contract.  The Contractor hereby covenants and agrees to pay the Owner, as and for liquidated damages, 

the sum of $700 per day for each and every day, Sunday and legal holidays excepted, during which the work 

remains incomplete and unfinished.  Any sum which may be due the Owner for such damages shall be deducted 

and retained by the Owner from any balance which may be due the Contractor when said work shall have been 

finished and accepted. But such provisions shall not release the Bond of the Contractor from liability according to 

its terms.  In case of failure to complete, the Owner will be under no obligation to show or prove any actual or 

specific loss or damage. 

 

Project Name: 
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ARTICLE 4.  CONTRACT SUM 

The Owner shall pay the Contractor for the prompt, faithful and efficient performance of the conditions and 

undertakings of this contract, subject to additions, and deductions as provided herein, in current funds the sum of: 

 Base Bid:   $ 

TOTAL CONTRACT AMOUNT:  ($CONTRACT AMOUNT) 

UNIT PRICES: The Owner accepts the following Unit Prices: 

For changing specified quantities of work from those indicated by the contract drawings and specifications, upon 

written instructions of Owner, the following unit prices shall prevail.  The unit prices include all labor, overhead 

and profit, materials, equipment, appliances, bailing, shoring, shoring removal, etc., to cover the finished work of 

the several kinds of work called for.  Only a single unit price shall be given and it shall apply for either MORE or 

LESS work than that shown on the drawings and called for in the specifications or included in the Base Bid.  In the 

event of more or less units than so indicated or included, change orders may be issued for the increased or 

decreased amount. 

ARTICLE 5.  PREVAILING WAGE RATE 

MISSOURI PREVAILING WAGE LAW (Sections 290.210 to 290.340, RSMo): The Contractor shall pay not 

less than the specified hourly rate of wages, as set out in the wage order attached to and made part of the 

specifications for work under this contract, to all workers performing work under the contract, in accordance with 

sections 290.210 to 290.340, RSMo. The Contractor shall forfeit a penalty to the Owner of one hundred dollars per 

day (or portion of a day) for each worker that is paid less than the specified rates for any work done under the 

contract by the Contractor or by any subcontractor, in accordance with section 290.250, RSMo. 

DAVIS-BACON ACT: If this Project is financed in whole or in part from Federal funds (as indicated in the 

Instructions to Bidders or other bid or contract documents for this Project), then this contract shall be subject to all 

applicable federal labor statutes, rules and regulations, including provisions of the Davis-Bacon Act, 40 U.S.C. 

§3141 et seq., and the “Federal Labor Standards Provisions,” as further set forth in Section 007333 – 

Supplementary General Conditions for Federally Funded/Assisted Construction Projects, which is incorporated into 

the contract by reference. Where the Missouri Prevailing Wage Law and the Davis-Bacon Act require payment of 

different wages for work performed under this contract, the Contractor and all Subcontractors shall pay the greater 

of the wages required under either law, on a classification by classification basis. 

ARTICLE 6.  MINORITY/WOMEN/SERVICE DISABLED VETERAN BUSINESS ENTERPRISE 

PARTICIPATION 

 

The Contractor has been granted a waiver of the 10% MBE and 10% WBE and 3% SDVE participation goals.  

The Contractor agrees to secure the MBE/WBE/SDVE participation amounts for this project as follows: (OR) 

 

The Contractor has met the MBE/WBE/SDVE participation goals and agrees to secure the MBE/WBE/SDVE 

participation amounts for this project as follows: 

 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

MBE/WBE/SDVE Firm: Subcontract Amt:$ 

        Total  $ 

MBE/WBE/SDVE assignments identified above shall not be changed without a contract change signed by the 

Owner. 

The Director of the Division of Facilities Management, Design and Construction or his Designee shall be the 

final authority to resolve disputes and disagreements between the Contractor and the MBE/WBE/SDVE firms 

listed above when such disputes impact the subcontract amounts shown above. 

ARTICLE 7.  CONTRACT DOCUMENTS 

The following documents are hereby incorporated into this contract by reference (all division/section numbers and 

titles are as utilized in the Project Manual published by the Owner for this Project): 

1. Division 0 – Procurement and Contracting Information, including, but not limited to: 

a. Invitation for Bid (Section 001116) 
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b. Instructions to Bidders (Section 002113) 

c. Supplementary Instructions to Bidders (if applicable) (Section 002213) 

d. The following documents as completed and executed by the Contractor and accepted by the 

Owner, if applicable: 

i. Bid Form (Section 004113) 

ii. Unit Prices (Section 004322) 

iii. Proposed Contractors Form (Section 004336) 

iv. MBE, WBE, SDVE Compliance Evaluation Form(s) (Section 004337) 

v. MBE, WBE, SDVE Eligibility Determination Form for Joint Ventures (Section 

004338) 

vi. MBE, WBE, SDVE Good Faith Effort (GFE) Determination Form (Section 004339) 

vii. Missouri Service Disabled Veteran Business Form (Section 004340) 

viii. Affidavit of Work Authorization (Section 004541) 

ix. Affidavit for Affirmative Action (Section 005414) 

e. Performance and Payment Bond, completed and executed by the Contractor and surety 

(Section 006113) 

f. General Conditions (Section 007213) 

g. Supplementary Conditions (Section 007300) 

h. Supplementary General Conditions for Federally Funded/Assisted Construction Projects 

(Section 007333) 

i. Wage Rate(s) (Section 007346)   

2. Division 1 – General Requirements 

3. All Drawings identified in the Project Manual  

4. All Technical Specifications included in the Project Manual 

5. Addenda, if applicable 

 

ARTICLE 8 – CERTIFICATION  

By signing this contract, the Contractor hereby re-certifies compliance with all legal requirements set forth in 

Section 6.0, Bidder’s Certifications of the Bid Form.  

Further, if the Contractor provides any “personal information” as defined in §105.1500, RSMo concerning an 

entity exempt from federal income tax under Section 501(c) of the Internal Revenue Code of 1986, as amended, 

the Contractor understands and agrees that it is voluntarily choosing to enter into a state contract and providing 

such information for that purpose.  The state will treat such personal information in accord with §105.1500, 

RSMo.   

By signature below, the parties hereby execute this contract document. 

 

APPROVED: 

 

 

 

________________________________________ __________________________________________ 

Brian Yansen, Director Contractor’s Authorized Signature  

Division of Facilities Management,    

Design and Construction  

I, Corporate Secretary, certify that I am Secretary of the 

corporation named above and that (CONTRACTOR 

NAME), who signed said contract on behalf of the 

corporation, was then (TITLE) of said corporation and that 

said contract was duly signed for and in behalf of the 

corporation by authority of its governing body, and is 

within the scope of its corporate powers. 

__________________________________________ 

Corporate Secretary 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

AFFIDAVIT FOR AFFIRMATIVE ACTION 

 
PROJECT NUMBER 

 

 
NAME 

 

 First being duly sworn on oath states: that 

he/she is the      sole proprietor      partner      officer or      manager or managing member of 

NAME 

 

 
a     sole proprietorship      partnership 

 
                     limited liability company (LLC) 

or      corporation, and as such, said proprietor, partner, or officer is duly authorized to make this 

affidavit on behalf of said sole proprietorship, partnership, or corporation; that under the contract known as 

PROJECT TITLE 

 

Less than 50 persons in the aggregate will be employed and therefore, the applicable Affirmative Action 

requirements as set forth in Article 1.4 of the General Conditions of the State of Missouri have been met. 

PRINT NAME & SIGNATURE 

 

 

DATE 

 

 

NOTARY INFORMATION 
 

NOTARY PUBLIC EMBOSSER SEAL 
 

STATE OF 

 

 

COUNTY (OR CITY OF ST. LOUIS) 

 

 

USE RUBBER STAMP IN CLEAR AREA BELOW 

SUBSCRIBED AND SWORN BEFORE ME, THIS 

                     DAY OF                                    YEAR 

NOTARY PUBLIC SIGNATURE 

 

MY COMMISSION EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

MO 300-1401 (05/18) FILE/Construction Contract
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Bond No.______________ 

 

 

SECTION 006113 - PERFORMANCE AND PAYMENT BOND FORM 

 

 

KNOW ALL MEN BY THESE PRESENTS, THAT we ____________________________________________________ 

as principal, and ___________________________________________________________________________________ 

_____________________________________________________________as Surety, are held and firmly bound unto the 

 

STATE OF MISSOURI. in the sum of  ___________________________________ Dollars ($                                          )  

for payment whereof the Principal and Surety bind themselves, their heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents. 

 

WHEREAS, the Principal has, by means of a written agreement dated the ______________________________________ 

day of_______________________________________, 20_________, enter into a contract with the State of Missouri for 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

_________________________________________________________________________________________________ 

(Insert Project Title and Number) 

 

 

NOW, THEREFORE, if the Principal shall faithfully perform and fulfill all the undertakings, covenants, terms, conditions and 

agreements of said contract during the original term of said contract and any extensions thereof that may be granted by the State of 

Missouri, with or without notice to the Surety and during the life of any guaranty required under the contract; and shall also faithfully 

perform and fulfill all undertakings, covenants, terms, conditions and agreements of any and all duly authorized modifications of said 

contract that may hereafter be made with or without notice to the Surety; and shall also promptly make payment for materials 

incorporated, consumed or used in connection with the work set forth in the contract referred to above, and all insurance premiums, 

both compensation and all other kinds of insurance, on said work, and for all labor performed on such work, whether by subcontractor 

or otherwise, at not less than the prevailing hourly rate of wages for work of a similar character (exclusive of maintenance work) in the 

locality in which the work is performed and not less than the prevailing hourly rate of wages for legal holiday and overtime work 

(exclusive of maintenance work) in the locality in which the work is performed both as determined by the Department of Labor and 

Industrial Relations or determined by the Court of Appeal, as provided for in said contract and in any and all duly authorized 

modifications of said contract that may be hereafter made, with or without notice to the Surety, then, this obligation shall be void and 

of no effect, but it is expressly understood that if the Principal should make default in or should fail to strictly, faithfully and 

efficiently do, perform and comply with any or more of the covenants, agreements, stipulations, conditions, requirements or 

undertakings, as specified in or by the terms of said contract, and with the time therein named, then this obligation shall be valid and 

binding upon each of the parties hereto and this bond shall remain in full force and effect; and the same may be sued on at the instance 

of any material man, laborer, mechanic, subcontractor, individual, or otherwise to whom such payment is due, in the name of the State 

of Missouri, to the use of any such person. 

 

 



 

 

 

Section 006113 - PERFORMANCE AND PAYMENT BOND                                                                                          Page 2 of 2 

07/16              

 

 

 

 

 

AND, IT IS FURTHER specifically provided that any modifications which may hereinafter be made in the terms of the contract or in 

the work to be done under it or the giving by the Owner of any extension of the time for the performance of the contract or any other 

forbearance on the part of either the Owner or the Principal to the other, shall not in any way release the Principal and the Surety, or 

either or any of them, their heirs, executors, administrators and successors, from their liability hereunder, notice to the Surety of any 

such extension, modifications or forbearance being hereby waived. 

 

IN WITNESS WHEREOF, the above bounden parties have executed the within instrument this __________________ day of 

___________________________, 20 ____. 

 

 

AS APPLICABLE: 

 

AN INDIVIDUAL 

  Name:                      ______________________________________ 

  Signature:                        ______________________________________ 

 

A PARTNERSHIP 

   Name of Partner:    _____________________________________ 

  Signature of Partner: _____________________________________ 

 

   Name of Partner:   _____________________________________ 

  Signature of Partner: _____________________________________ 

 

CORPORATION 

 Firm Name:    ____________________________________ 

  Signature of President:   ____________________________________ 

 

SURETY 

 Surety Name: _____________________________________ 

 Attorney-in-Fact: _____________________________________ 

 Address of Attorney-in-Fact: _____________________________________ 

   _____________________________________ 

 Telephone Number of Attorney-in-Fact: _____________________________________ 

 Signature Attorney-in-Fact: _____________________________________ 

 

 

NOTE:  Surety shall attach Power of Attorney 

 



 

SECTION 006325 – SUBSTITUTION REQUEST 

07/16            Page 1 of 2 

 

 

STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

PRODUCT SUBSTITUTION REQUEST 

PROJECT NUMBER 

      
PROJECT TITLE AND LOCATION 

      

CHECK APPROPRIATE BOX 

 SUBSTITUTION PRIOR TO BID OPENING 
(Minimum of (5) working days prior to receipt of Bids as per Article 4 – Instructions to Bidders) 

 SUBSTITUTION FOLLOWING AWARD 
(Maximum of (20) working days from Notice to Proceed as per Article 3 – General Conditions) 

FROM:  BIDDER/CONTRACTOR (PRINT COMPANY NAME) 

      
TO:  ARCHITECT/ENGINEER (PRINT COMPANY NAME) 

      

Bidder/Contractor hereby requests acceptance of the following product or systems as a substitution in accordance with 
provisions of Division One of the Bidding Documents: 
SPECIFIED PRODUCT OR SYSTEM 

      
SPECIFICATION SECTION NO. 

      

SUPPORTING DATA 

 Product data for proposed substitution is attached (include description of product, standards, performance, and test data) 

 Sample  Sample will be sent, if requested 

QUALITY COMPARISON 

 SPECIFIED PRODUCT SUBSTITUTION REQUEST 

NAME, BRAND             

CATALOG NO.             

MANUFACTURER             

VENDOR             

PREVIOUS INSTALLATIONS 
PROJECT 

      
ARCHITECT/ENGINEER 

      
LOCATION 

      
DATE INSTALLED 

      
SIGNIFICANT VARIATIONS FROM SPECIFIED PRODUCT 
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REASON FOR SUBSTITUTION 

DOES PROPOSED SUBSTITUTION AFFECT OTHER PARTS OF WORK? 

 YES  NO 

IF YES, EXPLAIN 

SUBSTITUTION REQUIRES DIMENSIONAL REVISION OR REDESIGN OF STRUCTURE OR A/E WORK 

 YES  NO 

BIDDER’S/CONTRACTOR’S STATEMENT OF CONFORMANCE OF PROPOSED SUBSTITUTION TO CONTRACT 

REQUIREMENT: 

 
We have investigated the proposed substitution.  We believe that it is equal or superior in all respects to specified product, 
except as stated above; that it will provide the same Warranty as specified product; that we have included complete 
implications of the substitution; that we will pay redesign and other costs caused by the substitution which subsequently 
become apparent; and that we will pay costs to modify other parts of the Work as may be needed, to make all parts of the 
Work complete and functioning as a result of the substitution. 
 

BIDDER/CONTRACTOR DATE 

      

REVIEW AND ACTION 

 Resubmit Substitution Request with the following additional information: 

 

 Substitution is accepted. 

 Substitution is accepted with the following comments: 

 

 Substitution is not accepted. 

ARCHITECT/ENGINEER DATE 

      



 

SECTION 006519.16 - FINAL RECEIPT OF PAYMENT AND RELEASE FORM   07/16  Page 1 of 1 

 

 

STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 

FINAL RECEIPT OF PAYMENT AND RELEASE 

PROJECT NUMBER 

      

 
KNOW ALL MEN BY THESE PRESENT THAT:        hereinafter called “Subcontractor” who heretofore entered into an 

agreement with       hereinafter called “Contractor”, for the performance of work and/or furnishing of material for the 

construction of the project entitled 

      
(PROJECT TITLE, PROJECT LOCATION, AND PROJECT NUMBER) 

at       
         (ADDRESS OF PROJECT) 

 

for the State of Missouri (Owner) which said subcontract is by this reference incorporated herein, in consideration of such 

final payment by Contractor. 

DOES HEREBY: 

1. ACKNOWLEDGE that they have been PAID IN FULL all sums due for work and materials contracted or done by 

their Subcontractors, Material Vendors, Equipment and Fixture Suppliers, Agents and Employees, or otherwise in 

the performance of the Work called for by the aforesaid Contract and all modifications or extras or additions 

thereto, for the construction of said project or otherwise. 

2. RELEASE and fully, finally, and forever discharge the Owner from any and all suits, actions, claims, and demands 

for payment for work performed or materials supplied by Subcontractor in accordance with the requirements of 

the above referenced Contract. 

1. REPRESENT that all of their Employees, Subcontractors, Material Vendors, Equipment and Fixture Suppliers, 

and everyone else has been paid in full all sums due them, or any of them, in connection with performance of 

said Work, or anything done or omitted by them, or any of them in connection with the construction of said 

improvements, or otherwise. 

 

DATED this       day of      , 20  . 

 

NAME OF SUBCONTRACTOR 
 

      

BY (TYPED OR PRINTED NAME) 
 

      

SIGNATURE 

 

TITLE 
 

      

 ORIGINAL:  FILE/Closeout Documents 



STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, 
DESIGN AND CONSTRUCTION 

MBE/WBE/SDVE PROGRESS REPORT 
Remit with ALL Progress and Final Payments 

(Please check appropriate box)   CONSULTANT  CONSTRUCTION 

PAY APP NO. PROJECT NUMBER 

CHECK IF FINAL 

FINAL
DATE 

PROJECT TITLE 

PROJECT LOCATION 

FIRM 

ORIGINAL CONTRACT SUM (Same as Line Item 1. on Form A of Application for 
Payment) 

 $  

TOTAL CONTRACT SUM TO DATE (Same as Line Item 3. on Form A of 
Application for Payment) 
 

 $  

THE TOTAL MBE/WBE/SDVE PARTICIPATION DOLLAR AMOUNT OF THIS PROJECT AS INDICATED IN THE 
ORIGINAL CONTRACT:  $    

SELECT 
MBE, WBE, 
SDVE 

ORIGINAL
CONTRACT 

PARTICIPATION 
AMOUNT

PARTICIPATION 
AMOUNT  

    PAID-TO-DATE 
(includes approved 
contract changes)

CONSULTANT/SUBCONSULTANT OR 
CONTRACTOR/SUBCONTRACTOR/SUPPLIER 

COMPANY NAME 

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$   $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

  MBE 

  WBE 

  SDVE 

$  $  

Revised 05/21



INSTRUCTIONS FOR MBE/WBE/SDVE PROGRESS REPORT 

 
 

CONTRACTOR OR CONSULTANT TO FILL OUT AND REMIT WITH EACH PAY APPLICATION: 
 
The MBE/WBE/SDVE Progress Report for the project is issued with the contract comprising values reported in the 
consultant’s Proposal or on the successful contractor’s Section 004337 Compliance Evaluation Forms.  
 
At Initial Pay Application fill in the following: 
 

1. Pay App No. Start with 1. 
2. Fill in the Project Number and Date. 
3.   Enter Project Title, Project Location, and Firm. 
4.   Fill in the “Original Contract Sum” and “Total Contract Sum To Date” (Reference applicable Line Items on  
      Form A of Application for Payment).   
5.   Indicate the Total Participation Dollar Amount from the Original Contract. 
6.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier. 
7.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name.  
 

For all subsequent Pay Applications fill in the following: 
 

1.  Pay App No. 
2.  If Final Pay App, check box.  
3.  Fill in the Project Number and Date.   
4.  Enter Project Title, Project Location, and Firm 
5.  At each Pay App fill in the “Original Contract Sum” and “Total Contract Sum To Date” (reference 
     applicable Line Items on Form A of Application for Payment).  

      6.   Indicate the Total Participation Dollar Amount from the Original Contract. 
      7.   Select MBE, WBE, or SDVE for each Consultant/Subconsultant or Contractor/Subcontractor/Supplier 
      8.   Enter the “Total Amount of Subcontract”, “$ Amount (Paid-To-Date)”, and Company Name. 
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STATE OF MISSOURI 
OFFICE OF ADMINISTRATION 
DIVISION OF FACILITIES MANAGEMENT, DESIGN AND CONSTRUCTION 
AFFIDAVIT – COMPLIANCE WITH PREVAILING WAGE LAW 

PROJECT NUMBER 
 

 

 
  

 

 
Before me, the undersigned Notary Public, in and for the County of  

 

 
State of   personally came and appeared  

 
      (NAME)  

 

 of the  
 

  (POSITION)   (NAME OF THE COMPANY)  

 
(a corporation) (a partnership) (a proprietorship) and after being duly sworn did depose and say that all provisions 

 

 
and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri Revised 

 

 
Statutes, pertaining to the payment of wages to workmen employed on public works project have been fully satisfied  

 

 
and there has been no exception to the full and completed compliance with said provisions and requirements 

 

 
and with Wage Determination No:   issued by the 

 

 
Department of Labor and Industrial Relations, State of Missouri on the   day of  20  

 

 
in carrying out the contract and working in connection with  

 
   (NAME OF PROJECT)  

 
Located at  in  County 

 
   (NAME OF THE INSTITUTION)    

 
Missouri, and completed on the  day of  20  

 

 
 

 
SIGNATURE 

 

NOTARY INFORMATION 
NOTARY PUBLIC EMBOSSER OR 
BLACK INK RUBBER STAMP SEAL 

STATE 

 
COUNTY (OR CITY OF ST. LOUIS) 

SUBSCRIBED AND SWORN BEFORE ME, THIS 
USE RUBBER STAMP IN CLEAR AREA BELOW 

 DAY OF  YEAR  

NOTARY PUBLIC SIGNATURE 

 
 

MY COMMISSION 
EXPIRES 

 

NOTARY PUBLIC NAME (TYPED OR PRINTED) 

 

 FILE:  Closeout Documents
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GENERAL CONDITIONS 

INDEX 

ARTICLE:  

1. General Provisions 

1.1. Definitions 

1.2. Drawings and Specifications 

1.3. Compliance with Laws, Permits, Regulations 
and Inspections 

1.4. Nondiscrimination in Employment 

1.5. Anti-Kickback 

1.6. Patents and Royalties 

1.7. Preference for American and Missouri 
Products and Services 

1.8. Communications 

1.9. Separate Contracts and Cooperation 

1.10. Assignment of Contract 

1.11. Indemnification 

1.12. Disputes and Disagreements 

2. Owner/Designer Responsibilities 

3. Contractor Responsibilities 

3.1. Acceptable Substitutions 

3.2. Submittals 

3.3. As-Built Drawings 

3.4. Guaranty and Warranties 

3.5. Operation and Maintenance Manuals 

3.6. Other Contractor Responsibilities 

3.7. Subcontracts 

4. Changes in the Work 

4.1. Changes in the Work 

4.2. Changes in Completion Time 

 

5. Construction and Completion  

5.1. Construction Commencement 

5.2. Project Construction 

5.3. Project Completion  

5.4. Payments  

6. Bond and Insurance 

6.1. Bond 

6.2. Insurance 

7. Termination or Suspension of Contract 

7.1. For Site Conditions 

7.2. For Cause 

7.3. For Convenience 
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SECTION 007213 - GENERAL CONDITIONS 

A. These General Conditions apply to each section of 
these specifications. The Contractor is subject to 
the provisions contained herein. 

B. The General Conditions are intended to define the 
relationship of the Owner, the Designer and the 
Contractor thereby establishing certain rules and 
provisions governing the operation and 
performance of the work so that the work may be 
performed in a safe, orderly, expeditious and 
workmanlike manner. 

ARTICLE 1 – GENERAL PROVISIONS 

ARTICLE 1.1 - DEFINITIONS 

As used in these contract documents, the following 
terms shall have the meanings and refer to the 
parties designated in these definitions. 

1. "COMMISSIONER":  The Commissioner 
of the Office of Administration. 

2. “CONSTRUCTION DOCUMENTS”:  The 
“Construction Documents” shall consist of the 
Project Manual, Drawings and Addenda. 

3. "CONSTRUCTION 
REPRESENTATIVE:” Whenever the term 
"Construction Representative" is used, it shall 
mean the Owner’s Representative at the work 
site.  

4. "CONTRACTOR":  Party or parties who 
have entered into a contract with the Owner to 
furnish work under these specifications and 
drawings. 

5. "DESIGNER":  When the term "Designer" is 
used herein, it shall refer to the Architect, 
Engineer, or Consultant of Record specified 
and defined in Paragraph 2.0 of the 
Supplemental Conditions, or his duly 
authorized representative.  The Designer may 
be either a consultant or state employee. 

6. "DIRECTOR":  Whenever the term 
"Director" is used, it shall mean the Director 
of the Division of Facilities Management, 
Design and Construction or his Designee, 
representing the Office of Administration, 
State of Missouri.  The Director is the agent of 
the Owner. 

7. "DIVISION":  Shall mean the Division of 
Facilities Management, Design and 
Construction, State of Missouri. 

8. “INCIDENTAL JOB BURDENS”: Shall 
mean those expenses relating to the cost of 
work, incurred either in the home office or on 
the job-site, which are necessary in the course 
of doing business but are incidental to the job.  
Such costs include office supplies and 
equipment, postage, courier services, 
telephone expenses including long distance, 
water and ice and other similar expenses. 

9. "JOINT VENTURE":  An association of 
two (2) or more businesses to carry out a 
single business enterprise for profit for which 
purpose they combine their property, capital, 
efforts, skills and knowledge. 

10. "OWNER”:  Whenever the term “Owner” is 
used, it shall mean the State of Missouri, 
acting by and through the Office of 
Administration, Division of Facilities 
Management, Design and Construction. 

11. “PROJECT”:  Wherever the term “Project” 
is used, it shall mean the work required to be 
completed by the construction contract. 

12.  “PROJECT MANUAL”:  The “Project 
Manual” shall consist of Introductory 
Information, Invitation for Bid, Instructions to 
Bidders, Bid Documents, Additional 
Information, Standard Forms, General 
Conditions, Supplemental General Conditions, 
General Requirements and Technical 
Specifications. 

13. "SUBCONTRACTOR":  Party or parties 
who contract under, or for the performance of 
part or this entire Contract between the Owner 
and Contractor.  The subcontract may or may 
not be direct with the Contractor. 

14. "WORK":  All supervision, labor, materials, 
tool, supplies, equipment, and any incidental 
operations and/or activities required by or 
reasonably inferable from the Contract 
Documents necessary to construct the Project 
and to produce the results intended by the 
Contract Documents in a safe, expeditious, 
orderly, and workmanlike manner, and in the 
best manner known to each respective trade. 

15. “WORKING DAYS”: are all calendar days 
except Saturdays, Sundays and the following 
holidays:  New Year’s Day, Martin Luther 
King, Jr. Day, Lincoln Day, Washington’s 
Birthday (observed), Truman Day, Memorial 
Day, Juneteenth, Independence Day, Labor 
Day, Columbus Day, Veterans Day 
(observed), Thanksgiving Day, Christmas 
Day. 
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ARTICLE 1.2 DRAWINGS AND 
SPECIFICATIONS 

A. In case of discrepancy between drawings and 
specifications, specifications shall govern.  Should 
discrepancies in architectural drawings, structural 
drawings and mechanical drawings occur, 
architectural drawings shall govern and, in case of 
conflict between structural and mechanical 
drawings, structural drawings shall govern. 

B. Specifications are separated into titled divisions for 
convenience of reference only and to facilitate 
letting of contracts and subcontracts. The 
Contractor is responsible for establishing the scope 
of work for subcontractors, which may cross titled 
divisions.  Neither the Owner nor Designer will 
establish limits and jurisdiction of subcontracts. 

C. Figured dimensions take precedence over scaled 
measurements and details over smaller scale 
general drawings.  In the event of conflict between 
any of the documents contained within the 
contract, the documents shall take precedence and 
be controlling in the following sequence:  addenda, 
supplementary general conditions, general 
conditions, division 1 specifications, technical 
division specifications, drawings, bid form and 
instructions to bidders. 

D. Anything shown on drawings and not mentioned in 
these specifications or vice versa, as well as any 
incidental work which is obviously necessary to 
complete the project within the limits established 
by the drawings and specifications, although not 
shown on or described therein, shall be performed 
by the Contractor at no additional cost as a part of 
his contract. 

E. Upon encountering conditions differing materially 
from those indicated in the contract documents, the 
Contractor shall promptly notify the Designer and 
Construction Representative in writing before such 
conditions are disturbed.  The Designer shall 
promptly investigate said conditions and report to 
the Owner, with a recommended course of action.  
If conditions do materially differ and cause an 
increase or decrease in contract cost or time 
required for completion of any portion of the work, 
a contract change will be initiated as outlined in 
Article 4 of these General Conditions. 

E. Only work included in the contract documents is 
authorized, and the Contractor shall do no work 
other than that described therein or in accordance 
with appropriately authorized and approved 
contract changes.  

 

ARTICLE 1.3 - COMPLIANCE WITH LAWS, 
PERMITS, REGULATIONS AND INSPECTIONS 

A. Since the Owner is the State of Missouri, 
municipal or political subdivisions, zoning 
ordinances, construction codes (other than 
licensing of trades), and other like ordinances are 
not applicable to construction on Owner’s 
property, and Contractor will not be required to 
submit drawings and specifications to any 
municipal or political subdivision, authority, obtain 
construction permits or any other licenses (other 
than licensing of trades) or permits from or submit 
to inspections by any municipality or political 
subdivision relating to the construction for this 
project.  All permits or licenses required by 
municipality or political subdivision for operation 
on property not belonging to Owner shall be 
obtained by and paid for by Contractor.  Each 
Contractor shall comply with all applicable laws, 
ordinances, rules and regulations that pertain to the 
work of this contract. 

B. Contractors, subcontractors and their employees 
engaged in the businesses of electrical, mechanical, 
plumbing, carpentry, sprinkler system work, and 
other construction related trades shall be licensed 
to perform such work by the municipal or political 
subdivision where the project is located, if such 
licensure is required by local code.  Local codes 
shall dictate the level (master, journeyman, and 
apprentice) and the number, type and ratio of 
licensed tradesmen required for this project within 
the jurisdiction of such municipal or political 
subdivision. 

C. Equipment and controls manufacturers and their 
authorized service and       installation technicians 
that do not maintain an office within the 
jurisdiction of the municipal or political 
subdivision but are a listed or specified contractor 
or subcontractor on this project are exempt from 
Paragraph 1.3 B above. 

D. The Contractor shall post a copy of the wage 
determination issued for the project and included 
as a part of the contract documents, in a prominent 
and easily accessible location at the site of 
construction for the duration of the project. 

E. Any contractor or subcontractor to such contractor 
at any tier signing a contract to work on this 
project shall provide a ten-hour Occupational 
Safety and Health Administration (OSHA) 
construction safety program for their on-site 
employees which includes a course in construction 
safety and health approved by OSHA or a similar 
program approved by the Department of Labor and 
Industrial Relations which is at least as stringent as 
an approved OSHA program. The contractor shall 
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forfeit as a penalty to the public body on whose 
behalf the contract is made or awarded, two 
thousand five hundred dollars plus one hundred 
dollars for each employee employed by the 
contractor or subcontractor, for each calendar day, 
or portion thereof, such employee is employed 
without the required training. 

ARTICLE 1.4 - NONDISCRIMINATION IN 
EMPLOYMENT 

A. The Contractor and his subcontractors will not 
discriminate against individuals based on race, 
color, religion, national origin, sex, disability, or 
age, but may use restrictions which relate to bona 
fide occupational qualifications.  Specifically, the 
Contractor and his subcontractors shall not 
discriminate: 

1. Against recipients of service on the basis of 
race, color, religion, national origin, sex, 
disability or age. 

2. Against any employee or applicant, for 
employment on the basis of race, color, 
religion, national origin, sex or otherwise 
qualified disability status. 

3. Against any applicant for employment or 
employee on the basis of age, where such 
applicant or employee is between ages 40 and 
70 and where such Contractor employs at least 
20 persons. 

4. Against any applicant for employment or 
employee on the basis of that person's status as 
a disabled or Vietnam-era veteran. 

 The Contractor and his Subcontractors will take 
affirmative action to insure applicants for 
employment and employees are treated equally 
without regard to race, color, religion, national 
origin, sex, disability, or age.  Such action shall 
include, but not be limited to, the following:  
employment, upgrading, demotion and transfer; 
recruitment or recruitment advertising; and 
selection for training, including apprenticeship.  
The Contractor and his Subcontractors will give 
written notice of their commitments under this 
clause to any labor union with which they have 
bargaining or other agreements. 

B. The Contractor and his subcontractors shall 
develop, implement, maintain and submit in 
writing to the Owner an affirmative action program 
if at least fifty (50) persons in the aggregate are 
employed under this contract.  If less than fifty 
(50) persons in the aggregate are to be employed 
under this contract, the Contractor shall submit, in 
lieu of the written affirmative action program, a 
properly executed Affidavit for Affirmative Action 

in the form included in the contract specifications.  
For the purpose of this section, an "affirmative 
action program" means positive action to influence 
all employment practices (including, but not 
limited to, recruiting, hiring, promoting and 
training) in providing equal employment 
opportunity regardless of race, color, sex, national 
origin, religion, age (where the person affected is 
between age 40 and 70), disabled and Vietnam-era 
veteran status, and disability.  Such "affirmative 
action program" shall include: 

1. A written policy statement committing the 
total organization to affirmative action and 
assigning management responsibilities and 
procedures for evaluation and dissemination; 

2. The identification of a person designated to 
handle affirmative action; 

3. The establishment of non-discriminatory 
selection standards, objective measures to 
analyze recruitment, an upward mobility 
system, a wage and salary structure, and 
standards applicable to lay-off, recall, 
discharge, demotion and discipline; 

4. The exclusion of discrimination from all 
collective bargaining agreements; and 

5. Performance of an internal audit of the 
reporting system to monitor execution and to 
provide for future planning. 

In the enforcement of this non-discrimination 
clause, the Owner may use any reasonable 
procedures available, including, but not limited to:  
requests, reports, site visits and inspection of 
relevant documents of contractors and 
subcontractors. 

C. In the event of the Contractor's or his 
subcontractor's noncompliance with any provisions 
of this Article of the Contract, the Owner may 
cancel this contract in whole or in part or require 
the Contractor to terminate his contract with the 
subcontractor. 

ARTICLE 1.5 - ANTI-KICKBACK 

 No employee of the division, shall have or acquire 
any pecuniary interest, whether direct or indirect, 
in this contract or in any part hereof.  No officer, 
employee, designer, attorney, or administrator of or 
for the Owner who is authorized in such capacity 
and on behalf of the Owner to exercise any 
legislative, executive, supervisory or other similar 
functions in connection with the construction of the 
project, shall have or acquire any pecuniary 
interest, whether direct or indirect, in this contract, 
any material supply contract, subcontract, 
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insurance contract, or any other contract pertaining 
to the project. 

ARTICLE 1.6 - PATENTS AND ROYALTIES 

A. The Contractor shall hold and save the Owner and 
its officers, agents, servants and employees 
harmless from liabilities of any nature or kind, 
including cost and expenses, for, or on account of, 
any patented or unpatented invention, process, 
article or appliance manufactured or used in the 
performance of this contract, including its use by 
the Owner, unless otherwise specifically stipulated 
in the contract documents. 

B. If the Contractor uses any design, device or 
materials covered by letters, patent or copyright, 
the Contractor shall provide for such use by 
suitable agreement with the Owner of such 
patented or copyrighted design, device or material.  
It is mutually agreed and understood, without 
exception, that the contract prices shall include all 
royalties or costs arising from the use of such 
design, device or materials, in any way involved in 
the work.  The Contractor and/or his sureties shall 
indemnify and save harmless the Owner of the 
project from any and all claims for infringement by 
reason of the use of such patented or copyrighted 
design, device or materials or any trademark or 
copyright in connection with work agreed to be 
performed under this contract and shall indemnify 
the Owner for any cost, expense or damage it may 
be obliged to pay by reason of such infringement at 
any time during the prosecution of the work or 
after completion of the work. 

ARTICLE 1.7 - PREFERENCE FOR AMERICAN 
AND MISSOURI PRODUCTS AND SERVICES 

A. By virtue of statutory authority a preference will be 
given to Missouri labor and to products of mines, 
forests and quarries of the state of Missouri when 
they are found in marketable quantities in the state, 
and all such materials shall be of the best quality 
and suitable character that can be obtained at 
reasonable market prices, all as provided for in 
Section 8.280, Missouri Revised Statutes and 
Cumulative Supplements. 

B. Furthermore, pursuant to Section 34.076 Missouri 
Revised Statutes  and Cumulative Supplements, a 
preference shall be given to those persons doing 
business as Missouri firms, corporations, or 
individuals, or which maintain Missouri offices or 
places of business, when the quality of 
performance promised is equal or better and the 
price quoted is the same or less.  In addition, in 
order for a non-domiciliary bidder to be successful, 
his bid must be that same percentage lower than a 
domiciliary Missouri bidder's bid, as would be 

required for a Missouri bidder to successfully bid 
in the non-domiciliary state. 

C  In accordance with the Missouri Domestic 
Products Procurement Act Section 34.350 RSMo  
and Cumulative Supplements any manufactured 
goods or commodities used or supplied in the 
performance of this contract or any subcontract 
thereto shall be manufactured, assembled or 
produced in the United States, unless the specified 
products are not manufactured, assembled or 
produced in the United States in sufficient 
quantities to meet the agency's requirements or 
cannot be manufactured, assembled or produced in 
the United States within the necessary time in 
sufficient quantities to meet the contract 
requirements, or if obtaining the specified products 
manufactured, assembled or produced in the 
United States would increase the cost of this 
contract for purchase of the product by more than 
ten percent. 

ARTICLE 1.8 - COMMUNICATIONS 

A. All notices, requests, instructions, approvals and 
claims must be in writing and shall be delivered to 
the Designer and copied to the Construction 
Representative for the project except as required 
by Article 1.12 Disputes and Disagreements, or as 
otherwise specified by the Owner in writing as 
stated in Section 012600.  Any such notice shall be 
deemed to have been given as of the time of actual 
receipt.   

B. The Contractor shall attend on-site progress and 
coordination meetings, as scheduled by the 
Construction Representative, no less than once a 
month.   

C. The Contractor shall ensure that major 
subcontractors and suppliers shall attend monthly 
progress meetings as necessary to coordinate the 
work, and as specifically requested by the 
Construction Representative.   

ARTICLE 1.9 - SEPARATE CONTRACTS AND 
COOPERATION 

A. The Owner reserves the right to let other contracts 
in connection with this work.  The Contractor shall 
afford other contractors reasonable opportunity for 
the introduction and storage of their materials and 
the execution of their work and shall properly 
connect and coordinate his work with theirs. 

B. The Contractor shall consult the drawings for all 
other contractors in connection with this work.  
Any work conflicting with the above shall be 
brought to the attention of the Owner’s 
Representative before the work is performed.  If 
the Contractor fails to do this, and constructs any 
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work which interferes with the work of another 
contractor, the Contractor shall remove any part so 
conflicting and rebuild same, as directed by the 
Owner’s Representative at no additional cost to the 
Owner. 

C. Each contractor shall be required to coordinate his 
work with other contractors so as to afford others 
reasonable opportunity for execution of their work.  
No contractor shall delay any other contractor by 
neglecting to perform contract work at the proper 
time.  If any contractor causes delay to another, 
they shall be liable directly to that contractor for 
such delay in addition to any liquidated damages 
which might be due the Owner. 

D. Should the Contractor or project associated 
subcontractors refuse to cooperate with the 
instructions and reasonable requests of other 
Contractors or other subcontractors in the overall 
coordinating of the work, the Owner may take such 
appropriate action and issue directions, as required, 
to avoid unnecessary and unwarranted delays. 

E. Each Contractor shall be responsible for damage 
done to Owner's or other Contractor's property by 
him/her or workers in his employ through their 
fault or negligence. 

F. Should a Contractor sustain any damage through 
any act or omission of any other Contractor having 
a contract with the Owner, the Contractor so 
damaged shall have no claim or cause of action 
against the Owner for such damage, but shall have 
a claim or cause of action against the other 
Contractor to recover any and all damages 
sustained by reason of the acts or omissions of 
such Contractor.  The phrase "acts or omissions" as 
used in this section shall be defined to include, but 
not be limited to, any unreasonable delay on the 
part of any such contractors. 

ARTICLE 1.10 - ASSIGNMENT OF CONTRACT 

A. No assignment by Contractor of any amount or any 
part of this contract or of the funds to be received 
there under will be recognized unless such 
assignment has had the written approval of the 
Director and the surety has been given due notice 
of such assignment and has furnished written 
consent thereto.  In addition to the usual recitals in 
assignment contracts, the following language must 
be set forth:  "It is agreed that the funds to be paid 
to the assignee under this assignment are subject to 
performance by the Contractor of this contract and 
to claims or liens for services rendered or materials 
supplied for the performance of the work called for 
in said contract in favor of all persons, firms or 
corporations rendering such services or supplying 
such materials." 

ARTICLE 1.11 - INDEMNIFICATION 

A. Contractor agrees to indemnify and save harmless 
Owner and its respective commissioners, officers, 
officials, agents, consultants and employees and 
Designer, their agents, servants and employees, 
from and against any and all liability for damage 
arising from injuries to persons or damage to 
property occasioned by any acts or omissions of 
Contractor, any subcontractors, agents, servants or 
employees, including any and all expense, legal or 
otherwise, which may be incurred by Owner or 
Designer, its agents, servants or employees, in 
defense of any claim, action or suit. 

B. The obligations of the Contractor under this 
paragraph shall not extend to the liability of the 
Designer, his agents or employees, arising out of 
(1) the preparation or approval of maps, drawings, 
opinions, reports, surveys, contract changes, design 
or specifications, or (2) giving of or the failure to 
give directions or instructions by the Designer, his 
agents or employees as required by this contract 
documents provided such giving or failure to give 
is the primary cause of the injury or damage. 

ARTICLE 1.12 -  DISPUTES AND  
DISAGREEMENTS 

It is hereby expressly agreed and understood that 
in case any controversy or difference of opinion 
arises during construction, best efforts will be 
given to resolution at the field level.  Should those 
efforts be unsuccessful, the Contractor has the 
right to appeal in writing, the decision of the 
Director’s Designee to the Director at Room 730 
Truman Building, P.O. Box 809, Jefferson City, 
Missouri 65102. The decision of the Director shall 
be final and binding on all parties.  

ARTICLE 2 --  OWNER/DESIGNER 
RESPONSIBILITIES 

A. The Owner shall give all orders and directions 
contemplated under this contract relative to the 
execution of the work.  During progress of work 
the Owner will be represented at the project site by 
the Construction Representative and/or Designer, 
whose responsibilities are to see that this contract 
is properly fulfilled. 

B. The Owner shall at all times have access to the 
work whenever it is in preparation or progress.  
The Contractors shall provide proper facilities for 
such access and for inspection and supervision. 

C. All materials and workmanship used in the work 
shall be subject to the inspection of the Designer 
and Construction Representative, and any work 
which is deemed defective shall be removed, 
rebuilt or made good immediately upon notice.  
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The cost of such correction shall be borne by the 
Contractor.  Contractor shall not be entitled to an 
extension of the contract completion date in order 
to remedy defective work.  All rejected materials 
shall be immediately removed from the site of the 
work. 

D. If the Contractor fails to proceed at once with the 
correction of rejected defective materials or 
workmanship, the Owner may, by separate 
contract or otherwise, have the defects remedied or 
rejected.  Materials removed from the site and 
charge the cost of the same against any monies 
which may be due the Contractor, without 
prejudice to any other rights or remedies of the 
Owner. 

E. Failure or neglect on the part of Owner to observe 
faulty work, or work done which is not in 
accordance with the drawings and specifications 
shall not relieve the Contractor from responsibility 
for correcting such work without additional 
compensation.  

F. The Owner shall have the right to direct the 
Contractor to uncover any completed work. 

1. If the Contractor fails to adequately notify the 
Construction Representative and/or Designer 
of an inspection as required by the Contract 
Documents, the Contractor shall, upon written 
request, uncover the work.  The Contractor 
shall bear all costs associated with uncovering 
and again covering the work exposed. 

2. If the Contractor is directed to uncover work, 
which was not otherwise required by the 
Contract Documents to be inspected, and the 
work is found to be defective in any respect, 
no compensation shall be allowed for this 
work.  If, however, such work is found to meet 
the requirements of this contract, the actual 
cost of labor and material necessarily involved 
in the examination and replacement plus 10% 
shall be allowed the Contractor.   

G. The Designer shall give all orders and directions 
contemplated under this contract relative to the 
scope of the work and shall give the initial 
interpretation of the contract documents.   

H. The Owner may file a written notice to the 
Contractor to dismiss immediately any 
subcontractors, project managers, superintendents, 
foremen, workers, watchmen or other employees 
whom the Owner may deem incompetent, careless 
or a hindrance to proper or timely execution of the 
work.  The Contractor shall comply with such 
notice as promptly as practicable without detriment 
to the work or its progress. 

I. If in the Owner’s judgment it becomes necessary at 
any time to accelerate work, when ordered by the 
Owner in writing, the Contractor shall redirect 
resources to such work items and execute such 
portions of the work as may be required to 
complete the work within the current approved 
contract schedule. 

ARTICLE 3 --  CONTRACTOR          
RESPONSIBILITIES 

The Contractor shall register and utilize the Owner’s 
eBuilder digital project management system for 
submission of documents described in the following 
sections.  This includes but is not limited to submittals 
as required by designer, payment applications, Request 
for Information (RFI), construction change orders, 
Request for Proposals (RFP), Designer Supplemental 
Instructions (DSI), etc.  

ARTICLE 3.1 -- ACCEPTABLE SUBSTITUTIONS 

A. The Contractor may request use of any article, 
device, product, material, fixture, form or type of 
construction which in the judgment of the Owner 
and Designer is equal in all respects to that named.  
Standard products of manufacturers other than 
those specified will be accepted when, prior to the 
ordering or use thereof, it is proven to the 
satisfaction of the Owner and Designer that they 
are equal in design, strength, durability, usefulness 
and convenience for the purpose intended. 

B. Any changes required in the details and 
dimensions indicated on the drawings for the 
substitution of products other than those specified 
shall be properly made at the expense of the 
Contractor requesting the substitution or change. 

C. The Contractor shall submit a request for such 
substitutions in writing to the Owner and Designer 
within twenty (20) working days after the date of 
the "Notice to Proceed."  Thereafter no 
consideration will be given to alternate forms of 
accomplishing the work.  This Article does not 
preclude the Owner from exercising the provisions 
of Article 4 hereof. 

D. Any request for substitution by the Contractor shall 
be submitted in accordance with SECTION 
002113 - INSTRUCTIONS TO BIDDERS. 

E. When a material has been approved, no change in 
brand or make will be permitted unless: 

1. Written verification is received from the 
manufacturer stating they cannot make 
delivery on the date previously agreed, or 

2. Material delivered fails to comply with 
contract requirements. 
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ARTICLE 3.2 -- SUBMITTALS 

A. The Contractor’s submittals must be submitted 
with such promptness as to allow for review and 
approval so as not to cause delay in the work. The 
Contractor shall coordinate preparation and 
processing of submittals with performance of 
construction activities.   

Coordinate each submittal with fabrication, 
purchasing, testing, delivery, other submittals, and 
related activities that require sequential activity. 

Submit four (4) copies to the Designer and 
additional copies as required for the subcontractors 
and material suppliers.  Also provide copies to 
meet the requirements for maintenance manuals.  

B. All subcontractors' shop drawings and schedules 
shall be submitted by the Contractor and shall bear 
evidence that Contractor has received, reviewed, 
and approved them.  Any shop drawings and 
schedules submitted without this evidence will be 
returned to the Contractor for resubmission. 

C. The Contractor shall include with the shop 
drawing, a letter indicating any and all deviations 
from the drawings and/or specifications.  Failure to 
notify the Designer of such deviations will be 
grounds for subsequent rejection of the related 
work or materials.  If, in the opinion of the 
Designer, the deviations are not acceptable, the 
Contractor will be required to furnish the item as 
specified and indicated on the drawings. 

D. The Designer shall check shop drawings and 
schedules with reasonable promptness and approve 
them only if they conform to the design concept of 
the project and comply with the information given 
in the contract documents.  The approval shall not 
relieve the Contractor from the responsibility to 
comply with the drawings and specifications, 
unless the Contractor has called the Designer's 
attention to the deviation, in writing, at the time of 
submission and the Designer has knowingly 
approved thereof.  An approval of any such 
modification will be given only under the 
following conditions: 

1. It is in the best interest of the Owner 

2. It does not increase the contract sum and/or 
completion time 

3. It does not deviate from the design intent 

4. It is without prejudice to any and all rights 
under the surety bond. 

E. No extension of time will be granted because of the 
Contractor's failure to submit shop drawings and 
schedules in ample time to allow for review, 

possible resubmission, and approval.  Fabrication 
of work shall not commence until the Contractor 
has received approval.  The Contractor shall 
furnish prints of approved shop drawings and 
schedules to all subcontractors whose work is in 
any way related to the work under this contract.  
Only prints bearing this approval will be allowed 
on the site of construction  

F. The Contractor shall maintain a complete file on-
site of approved shop drawings available for use by 
the Construction Representative. 

ARTICLE 3.3 – AS-BUILT DRAWINGS 

A. The Contractor shall update a complete set of the 
construction drawings, shop drawings and 
schedules of all work monthly by marking 
changes, and at the completion of their work (prior 
to submission of request for final payment) note all 
changes and turn the set over to the Construction 
Representative.  The updates shall show all 
addenda, all field changes that were made to adapt 
to field conditions, changes resulting from contract 
changes or supplemental instructions, and all 
locations of structures, buried installations of 
piping, conduit, and utility services.  All buried and 
concealed items both inside and outside shall be 
accurately located as to depth and referenced to 
permanent features such as interior or exterior wall 
faces and dimensions shall be given in a neat and 
legible manner in a contrasting colored pencil or 
ink.  If approved by the Designer, an electronic file 
format may be provided. 

ARTICLE 3.4 –  GUARANTY AND 
WARRANTIES 

A. General Guaranty 

1. Neither the final certificate of payment nor 
any provision in the contract documents nor 
partial use or occupancy of the premises by 
the Owner shall constitute an acceptance of 
work not done in accordance with contract 
requirements.  

2. The Contractor or surety shall remedy any 
defects in the work and pay for any damage to 
property resulting there from which shall 
appear within a period of one (1) year from 
the date of substantial completion unless a 
longer period is otherwise specified or a 
differing guaranty period has been established 
in the substantial completion certificate.  The 
Owner will give notice of observed defects 
with reasonable promptness. 

3. In case of default on the part of the Contractor 
in fulfilling this part of this contract, the 
Owner may correct the work or repair the 
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damage and the cost and expense incurred in 
such event shall be paid by or recoverable 
from the Contractor or surety. 

4. The work will be free from defects not 
inherent in the quality required or permitted, 
and that the Work will conform to the 
requirements of the Contract Documents.  
Work not conforming to these requirements, 
including substitutions not properly approved 
and authorized, may be considered defective.  
The Contractor's guaranty excludes remedy 
for damage or defect caused by abuse, 
modifications not executed by the Contractor, 
improper or insufficient maintenance, 
improper operation, or normal wear and tear 
under normal usage.  If required by the 
Owner, the Contractor shall furnish 
satisfactory evidence as to the kind and quality 
of materials and equipment 

B. Extended Warranty 

 Manufacturer's certificates of warranty shall be 
obtained for all major equipment.  Warranty shall 
be obtained for at least one year.  Where a longer 
period is offered at no additional cost or called for 
in the specific equipment specifications, the longer 
period shall govern. 

ARTICLE 3.5 -- OPERATION AND 
MAINTENANCE MANUALS 

A. Immediately after equipment submittals are 
approved and no later than ten (10) working days 
prior to the substantial completion inspection, the 
Contractor shall provide to the Designer three (3) 
copies of operating instructions and service 
manuals, containing the following: 

 
1. Start-up and Shut-down Procedures:  Provide 

a step-by-step write up of all major equipment.  
When manufacturer’s printed start-up, trouble 
shooting and shut-down procedures are 
available; they may be incorporated into the 
operating manual for reference. 

2. Operating Instructions:  Written operating 
instructions shall be included for the efficient 
and safe operation of all equipment. 

3. Equipment List:  List of all major equipment 
as installed shall be prepared to include model 
number, capacities, flow rate, name place data, 
shop drawings and air and water balance 
reports. 

4. Service Instructions:  Provide the following 
information for all pieces of equipment. 

a. Recommended spare parts including 
catalog number and name of local 
supplier or factory representative. 

b. Belt sizes, types, and lengths. 

c. Wiring diagrams. 

5. Manufacturer's Certificate of Warranty as 
described in Article 3.4.   

6. Prior to the final payment, furnish to the 
Designer three (4) copies of parts catalogs for 
each piece of equipment furnished by him/her 
on the project with the components identified 
by number for replacement ordering. 

B. Submission of operating instructions shall be done 
in the following manner. 

1. Manuals shall be in quadruplicate, and all 
materials shall be bound into volumes of 
standard 8½" x 11" hard binders.  Large 
drawings too bulky to be folded into 8½" x 
11" shall be separately bound or folded and in 
envelopes, cross referenced and indexed with 
the manuals. 

2. The manuals shall identify project name, 
project number, and include the name and 
address of the Contractor, subcontractors and 
manufacturers who were involved with the 
activity described in that particular manual. 

3. Internally subdivide the binder contents with 
permanent page dividers, logically organized 
with tab titles clearly printed under reinforced 
laminated plastic tabs. 

4. Contents:  Prepare a Table of Contents for 
each volume, with each product or system 
description identified. 

ARTICLE 3.6 – OTHER CONTRACTOR 
RESPONSIBILITIES 

A. The Contractor shall keep on site, during progress 
of the work, a competent superintendent 
satisfactory to the Construction Representative.  
The superintendent shall represent the Contractor 
and all agreements made by the superintendent 
shall be binding.  The superintendent shall 
carefully study and compare all drawings, 
specifications and other instructions and shall 
promptly notify the Construction Representative 
and Designer, in writing, any error, inconsistency 
or omission which may be discovered.  The 
superintendent shall coordinate all work on the 
project. Any change of the superintendent shall be 
approved by the Construction Representative.   

B. Contractor shall, at all times, enforce strict 
discipline and good order among his employees, 



SECTION 007213 - GENERAL CONDITIONS Page 10 of 20 
09/2023 
 

 

and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to 
him/her. 

C. The Contractor shall supply sufficient labor, 
material, plant and equipment and pay when due 
any laborer, subcontractor or supplier for supplies 
furnished and otherwise prosecute the work with 
diligence to prevent work stoppage and insure 
completion thereof within the time specified.  

D. The Contractor and each of his subcontractors shall 
submit to the Construction Representative, through 
the Designer such schedules of quantities and 
costs, progress schedules, payrolls, reports, 
estimates, records and other data as the Owner may 
request concerning work performed or to be 
performed under this contract. 

E. The Contractor, subcontractors, and material 
suppliers shall upon written request, give the 
Owner access to all time cards, material invoices, 
payrolls, estimates, profit and loss statements, and 
all other direct or indirect costs related to this 
work. 

F. The Contractor shall be responsible for laying out 
all contract work such as layout of architectural, 
structural, mechanical and electrical work, which 
shall be coordinated with layouts of subcontractors 
for general construction work.  The Contractor is 
also responsible for unloading, uncrating and 
handling of all materials and equipment to be 
erected or placed by him/her, whether furnished by 
Contractor or others.  No extra charges or 
compensation will be allowed as a result of failure 
to verify dimensions before ordering materials or 
fabricating items. 

G. The Contractor must notify the Construction 
Representative at least one working day before 
placing concrete or burying underground utilities, 
pipelines, etc. 

H. Contractors shall prearrange time with the 
Construction Representative for the interruption of 
any facility operation.  Unless otherwise specified 
in these documents, all connections, alterations or 
relocations as well as all other portions of the work 
will be performed during normal working hours. 

I. The Contractor shall coordinate all work so there 
will not be prolonged interruptions of existing 
equipment operation.  Any existing plumbing, 
heating, ventilating, air conditioning or electrical 
disconnections necessary for the project, which 
affect portions of this construction or building or 
any other building must be scheduled with the 
Construction Representative to minimize or avoid 
any disruption of facility operations. In no case, 

unless previously approved in writing by the 
Construction Representative, shall utilities be left 
disconnected at the end of a work day or over a 
weekend.  Any interruption of utilities either 
intentionally or accidentally shall not relieve the 
Contractor responsible for the interruption from 
the responsibility to repair and restore the utility to 
normal service.  Repairs and restoration shall be 
made before the workers responsible for the repair 
and restoration leave the job. 

J. Contractors shall limit operations and storage of 
materials to the area within the project, except as 
necessary to connect to existing utilities, and shall 
not encroach on neighboring property.  The 
Contractor shall be responsible for repair of their 
damage to property on or off the project site 
occurring during construction of project.  All such 
repairs shall be made to the satisfaction of the 
property owner. 

K. Unless otherwise permitted, all materials shall be 
new and both workmanship and materials shall be 
of the best quality.   

L. Unless otherwise provided and stipulated within 
these specifications, the Contractor shall furnish, 
construct, and/or install and pay for materials, 
devices, mechanisms, equipment, all necessary 
personnel, utilities including, but not limited to 
water, heat, light and electric power, transportation 
services, applicable taxes of every nature, and all 
other facilities necessary for the proper execution 
and completion of the work. 

M. Contractor shall carefully examine the plans and 
drawings and shall be responsible for the proper 
fitting of his material, equipment and apparatus 
into the building. 

N. The Contractor or subcontractors shall not 
overload, or permit others to overload, any part of 
any structure during the performance of this 
contract. 

O. All temporary shoring, bracing, etc., required for 
the removal of existing work and/or for the 
installation of new work shall be included in this 
contract.  The Contractor shall make good, at no 
cost to the Owner, any damage caused by improper 
support or failure of shoring in any respect. Each 
Contractor shall be responsible for shoring 
required to protect his work or adjacent property 
and improvements of Owner and shall be 
responsible for shoring or for giving written notice 
to adjacent property owners.  Shoring shall be 
removed only after completion of permanent 
supports. 
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P. The Contractor shall provide at the proper time 
such material as is required for support of the 
work.  If openings are required, whether shown on 
drawings or not, the Contractor shall see that they 
are properly constructed. 

Q. During the performance of work the Contractor 
shall be responsible for providing and maintaining 
warning signs, lights, signal devices, barricades, 
guard rails, fences and other devices appropriately 
located on site which will give proper and 
understandable warning to all persons of danger of 
entry onto land, structure or equipment.  

R. The Contractor shall be responsible for protection, 
including weather protection, and proper 
maintenance of all equipment and materials. 

S. The Contractor shall be responsible for care of the 
finished work and shall protect same from damage 
or defacement until substantial completion by the 
Owner.  If the work is damaged by any cause, the 
Contractor shall immediately begin to make repairs 
in accordance with the drawings and 
specifications.  Contractor shall be liable for all 
damage or loss unless attributable to the acts or 
omissions of the Owner or Designer. Any claim for 
reimbursement shall be submitted in accordance 
with Article 4.  After substantial completion the 
Contractor will only be responsible for damage 
resulting from acts or omissions of the Contractor 
or subcontractors through final warranty. 

T. In the event the Contractor encounters an 
unforeseen hazardous material, the Contractor 
shall immediately stop work in the area affected 
and report the condition to the Owner and 
Designer in writing.  The Contractor shall not be 
required, pursuant to Article 4, to perform, any 
work relating to hazardous materials. 

U. In an emergency affecting safety of persons or 
property, the Contractor shall act, at the 
Contractor's discretion, to prevent threatened 
damage, injury or loss.  Additional compensation 
or extension of time claimed by the Contractor on 
account of an emergency shall be determined as 
provided in Article 4. 

V. Before commencing work, Contractors shall confer 
with the Construction Representative and facility 
representative and review any facility rules and 
regulations which may affect the conduct of the 
work.   

W. Project signs will only be erected on major 
projects and only as described in the specifications.  
If no sign is specified, none shall be erected. 

 

 

ARTICLE 3.7 -- SUBCONTRACTS 

A. Subcontractor assignments as identified in the bid 
form shall not be changed without written approval 
of the Owner.  The Owner will not approve 
changes of a listed subcontractor unless the 
Contractor documents, to the satisfaction of the 
Owner that the subcontractor cannot or will not 
perform the work as specified. 

B. The Contractor is fully responsible to the Owner 
for the acts and omissions of all subcontractors and 
of persons either directly or indirectly employed by 
them. 

C. Every subcontractor shall be bound by the 
applicable terms and provisions of these contract 
documents, but no contractual relationship shall 
exist between any subcontractor and the Owner 
unless the right of the Contractor to proceed with 
the work is suspended or this contract is terminated 
as herein provided, and the Owner in writing elects 
to assume the subcontract. 

D. The Contractor shall upon receipt of "Notice to 
Proceed" and prior to submission of the first 
payment request, notify the Designer and 
Construction Representative in writing of the 
names of any subcontractors to be used in addition 
to those identified in the bid form and all major 
material suppliers proposed for all parts of the 
work. 

ARTICLE 4 -- CHANGES IN THE WORK 

4.1 CHANGES IN THE WORK 

A. The Construction Representative, without giving 
notice to the surety and without invalidating this 
contract, may order extra work or make changes by 
altering, adding to or deducting from the work, this 
contract sum being adjusted accordingly.  All such 
work shall be executed under the conditions of the 
original contract. A claim for extension of time 
caused by any change must be adjusted at the time 
of ordering such change.  No future request for 
time will be considered. 

B. Each Contract Change shall include all costs 
required to perform the work including all labor, 
material, equipment, overheads and profit, delay, 
disruptions, or other miscellaneous expenses.  No 
subsequent requests for additional compensation 
including claims for delay, disruption, or reduced 
efficiency as a result of each change will be 
considered. Values from the Schedule of Values 
will not be binding as a basis for additions to or 
deductions from the contract price. 

C. The amount of any adjustment in this contract 
price for authorized changes shall be agreed upon 



SECTION 007213 - GENERAL CONDITIONS Page 12 of 20 
09/2023 
 

 

before such changes become effective and shall be 
determined, through submission of a request for 
proposal, as follows: 

1. By an acceptable fixed price proposal from the 
Contractor.  Breakdowns shall include all 
takeoff sheets of each Contractor and 
subcontractor.  Breakdown shall include a 
listing of each item of material with unit prices 
and number of hours of labor for each task.  
Labor costs per hour shall be included with 
labor burden identified, which shall be not less 
than the prevailing wage rate, etc.  Overhead 
and profit shall be shown separately for each 
subcontractor and the Contractor. 

2. By a cost-plus-fixed-fee (time and material) 
basis with maximum price, total cost not to 
exceed said maximum.  Breakdown shall 
include a listing of each item of material with 
unit prices and number of hours of labor for 
each task.  Labor costs per hour shall be 
included with labor burden identified, which 
shall be not less than the prevailing wage rate, 
etc.  Overhead and profit shall be shown 
separately for each subcontractor and the 
Contractor. 

3. By unit prices contained in Contractor's 
original bid form and incorporated in the 
construction contract. 

 
D. Overhead and Profit on Contract Changes shall be 

applied as follows: 

1. The overhead and profit charge by the 
Contractor and all subcontractors shall be 
considered to include, but is not limited to: 
incidental job burdens, small truck (under 1 
ton) expense, mileage, small hand tools, 
warranty costs, company benefits and general 
office overhead.  Project supervision including 
field supervision and job site office expense 
shall be considered a part of overhead and 
profit unless a compensable time extension is 
granted. 

2. The percentages for overhead and profit 
charged on Contract Changes shall be subject 
to the following limits: (a) the percentage 
mark-up for the Contractor shall be limited to 
the Contractor’s fee; (b) fifteen percent (15%) 
maximum for Work directly performed by 
employees of a subcontractor, or sub-
subcontractor; (c) five percent (5%) maximum 
for the Work performed or passed through to 
the Owner by the Contractor; (d) five percent 
(5%) maximum subcontractor’s mark-up for 
Work performed by a sub-subcontractor and 

passed through to the Owner by the 
subcontractor and Contractor; and (e) in no 
case shall the total overhead and profit paid by 
the Owner on any Contract Changes exceed 
twenty-five percent (25%) of the cost of 
materials, labor and equipment (exclusive of 
Contractor or any Subcontractor overhead and 
profit) necessary to put the contract change 
work in place. 

3. The Contractor will be allowed to add the cost 
of Contractor’s payment and performance 
bonding, builder’s risk insurance, and general 
liability insurance to their cost of work.  The 
above listed bonding and insurance cost shall 
not exceed 2% and shall be allowed on the 
total cost of the added work, including 
overhead and profit. 

4. On proposals covering both increases and 
decreases in the amount of this contract, the 
application of overhead and profit shall be on 
the net change in the cost of the work. 

5. The percentage(s) for overhead and profit to 
be credited to the Owner on Contract Changes 
that are solely decreases in the quantity of 
work or materials shall be the same as those 
for additive Contract Changes provided above.  

E. No claim for an addition to this contract sum shall 
be valid unless authorized as aforesaid in writing 
by the Owner.  In the event that none of the 
foregoing methods are agreed upon, the Owner 
may order the Contractor to perform work on a 
time and material basis.  The cost of such work 
shall be determined by the Contractor's actual labor 
and material cost to perform the work plus 
overhead and profit as outlined herein.  The 
Designer and Construction Representative shall 
approve the Contractor's daily time and material 
invoices for the work involved. 

F. If the Contractor claims that any instructions 
involve extra cost under this contract, the 
Contractor shall give the Owner’s Representative 
written notice thereof within a reasonable time 
after the receipt of such instructions, and in any 
event before proceeding to execute the work.  No 
such claim shall be valid unless so made and 
authorized by the Owner, in writing. 

G. In an emergency affecting the safety of life or of 
the structure or of adjoining property, the 
Contractor, without special instruction or 
authorization from the Construction 
Representative, is hereby permitted to act at their 
discretion to prevent such threatened loss or injury.  
The Contractor shall submit a claim for 



SECTION 007213 - GENERAL CONDITIONS Page 13 of 20 
09/2023 
 

 

compensation for such emergency work in writing 
to the Owner’s Representative. 

ARTICLE 4.2 – CHANGES IN COMPLETION 
TIME 

A. Extension of the number of work days stipulated in 
the Contract  for completion of the work with 
compensation may be made when: 

1. The contractor documents that proposed 
Changes in the work, as provided in Article 
4.1, extends construction activities critical to 
contract completion date,  OR 

2. The Owner suspends all work for convenience 
of the Owner as provided in Article 7.3,  OR 

3. An Owner caused delay extends construction 
activities critical to contract completion 
(except as provided elsewhere in these 
General Conditions).  The Contractor is to 
review the work activities yet to begin and 
evaluate the possibility of rescheduling the 
work to minimize the overall project delay. 

B. Extension of the number of work days stipulated in 
the Contract for completion of the work without 
compensation may be made when: 

1. Weather-related delays occur, subject to 
provisions for the inclusion of a specified 
number of "bad weather" days when provided 
for in Section 012100-Allowances,  OR 

2. Labor strikes or acts of God occur, OR  

3. The work of the Contractor is delayed on 
account of conditions which were beyond the 
control of the Contractor, subcontractors or 
suppliers, and were not the result of their fault 
or negligence.  

C. No time extension or compensation will be 
provided for delays caused by or within the control 
of the Contractor, subcontractors or suppliers and 
for concurrent delays caused by the Owner. 

D. The Contractor shall notify the Owner promptly of 
any occurrence or conditions which in the 
Contractor's opinion results in a need for an 
extension of time.  The notice shall be in writing 
and shall include all necessary supporting 
materials with details of any resultant costs and be 
submitted in time to permit full investigation and 
evaluation of the Contractor's claim.  The Owner 
shall promptly acknowledge the Contractor's 
notice and, after recommendation from the 
Owner’s Representative and/or Designer, shall 
provide a decision to the Contractor.  Failure on 
the part of the Contractor to provide such notice 
and to detail the costs shall constitute a waiver by 

the Contractor of any claim.  Requests for 
extensions of time shall be for working days only.   

ARTICLE 5 -  CONSTRUCTION AND 
COMPLETION 

ARTICLE 5.1 –  CONSTRUCTION 
COMMENCEMENT 

A. Upon receipt of the "Intent to Award" letter, the 
Contractor must submit the following properly 
executed instruments to the Owner: 

1. Contract; 

2. Performance/payment bond as described in 
Article 6.1; 

3. Certificates of Insurance, or the actual policies 
themselves, showing that the Contractor has 
obtained the insurance coverage required by 
Article 6.2.   

4. Written Affirmative Action Plans as required 
in Article 1.4. 

Above referenced items must be received by the 
Owner within ten (10) working days after the 
effective date of the contract.  If not received, the 
Owner may treat the failure to timely submit them 
as a refusal by the Contractor to accept a contract 
for this work and may retain as liquidated damages 
the Contractor's bid bond, cashier's check or 
certified check as provided in the Instructions to 
Bidders.  Upon receipt the Owner will issue a 
“Notice to Proceed” with the work to the 
Contractor. 

B. Within the time frame noted in Section 013200 - 
Schedules, following receipt of the "Notice to 
Proceed", the Contractor shall submit to the Owner 
a progress schedule and schedule of values, 
showing activities through the end of the contract 
period.  Should the Contractor not receive written 
notification from the Owner of the disapproval of 
the schedule of values within fifteen (15) working 
days, the Contractor may consider it approved for 
purpose of determining when the first monthly 
Application and Certification for Payment may be 
submitted. 

C. The Contractor may commence work upon receipt 
of the Division of Facilities Management, Design 
and Construction’s "Notice to Proceed" letter. 
Contractor shall prosecute the work with 
faithfulness and energy, and shall complete the 
entire work on or before the completion time stated 
in the contract documents or pay to the Owner the 
damages resulting from the failure to timely 
complete the work as set out within Article 5.4.   
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ARTICLE 5.2 -- PROJECT CONSTRUCTION 

A. Each Contractor shall submit for the Owner's 
approval, in reproducible form, a progress schedule 
showing the rate of progress and the order of the 
work proposed to carry on various phases of the 
project.  The schedule shall be in conformance 
with the requirements outlined in Section 013200 – 
Schedules. 

B. Contractor shall employ and supply a sufficient 
force of workers, material, and equipment and 
shall pay when due, any worker, subcontractor or 
supplier and otherwise prosecute the work with 
such diligence so as to maintain the rate of 
progress indicated on the progress schedule, 
prevent work stoppage, and insure completion of 
the project within the time specified. 

ARTICLE 5.3 -- PROJECT COMPLETION 

A. Substantial Completion.  A Project is substantially 
complete when construction is essentially complete 
and work items remaining to be completed can be 
done without interfering with the Owner’s ability 
to use the Project for its intended purpose.   

1. Once the Contractor has reached what they 
believe is Substantial Completion, the 
Contractor shall notify the Designer and the 
Construction Representative of the following: 

a. That work is essentially complete with the 
exception of certain listed work items.  
The list shall be referred to as the 
“Contractor’s Punch.” 

b. That all Operation and Maintenance 
Manuals have been assembled and 
submitted in accordance with Article 
3.5A. 

c. That the Work is ready for inspection by 
the Designer and Construction 
Representative.  The Owner shall be 
entitled to a minimum of ten working 
days notice before the inspection shall be 
performed. 

2. If the work is acceptable, the Owner shall 
issue a Certificate of Substantial Completion, 
which shall set forth the responsibilities of the 
Owner and the Contractor for utilities, 
security, maintenance, damage to the work 
and risk of loss.  The Certificate shall also 
identify those remaining items of work to be 
performed by the Contractor.  All such work 
items shall be complete within 30 working 
days of the date of the Certificate, unless the 
Certificate specifies a different time.  If the 

Contractor shall be required to perform tests 
that must be delayed due to climatic 
conditions, it is understood that such tests and 
affected equipment will be identified on the 
Certificate and shall be accomplished by the 
Contractor at the earliest possible date.  
Performance of the tests may not be required 
before Substantial Completion can be issued.  
The date of the issuance of the Certificate of 
Substantial Completion shall determine 
whether or not the work was completed within 
the contract time and whether or not 
Liquidated Damages are due. 

3. If the work is not acceptable, and the Owner 
does not issue a Certificate of Substantial 
Completion, the Owner shall be entitled to 
charge the Contractor with the Designer’s and 
Owner’s costs of re-inspection, including time 
and travel.  

B. Partial Occupancy.  Contractor agrees that the 
Owner shall be permitted to occupy and use any 
completed or partially completed portions of the 
Project, when such occupancy and use is in the 
Owner’s best interest.  Owner shall notify 
Contractor of its desire and intention to take Partial 
Occupancy as soon as possible but at least ten (10) 
working days before the Owner intends to occupy.  
If the Contractor believes that the portion of the 
work the Owner intends to occupy is not ready for 
occupancy, the Contractor shall notify the Owner 
immediately.  The Designer shall inspect the work 
in accordance with the procedures above.  If the 
Contractor claims increased cost of the project or 
delay in completion as a result of the occupancy, 
he shall notify the Owner immediately but in all 
cases before occupancy occurs.   

C. Final Completion.  The Project is finally complete 
when the Certificate of Substantial Completion has 
been issued and all work items identified therein as 
incomplete have been completed, and when all 
administrative items required by the contract have 
been completed.  Final Completion entitles the 
Contractor to payment of the outstanding balance 
of the contract amount including all change orders 
and retainage.  Within five (5) working days of the 
date of the Certificate of Substantial Completion, 
the Contractor shall identify the cost to complete 
any outstanding items of work.  The Designer shall 
review the Contractor’s estimate and either 
approve it or provide an independent estimate for 
all such items.  If the Contractor fails to complete 
the remaining items within the time specified in 
the Certificate, the Owner may terminate the 
contract and go to the surety for project completion 
in accordance with Article 7.2 or release the 
contract balance to the Contractor less 150% of the 
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approved estimate to complete the outstanding 
items.  Upon completion of the outstanding items, 
when a final cost has been established, any monies 
remaining shall be paid to the Contractor.  Failure 
to complete items of work does not relieve the 
Contractor from the obligation to complete the 
administrative requirements of the contract, such 
as the provisions of Article 5.3  FAILURE TO 
COMPLETE ALL ITEMS OF WORK UNDER 
THE CONTRACT SHALL BE CONSIDERED A 
DEFAULT AND BE GROUNDS FOR 
CONTRACT TERMINATION AND 
DEBARMENT. 

D. Liquidated Damages.  Contractor agrees that the 
Owner may deduct from the contract price and 
retain as liquidated damages, and not as penalty or 
forfeiture, the sum stipulated in this contract for 
each work day after the Contract Completion Day 
on which work is not Substantially Complete.  
Assessment of Liquidated Damages shall not 
relieve the Contractor or the surety of any 
responsibility or obligation under the Contract.  In 
addition, the Owner may, without prejudice to any 
other rights, claims, or remedies the Owner may 
have including the right to Liquidated Damages, 
charge the Contractor for all additional expenses 
incurred by the Owner and/or Designer as the 
result of the extended contract period through Final 
Completion.  Additional Expenses shall include 
but not be limited to the costs of additional 
inspections. 

E. Early Completion.  The Contractor has the right to 
finish the work before the contract completion 
date; however, the Owner assumes no liability for 
any hindrances to the Contractor unless Owner 
caused delays result in a time extension to the 
contract completion date.  The Contractor shall not 
be entitled to any claims for lost efficiencies or for 
delay if a Certificate of Substantial Completion is 
given on or before the Contract Completion Date. 

ARTICLE 5.4 -- PAYMENT TO CONTRACTOR  

A. Payments on account of this contract will be made 
monthly in proportion to the work which has been 
completed. Request for payment must be submitted 
on the Owner's forms.  No other pay request will 
be processed.  Supporting breakdowns must be in 
the same format as Owner’s forms and must 
provide the same level of detail.  The Designer 
will, within 5 working days from receipt of the 
contractor’s request for payment either issue a 
Certificate for Payment to the Owner, for such 
amount as the Designer determines is properly due, 
or notify the Contractor in writing of reasons for 
withholding a Certificate.  The Owner shall make 
payment within 30 calendar days after the 

"Application and Certification for Payment" has 
been received and certified by the Designer. The 
following items are to be attached to the 
contractor’s pay request: 

1. Updated construction schedule 

2. Certified payrolls consisting of name, 
occupation and craft, number of hours worked 
and actual wages paid for each individual 
employee, of the Contractor and all 
subcontractors working on the project 

B. The Owner shall retain 5 percent of the amount of 
each such payment application, except as allowed 
by Article 5.4, until final completion and 
acceptance of all work covered by this contract. 

C. Each payment made to Contractor shall be on 
account of the total amount payable to Contractor 
and all material and work covered by paid partial 
payment shall thereupon become the sole property 
of Owner.  This provision shall not be construed as 
relieving Contractor from sole responsibility for 
care and protection of materials and work upon 
which payments have been made or restoration of 
any damaged work or as a waiver of the right of 
Owner to require fulfillment of all terms of this 
contract. 

D. Materials delivered to the work site and not 
incorporated in the work will be allowed in the 
Application and Certification for Payment on the 
basis of one hundred (100%) percent of value, 
subject to the 5% retainage  providing that they are 
suitably stored on the site or in an approved 
warehouse in accordance with the following 
requirements:  

1. Material has previously been approved 
through submittal and acceptance of shop 
drawings conforming to requirements of 
Article 3.2 of General Conditions. 

2. Delivery is made in accordance with the time 
frame on the approved schedule. 

3. Materials, equipment, etc., are properly stored 
and protected from damage and deterioration 
and remain so - if not, previously approved 
amounts will be deleted from subsequent pay 
applications. 

4. The payment request is accompanied by a 
breakdown identifying the material 
equipment, etc. in sufficient detail to establish 
quantity and value. 

E. The Contractor shall be allowed to include in the 
Application and Certification for Payment, one 
hundred (100%) of the value, subject to retainage, 
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of major equipment and material stored off the site 
if all of the following conditions are met: 

1. The request for consideration of payment for 
materials stored off site is made at least 15 
working days prior to submittal of the 
Application for Payment including such 
material.  Only materials inspected will be 
considered for inclusion on Application for 
Payment requests. 

2. Materials stored in one location off site are 
valued in excess of $25,000. 

3. That a Certificate of Insurance is provided 
indicating adequate protection from loss, theft 
conversion or damage for materials stored off 
site.  This Certificate shall show the State of 
Missouri as an additional insured for this loss. 

4. The materials are stored in a facility approved 
and inspected, by the Construction 
Representative. 

5. Contractor shall be responsible for, Owner 
costs to inspect out of state facilities, and any 
delays in the completion of the work caused 
by damage to the material or for any other 
failure of the Contractor to have access to this 
material for the execution of the work. 

F. The Owner shall determine the amount, quality 
and acceptability of the work and materials which 
are to be paid for under this contract.  In the event 
any questions shall arise between the parties, 
relative to this contract or specifications, 
determination or decision of the Owner or the 
Construction Representative and the Designer shall 
be a condition precedent to the right of the 
Contractor to receive any money or payment for 
work under this contract affected in any manner or 
to any extent by such question. 

G. Payments Withheld: The Owner may withhold or 
nullify in whole or part any certificate to such 
extent as may be necessary to protect the Owner 
from loss on account of: 

1. Defective work not remedied.  When a notice 
of noncompliance is issued on an item or 
items, corrective action shall be undertaken 
immediately.  Until corrective action is 
completed, no monies will be paid and no 
additional time will be allowed for the item or 
items.  The cost of corrective action(s) shall be 
borne by the Contractor. 

2. A reasonable doubt that this contract can be 
completed for the unpaid balance. 

3. Failure of the Contractor to update as-built 
drawings monthly for review by the 
Construction Representative.  

4. Failure of the Contractor to update the 
construction schedule. 

When the Construction Representative is 
satisfied the Contractor has remedied above 
deficiencies, payment shall be released. 

H. Final Payment:  Upon receipt of written notice 
from the Contractor to the Designer and Project 
Representative that the work is ready for final 
inspection and acceptance, the Designer and 
Project Representative, with the Contractor, shall 
promptly make such inspection.  If the work is 
acceptable and the contract fully performed, the 
Construction Representative shall complete a final 
acceptance report and the Contractor will be 
directed to submit a final Application and 
Certification for Payment.  If the Owner approves 
the same, the entire balance shall be due and 
payable, with the exception of deductions as 
provided for under Article 5.4. 

1. Where the specifications provide for the 
performance by the Contractor of (certain tests 
for the purpose of balancing and checking the 
air conditioning and heating equipment and 
the Contractor shall have furnished and 
installed all such equipment in accordance 
with the specifications, but said test cannot 
then be made because of climatic conditions, 
such test shall may be considered as required 
under the provisions of the specifications, 
Section 013300 and this contract may be 
substantial  Full payment will not be made 
until the tests have been made and the 
equipment and system is finally accepted.  If 
the tests are not completed when scheduled, 
the Owner may deduct 150% of the value of 
the tests from the final payment. 

2. The final payment shall not become due until 
the Contractor delivers to the Construction 
Representative: 

   
a) A complete file of releases, on the 

standard form included in the contract 
documents as "Final Receipt of Payment 
and Release Form", from subcontractors 
and material suppliers evidencing 
payment in full for services, equipment 
and materials, as the case may require, if 
the Owner approves, or a consent from 
the Surety to final payment accepting 
liability for any unpaid amounts.  
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b) An Affidavit of Compliance with 
Prevailing Wage Law, in the form as 
included in this contract specifications, 
properly executed by each subcontractor, 
and the Contractor 

c) Certified copies of all payrolls 

d) As-built drawings  

3. If any claim remains unsatisfied after all 
payments are made, the Contractor shall 
refund to the Owner all monies that the latter 
may be compelled to pay in discharging such a 
claim including all costs and a reasonable 
attorney's fee.   

4. Missouri statute requires prompt payment 
from the Owner to the Contractor within thirty 
calendar days and from the Contractor to his 
subcontractors within fifteen calendar days.  
Failure to make payments within the required 
time frame entitles the receiving party to 
charge interest at the rate of one and one half 
percent per month calculated from the 
expiration of the statutory time period until 
paid. 

5. The value of all unused unit price allowances 
and/or 150% of the value of the outstanding 
work items, and/or liquidated damages may be 
deducted from the final pay request without 
executing a Contract Change.  Any unit price 
items which exceed the number of units in the 
contract may be added by Contract Change. 

ARTICLE 6 -- INSURANCE AND BONDS 

ARTICLE 6.1 -- BOND 

A. Contractor shall furnish a performance/payment 
bond in an amount equal to 100% of the contract 
price to guarantee faithful performance of the 
contract and 100% of the contract price to 
guarantee the payment of all persons performing 
labor on the project and furnishing materials in 
connection therewith under this contract as set 
forth in the standard form of performance and 
payment bond included in the contract documents.  
The surety on such bond shall be issued by a surety 
company authorized by the Missouri Department 
of Insurance to do business in the state of 
Missouri. 

B. All Performance/Payment Bonds furnished in 
response to this provision shall be provided by a 
bonding company with a rating of B+ or higher as 
established by A.M. Best Company, Inc. in their 
most recent publication. 

 

ARTICLE 6.2 – INSURANCE 

A. The successful Contractor shall procure and 
maintain for the duration of the contract issued a 
policy or policies of insurance for the protection 
of both the Contractor and the Owner and their 
respective officers, officials, agents, consultants 
and employees.  The Owner requires certification 
of insurance coverage from the Contractor prior to 
commencing work.   

B.     Minimum Scope and Extent of Coverage 

1. General Liability 

Commercial General Liability, ISO coverage 
form number or equivalent CG 00 01 
("occurrence" basis), or I-SO coverage form 
number CG 00 02, or ISO equivalent. 

If ISO equivalent or manuscript general 
liability coverage forms are used, minimum 
coverage will be as follows: 
Premises/Operations; Independent 
Contractors; Products/Completed Operations; 
personal Injury; Broad Form Property Damage 
including Completed Operations; Broad Form 
Contractual Liability Coverage to include 
Contractor's obligations under Article 1.11 
Indemnification and any other Special 
Hazards required by the work of the contract. 

2. Automobile Liability 

Business Automobile Liability Insurance, ISO 
Coverage form number or equivalent CA 00 
01 covering automobile liability, code 1 
"ANY AUTO". 

3. Workers' Compensation and Employer's 
Liability 

Statutory Workers' Compensation Insurance 
for Missouri and standard Employer's Liability 
Insurance, or the authorization to self-insure 
for such liability from the Missouri Division 
of Workers’ Compensation. 

4. Builder's Risk or Installation Floater Insurance 

Insurance upon the work and all materials, 
equipment, supplies, temporary structures and 
similar items which may be incident to the 
performance of the work and located at or 
adjacent to the site, against loss or damage 
from fire and such other casualties as are 
included in extended coverage in broad "All 
Risk" form, including coverage for Flood and 
Earthquake, in an amount not less than the 
replacement cost of the work or this contact 
price, whichever is greater, with loss payable 
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to Contractor and Owner as their respective 
interests may appear. 

Contractor shall maintain sufficient insurance 
to cover the full value of the work and 
materials as the work progresses, and shall 
furnish Owner copies of all endorsements.  If 
Builder's Risk Reporting- Form of 
Endorsement is used, Contractor shall make 
all reports as required therein so as to keep in 
force an amount of insurance which will equal 
the replacement cost of the work, materials, 
equipment, supplies, temporary structures, and 
other property covered thereby; and if, as a 
result of Contractor's failure to make any such 
report, the amount of insurance so recoverable 
shall be less than such replacement cost, 
Contractor's interest in the proceeds of such 
insurance, if any, shall be subordinated to 
Owner's interest to the end that Owner may 
receive full reimbursement for its loss. 

C. Minimum Limits of Insurance 

1. General Liability 

Contractor 

$2,000,000 combined single limit per 
occurrence for bodily injury, 
personal injury, and 
property damage 

$2,000,000 annual aggregate 

2. Automobile Liability 

$2,000,000 combined single limit per 
occurrence for bodily injury 
and property damage 

3. Workers' Compensation and Employers 
Liability 

Workers' Compensation limits as required by 
applicable State Statutes (generally unlimited) 
and minimum of $1,000,000 limit per accident 
for Employer's Liability. 

General Liability and Automobile Liability 
insurance may be arranged under individual 
policies for the full limits required or by a 
combination of underlying policies with the 
balance provided by a form-following Excess 
or Umbrella Liability policy. 

D. Deductibles and Self-Insured Retentions 

All deductibles, co-payment clauses, and self-
insured retentions must be declared to and 
approved by the Owner.  The Owner reserves the 
right to request the reduction or elimination of 
unacceptable deductibles or self-insured retentions, 

as they would apply to the Owner, and their 
respective officers, officials, agents, consultants 
and employees.  Alternatively, the Owner may 
request Contractor to procure a bond guaranteeing 
payment of losses and related investigations, 
claims administration, and defense expenses. 

E. Other Insurance Provisions and Requirements 

The respective insurance policies and coverage, as 
specified below, must contain, or be endorsed to 
contain the following conditions or provisions: 

1. General Liability 

The Owner, and its respective commissioners, 
officers, officials, agents, consultants and 
employees shall be endorsed as additional 
insured’s by ISO form CG 20 26 Additional 
Insured - Designated Person or Organization.  
As additional insured’s, they shall be covered 
as to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance of self-insurance 
programs maintained by the designated 
additional -insured’s shall be excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
general liability insurer shall agree to waive 
all rights of subrogation against the Owner 
and any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner, or for any of their officers, officials, 
agents, consultants or employees. 

2. Automobile Insurance 

The Owner, and their respective officers, 
officials, agents, consultants and employees 
shall be endorsed as additional insured’s by 
ISO form CG 20 26 - Additional Insured 
Designated Person or Organization.  As 
additional insured’s, they shall be covered as 
to work performed by or on behalf of the 
Contractor or as to liability which arises out of 
Contractor's activities or resulting from the 
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performance of services or the delivery of 
goods called for by the Contract. 

Contractor's insurance coverage shall be 
primary with respect to all additional 
insured’s.  Insurance or self-insurance 
programs maintained by the designated 
additional insured’s shall be in excess of the 
Contractor's insurance and shall not contribute 
with it. 

Additionally, the Contractor and Contractor's 
automobile insurer shall agree to waive all 
rights of subrogation against the Owner and 
any of their respective officers, officials, 
agents, consultants or employees for claims, 
losses, or expenses which arise out of 
Contractor's activities or result from the 
performance of services or the delivery of 
goods called for by the Contract. 

Contractor's failure to comply with the terms 
and conditions of these insurance policies 
shall not affect or abridge coverage for the 
Owner or for any of its officers, officials, 
agents, consultants or employees. 

3. Workers' Compensation/Employer's Liability 

Contractor's workers' compensation insurance 
shall be endorsed with NCCI form WC 00 03 
01 A - Alternative Employer Endorsement.  
The Alternative Employer Endorsement shall 
designate the Owner as "alternate employers." 

4. All Coverages 

Each insurance policy required by this section 
of the Contract shall contain a stipulation, 
endorsed if necessary, that the Owner will 
receive a minimum of a thirty (30) calendar 
day advance notice of any policy cancellation.  
Ten (10) calendar days advance notice is 
required for policy cancellation due to non-
payment of premium. 

F. Insurer Qualifications and Acceptability 

Insurance required hereunder shall be issued by an 
A.M. Best, “B+” rated, Class IX insurance 
company approved to conduct insurance business 
in the state of Missouri. 

G. Verification of Insurance Coverage 

Prior to Owner issuing a Notice to Proceed, the 
Contractor-shall furnish the Owner with 
Certificate(s) of Insurance and with any applicable 
original endorsements evidencing the required 
insurance coverage.  The insurance certificates and 
endorsements are to be signed by a person 
authorized by that insurer to bind coverage on its 

behalf.  All certificates and endorsements received 
by the Owner are subject to review and approval 
by the Owner.  The Owner reserves the right to 
require certified copies of all required policies at 
any time.  If the scope of this contract will exceed 
one (1) year - or, if any of Contractor's applicable 
insurance coverage expires prior to completion of 
the work or services required under this contract - 
the Contractor will provide a renewal or 
replacement certificate before continuing work or 
services hereunder.  If the Contractor fails to 
provide documentation of required insurance 
coverage, the Owner may issue a stop work order 
and no additional contract completion time and/or 
compensation shall be granted as a result thereof. 

ARTICLE 7 – SUSPENSION OR TERMINATION 
OF CONTRACT 

ARTICLE 7.1 - FOR SITE CONDITIONS 

When conditions at the site of the proposed work 
are considered by the Owner to be unsatisfactory 
for prosecution of the work, the Contractor may be 
ordered in writing to suspend the work or any part 
thereof until reasonable conditions exist.  When 
such suspension is not due to fault or negligence of 
the Contractor, time allowed for completion of 
such suspended work will be extended by a period 
of time equal to that lost due to delay occasioned 
by ordered suspension. This will be a no cost time 
extension. 

ARTICLE 7.2 - FOR CAUSE  

A. Termination or Suspension for Cause: 

1.  If the Contractor shall file for bankruptcy, or 
should make a general assignment for the 
benefit of the creditors, or if a receiver should 
be appointed on account of  insolvency, or if 
the contractor should persistently or 
repeatedly refuse or fail to supply enough 
properly skilled workers or proper materials, 
or if the contractor should fail to make prompt 
payment to subcontractors or for material or 
labor, or persistently disregard laws, 
ordinances or the instructions of the Owner, or 
otherwise be guilty of a substantial violation 
of any provision of this contract, then the 
Owner may serve notice on the Contractor and 
the surety setting forth the violations and 
demanding compliance with this contract.  
Unless within ten (10) consecutive calendar 
days after serving such notice, such violations 
shall cease and satisfactory arrangements for 
correction be made, the Owner may suspend 
the Contractor's right to proceed with the work 
or terminate this contract. 
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2. In the event the Owner suspends Contractor's 
right to proceed with the work or terminates 
the contract, the Owner may demand that the 
Contractor's surety take over and complete the 
work on this contract, after the surety submits 
a written proposal to the Owner and receives 
written approval and upon the surety's failure 
or refusal to do so within ten (10) consecutive 
calendar days after demand therefore, the 
Owner may take over the work and prosecute 
the same to completion by bid or negotiated 
contract, or the Owner may elect to take 
possession of and utilize in completing the 
work such materials, supplies, appliances and 
plant as may be on the site of the work, and all 
subcontractors, if the Owner elects, shall be 
bound to perform their contracts. 

B. The Contractor and its surety shall be and remain 
liable to the Owner for any excess cost or damages 
occasioned to the Owner as a result of the actions 
above set forth. 

C. The Contractor in the event of such suspension or 
termination shall not be entitled to receive any 
further payments under this contract until the work 
is wholly finished.  Then if the unpaid balance 
under this contract shall exceed all expenses of the 
Owner as certified by the Director, such excess 
shall be paid to the Contractor; but, if such 
expenses shall exceed the unpaid balance as 
certified by the Director, the Contractor and their 
surety shall be liable for and shall pay the 
difference and any damages to the Owner. 

D. In exercising Owner's right to secure completion of 
the work under any of the provisions hereof, the 
Director shall have the right to exercise Owner's 
sole discretion as to the manner, methods and 
reasonableness of costs of completing the work. 

E. The rights of the Owner to suspend or terminate as 
herein provided shall be cumulative and not 
exclusive and shall be in addition to any other 
remedy provided by law. 

F. The Contractor in the event of such suspension or 
termination may be declared ineligible for Owner 
contracts for a minimal period of twelve (12) 
months.  Further, no contract will be awarded to 
any Contractor who lists in their bid form any 
subcontractor whose prior performance has 
contributed, as determined by the Owner, to a 
breach of a contract.  In order to be considered for 
state-awarded contracts after this period, the 
Contractor/subcontractor will be required to 
forward acceptance reports to the Owner regarding 
successful completion of non-state projects during 
the intervening twelve (12) months from the date 

of default.  No contracts will be awarded to a 
subcontractor/Contractor until the ability to 
perform responsibly in the private sector has been 
proven to the Owner. 

ARTICLE 7.3 -- FOR CONVENIENCE 

A. The Owner may terminate or suspend the Contract 
or any portion of the Work without cause at any 
time, and at the Owner's convenience.  Notification 
of a termination or suspension shall be in writing 
and shall be given to the Contractor and their 
surety.  If the Contract is suspended, the notice will 
contain the anticipated duration of the suspension 
or the conditions under which work will be 
permitted to resume.  If appropriate, the Contractor 
will be requested to demobilize and re-mobilize 
and will be reimbursed time and costs associated 
with the suspension. 

B. Upon receipt of notification, the Contractor shall: 

1. Cease operations when directed. 

2. Take actions to protect the work and any 
stored materials. 

3. Place no further subcontracts or orders for 
material, supplies, services or facilities except 
as may be necessary to complete the portion of 
the Contract that has not been terminated.  No 
claim for payment of materials or supplies 
ordered after the termination date shall be 
considered. 

4. Terminate all existing subcontracts, rentals, 
material, and equipment orders. 

5. Settle all outstanding liabilities arising from 
termination with subcontractors and suppliers. 

6. Transfer title and deliver to the Owner, work 
in progress, completed work, supplies and 
other material produced or acquire for the 
work terminated, and completed or partially 
completed plans, drawings information and 
other property that, if the Contract had been 
completed, would be required to be furnished 
to the Owner. 

C. For termination without cause and at the Owner's 
convenience, in addition to payment for work 
completed prior to date of termination, the 
Contractor may be entitled to payment of other 
documented costs directly associated with the early 
termination of the contract.  Payment for 
anticipated profit and unapplied overhead will not 
be allowed. 

 



SECTION 007300 – SUPPLEMENTARY CONDITIONS 

07/16  Page 1 of 2 

 

SECTION 007300 - SUPPLEMENTARY CONDITIONS 

1.0 GENERAL: 

 A. These Supplementary General Conditions clarify, add, delete, or otherwise modify standard terms and 

conditions of DIVISION 0, BIDDING AND CONTRACTING REQUIREMENTS. 

2.0 CONTACTS: 

Designer: Brent Willeford, P.E. 

Missouri Dept. of Natural Resources, Land Reclamation Program 

(LRP) 

1101 Riverside Drive 

Jefferson City, MO 65102 

Telephone:  573-751-0996 

Email: Brent.Willeford@dnr.mo.gov  

DNR Project Coordinator: Austin Rehagen 

Missouri Dept. of Natural Resources, Land Reclamation Program  

1101 Riverside Drive 

Jefferson City, MO 65102 

Telephone:  573-526-6980 

Email: Austin.Rehagen@dnr.mo.gov  

 

Project Manager: Scott Zeller 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone:  573-751-2668 

Email: Scott.Zeller@oa.mo.gov  

Contract Specialist: Mandy Roberson 

Division of Facilities Management, Design and Construction 

301 West High Street, Room 730 

Jefferson City, Missouri  65101 

Telephone: 573-522-0074  

Email: mandy.roberson@oa.mo.gov    

3.0  NOTICE:  ALL BID MATERIALS ARE DUE AT THE TIME OF BID SUBMITTAL.  THERE IS 

NO SECOND SUBMITTAL FOR THIS PROJECT. 

4.0 FURNISHING CONSTRUCTION DOCUMENTS: 

A.  The Owner will furnish the Contractor with approximately 5 complete sets of drawings and 

specifications at no charge. 

B.  The Owner will furnish the Contractor with approximately 5 sets of explanatory or change drawings at 

no charge. 

C.  The Contractor may make copies of the documents as needed with no additional cost to the Owner. 

5.0    SAFETY REQUIREMENTS 

Contractor and subcontractors at any tier shall comply with RSMo 292.675 and Article 1.3, E, of Section 

007213, General Conditions. 

 

6.0   OFF-SITE BORROW & SPOIL DEPOSIT SITES FOR FEDERALLY FUNDED PROJECTS: 
 

All Federally funded projects which involve off-site borrow and/or off-site spoil deposit sites will require 

written certification that the site(s) are in compliance with the National Environmental Protection Act and all 

related applicable Federal and State laws and regulations.  If the need for off-site borrow and/or spoil sites is 

stipulated in the Contract Documents, the following applies: 

 

A.  The Contractor is required to use only the designated site described in the Contract Documents.  If 

another off-site area is proposed by the Contractor, the Contractor must provide written certification to 

the Division of Facilities Management, Design and Construction Project Representative that the 

proposed borrow or spoil site has been cleared of environmental concerns in accordance with all 

applicable Federal and State laws and regulations. These include but are not limited to the following: 

mailto:Brent.Willeford@dnr.mo.gov
mailto:Austin.Rehagen@dnr.mo.gov
mailto:Scott.Zeller@oa.mo.gov
mailto:mandy.roberson@oa.mo.gov


 

SECTION 007300 – SUPPLEMENTARY CONDITIONS 

07/16  Page 2 of 2 

 

Clean Water Act; the Endangered Species Act; the National Historic Preservation Act (NHPA) (The site 

must have Section 106 Clearance); the Farmland Protection Act; Resource Conservation and Recovery 

Act; Comprehensive Environmental Response; Compensation and Liability Act; and RSMo Chapter 

194, Section 194.400, Unmarked Human Burial Sites. Certifications shall include clearance letters and 

other evidence of coordination with the appropriate regulatory agencies.  The Missouri Historic 

Preservation Office, PO Box 176 Jefferson City, MO 65102, may be contacted to provide assistance 

with the NHPA and cultural resource issues pertaining to the borrow and spoil site regulations.  The 

Missouri State Historic Preservation Office can provide a list of qualified and certified archaeologists to 

assist in borrow and spoil site investigations. 

 

B.   If project conditions require off-site borrow or off-site deposit of spoils, the Contractor will be required  

to provide written certification to the Division of Facilities Management, Design and Construction 

Project Representative that the proposed borrow or spoil site has been cleared of environmental 

concerns in accordance with all applicable Federal and State laws and regulations. These include but are 

not limited to the following: Clean Water Act; the Endangered Species Act; the National Historic 

Preservation Act (NHPA) (The site must have Section 106 Clearance); the Farmland Protection Act; 

Resource Conservation and Recovery Act; Comprehensive Environmental Response; Compensation 

and Liability Act; and RSMo Chapter 194, Section 194.400, Unmarked Human Burial Sites. 

Certifications shall include clearance letters and other evidence of coordination with the appropriate 

regulatory agencies.  The Missouri Historic Preservation Office, PO Box 176 Jefferson City, MO 

65102, may be contacted to provide assistance with the NHPA and cultural resource issues pertaining to 

the borrow and spoil site regulations.  The Missouri State Historic Preservation Office can provide a list 

of qualified and certified archaeologists to assist in borrow and spoil site investigations. 

 

C.  The Owner recognizes that additional time (beyond what is allowed in the Construction Contract) may 

be required in order to secure the aforementioned certifications and approvals.  Should more time be 

required, the Owner will consider approval of a no-cost time extension contract change.  The Contractor 

will be required to provide documentation that substantiates the need for the time extension. 

 

7.0 PROPERTY OWNER ADDITIONAL INSURED 

From SECTION 007213 - GENERAL CONDITIONS, Article 6.2, the property owner shall also be 

named as additionally insured.  They are:   Two Rocks, LLC 

      11623 N. Harrison Street 

      Kansas City, MO  64155 
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SECTION 007333 - SUPPLEMENTARY GENERAL CONDITIONS  

FOR FEDERALLY FUNDED/ASSISTED CONSTRUCTION PROJECTS 

 

 

1.0  Notice of Federal Funding 

 

This project is being performed in whole or in part using federal funds. Therefore, all work or services 

performed by the Contractor and its subcontractors shall be subject to the terms and conditions set forth 

below in addition to all terms and conditions in the Construction Contract, General Conditions, and other 

contract documents. The concepts, rules, and guidelines set forth in 2 C.F.R. 200 describing allowable costs 

and administrative requirements apply. 

 

2.0  Definitions 

 

As used herein, “Federal Government” means the government of the United States of America. “Federal 

Agency” means an agency, entity, department or division of the Federal Government that is providing 

funding for this project. All other terms shall have the meanings established in the Construction Contract, 

General Conditions, and/or Project Manual, unless such definitions conflict with a definition provided in 

an applicable statute or regulation.  

 

3.0  Conflicting Terms or Conditions 

 

To the extent that any terms or conditions set forth herein conflict with the Construction Contract or its 

General Conditions, the more stringent of the two terms and conditions shall govern.  

 

4.0  No Obligation by Federal Government 

 

The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 

the non-Federal entity, Contractor, or any other party pertaining to any matter resulting from the contract. 

 

5.0  Compliance with Federal Laws, Regulations and Executive Orders 

 

The Contractor and its subcontractors and suppliers are required to comply with all applicable Federal laws, 

regulations, and executive orders, regardless of whether set forth herein. The Contractor shall assist and 

enable the State of Missouri in complying with any requirements imposed by the Federal Agency as a 

condition of funding.   

 

6.0  Compliance with Civil Rights Provisions 

 

The Contractor shall comply with all Federal statutes, executive orders, and regulations relating to 

nondiscrimination. These include, but are not limited to the following:  

 

Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits discrimination on the basis 

of race, color or national origin;  

 

Title IX of the Education Amendments of 1972, as amended (20 U.S.C. §§1681-1683, and 1685-

1686), which prohibits discrimination on the basis of sex;  

 

Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. §794), which prohibits 

discrimination on the basis of handicaps;  
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The Age Discrimination Act of 1975, as amended (42 U.S.C. §§6101-6107), which prohibits 

discrimination on the basis of age;  

 

Title VIII of the Civil Rights Act of 1968 (42 U.S.C. §§3601 et seq.), as amended, relating to 

nondiscrimination in the sale, rental or financing of housing;  

 

Title VII of the Civil Rights Act of 1964 (42 U.S.C. part 2000(e), which prohibits discrimination 

against employees on the basis of religion; 

 

Any other nondiscrimination provisions in the specific statute(s) under which application for 

Federal assistance is being made; and  

 

The requirements of any other nondiscrimination statute(s) that may apply to the application. 

 

7.0  Equal Employment Opportunity (41 C.F.R. 60-1.4(b)). 

 

During the performance of this contract, the Contractor agrees as follows: 

 

(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, sexual orientation, gender identity, or national origin. The Contractor will take 

affirmative action to ensure that applicants are employed, and that employees are treated during 

employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 

national origin. Such action shall include, but not be limited to the following: 

 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and 

applicants for employment, notices to be provided setting forth the provisions of this nondiscrimination 

clause. 

 

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive consideration for employment without regard 

to race, color, religion, sex, sexual orientation, gender identity, or national origin. 

 

(3) The Contractor will not discharge or in any other manner discriminate against any employee or 

applicant for employment because such employee or applicant has inquired about, discussed, or 

disclosed the compensation of the employee or applicants or another employee or applicant. This 

provision shall not apply to instances in which an employee who has access to the compensation 

information of other employees or applicants as a part of such employee's essential job functions 

discloses the compensation of such other employees or applicants to individuals who do not otherwise 

have access to such information, unless such disclosure is in response to a formal complaint or charge, 

in furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted 

by the employer, or is consistent with the Contractor's legal duty to furnish information. 

 

(4) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 

union or workers' representatives of the Contractor's commitments under this section, and shall post 

copies of the notice in conspicuous places available to employees and applicants for employment. 
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(5) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and 

of the rules, regulations, and relevant orders of the Secretary of Labor. 

 

(6) The Contractor will furnish all information and reports required by Executive Order 11246 of 

September 24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, 

and will permit access to his books, records, and accounts by the administering agency and the Secretary 

of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and orders. 

 

(7) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or 

with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 

suspended in whole or in part and the Contractor may be declared ineligible for further Government 

contracts or federally assisted construction contracts in accordance with procedures authorized 

in Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and 

remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, 

or order of the Secretary of Labor, or as otherwise provided by law. 

 

(8) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 

rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 

11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or 

vendor. The Contractor will take such action with respect to any subcontract or purchase order as the 

administering agency may direct as a means of enforcing such provisions, including sanctions for 

noncompliance:  

 

Provided, however, that in the event a Contractor becomes involved in, or is threatened with, litigation 

with a subcontractor or vendor as a result of such direction by the administering agency, the Contractor 

may request the United States to enter into such litigation to protect the interests of the United States. 

 

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its 

own employment practices when it participates in federally assisted construction work: Provided, That if 

the applicant so participating is a State or local government, the above equal opportunity clause is not 

applicable to any agency, instrumentality or subdivision of such government which does not participate in 

work on or under the contract. 

The applicant agrees that it will assist and cooperate actively with the administering agency and 

the Secretary of Labor in obtaining the compliance of contractors and sub contractors with the equal 

opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it will 

furnish the administering agency and the Secretary of Labor such information as they may require for the 

supervision of such compliance, and that it will otherwise assist the administering agency in the discharge 

of the agency's primary responsibility for securing compliance. 

The applicant further agrees that it will refrain from entering into 

any contract or contract modification subject to Executive Order 11246 of September 24, 1965, with 

a contractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally 

assisted construction contracts pursuant to the Executive Order and will carry out such sanctions and 

penalties for violation of the equal opportunity clause as may be imposed upon contractors and 

sub contractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart D of the 

Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these 

undertakings, the administering agency may take any or all of the following actions: Cancel, terminate, or 

suspend in whole or in part this grant (contract, loan, insurance, guarantee); refrain from extending any 

further assistance to the applicant under the program with respect to which the failure or refund occurred 

https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.Search)
https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.Search)
https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.Search)
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https://1.next.westlaw.com/Link/Document/FullText?findType=Y&serNum=1965078314&pubNum=0001043&originatingDoc=NED246E60589411E5B5F6DD50F6DEFBEE&refType=CA&originationContext=document&transitionType=DocumentItem&contextData=(sc.Search)
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until satisfactory assurance of future compliance has been received from such applicant; and refer the case 

to the Department of Justice for appropriate legal proceedings. 

 

8.0  Notice of Requirement for Affirmative Action To Ensure Equal Employment Opportunity 

(Executive Order 11246, 41 C.F.R. 60-4.2) 

(1) The Offeror's or Bidder's attention is called to the “Equal Opportunity Clause” and the “Standard 

Federal Equal Employment Specifications” set forth herein. 

(2) The goals and timetables for minority and female participation, expressed in percentage terms for 

the Contractor's aggregate workforce in each trade on all construction work in the covered area, are as 

follows: 

Time- 

tables 

Goals for minority participation for each 

trade 

Goals for female participation in each 

trade 

   105 10.0% 6.9% 

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or 

federally assisted) performed in the covered area. If the contractor performs construction work in a 

geographical area located outside of the covered area, it shall apply the goals established for such 

geographical area where the work is actually performed. With regard to this second area, the contractor also 

is subject to the goals for both its federally involved and nonfederally involved construction. 

The Contractor's compliance with the Executive Order and the regulations in 41 C.F.R. pt. 60-4 shall 

be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations 

required by the specifications set forth in 41 C.F.R. 60-4.3(a), and its efforts to meet the goals. The hours 

of minority and female employment and training must be substantially uniform throughout the length of 

the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and 

women evenly on each of its projects. The transfer of minority or female employees or trainees from 

Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals 

shall be a violation of the contract, the Executive Order and the regulations in 41 C.F.R. pt. 60-4. 

Compliance with the goals will be measured against the total work hours performed. 

(3) The Contractor shall provide written notification to the Director of the Office of Federal Contract 

Compliance Programs within 10 working days of award of any construction subcontract in excess of 

$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification 

shall list the name, address and telephone number of the subcontractor; employer identification number of 

the subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of 

the subcontract; and the geographical area in which the subcontract is to be performed. 

(4) As used in this Notice, and in the contract resulting from this solicitation, the “covered area” is 

(insert description of the geographical areas where the contract is to be performed giving the state, county 

and city, if any). 

9.0  Standard Federal Equal Employment Opportunity Construction Contract Specifications 

(Executive Order 11246 - 41 C.F.R. 60-4.3) 

(1) As used in these specifications: 
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a. “Covered area” means the geographical area described in the solicitation from which this contract 

resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs, United States 

Department of Labor, or any person to whom the Director delegates authority; 

c. “Employer identification number” means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes: 

(i) Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 

Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far 

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of 

North America and maintaining identifiable tribal affiliations through membership and participation or 

community identification). 

(2) Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of $10,000 the 

provisions of these specifications and the Notice which contains the applicable goals for minority and 

female participation and which is set forth in the solicitations from which this contract resulted. 

(3) If the Contractor is participating (pursuant to 41 C.F.R. 60-4.5) in a Hometown Plan approved by 

the U.S. Department of Labor in the covered area either individually or through an association, its 

affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in 

accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be 

able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan. 

Each contractor or subcontractor participating in an approved Plan is individually required to comply with 

its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan 

in each trade in which it has employees. The overall good faith performance by other contractors or 

subcontractors toward a goal in an approved Plan does not excuse any covered contractor's or 

subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

(4) The Contractor shall implement the specific affirmative action standards provided in paragraphs 7 

a through p of these specifications. The goals set forth in the solicitation from which this contract resulted 

are expressed as percentages of the total hours of employment and training of minority and female 

utilization the Contractor should reasonably be able to achieve in each construction trade in which it has 

employees in the covered area. Covered Construction contractors performing construction work in 

geographical areas where they do not have a Federal or federally assisted construction contract shall apply 

the minority and female goals established for the geographical area where the work is being performed. 

Goals are published periodically in the FEDERAL REGISTER in notice form, and such notices may be 

obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement 
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contracting officers. The Contractor is expected to make substantially uniform progress in meeting its goals 

in each craft during the period specified. 

(5) Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or women shall 

excuse the Contractor's obligations under these specifications, Executive Order 11246, or the regulations 

promulgated pursuant thereto. 

(6) In order for the nonworking training hours of apprentices and trainees to be counted in meeting 

the goals, such apprentices and trainees must be employed by the Contractor during the training period, and 

the Contractor must have made a commitment to employ the apprentices and trainees at the completion of 

their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to 

training programs approved by the U.S. Department of Labor. 

(7) The Contractor shall take specific affirmative actions to ensure equal employment opportunity. 

The evaluation of the Contractor's compliance with these specifications shall be based upon its effort to 

achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall 

implement affirmative action steps at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all 

sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where 

possible, will assign two or more women to each construction project. The Contractor shall specifically 

ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out 

the Contractor's obligation to maintain such a working environment, with specific attention to minority or 

female individuals working at such sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written 

notification to minority and female recruitment sources and to community organizations when the 

Contractor or its unions have employment opportunities available, and maintain a record of the 

organizations' responses. 

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female 

off-the-street applicant and minority or female referral from a union, a recruitment source or community 

organization and of what action was taken with respect to each such individual. If such individual was sent 

to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, 

not employed by the Contractor, this shall be documented in the file with the reason therefor, along with 

whatever additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the 

Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or 

woman sent by the Contractor, or when the Contractor has other information that the union referral process 

has impeded the Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which 

expressly include minorities and women, including upgrading programs and apprenticeship and trainee 

programs relevant to the Contractor's employment needs, especially those programs funded or approved by 

the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled 

under 7b above. 
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f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training 

programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by 

including it in any policy manual and collective bargaining agreement; by publicizing it in the company 

newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all 

minority and female employees at least once a year; and by posting the company EEO policy on bulletin 

boards accessible to all employees at each location where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these 

specifications with all employees having any responsibility for hiring, assignment, layoff, termination or 

other employment decisions including specific review of these items with onsite supervisory personnel such 

as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A 

written record shall be made and maintained identifying the time and place of these meetings, persons 

attending, subject matter discussed, and disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news 

media, specifically including minority and female news media, and providing written notification to and 

discussing the Contractor's EEO policy with other contractors and subcontractors with whom the Contractor 

does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female recruitment and 

training organizations serving the Contractor's recruitment area and employment needs. Not later than one 

month prior to the date for the acceptance of applications for apprenticeship or other training by any 

recruitment source, the Contractor shall send written notification to organizations such as the above, 

describing the openings, screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women 

and, where reasonable, provide after school, summer and vacation employment to minority and female 

youth both on the site and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 

C.F.R. pt. 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 

for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 

training, etc., such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, 

do not have a discriminatory effect by continually monitoring all personnel and employment related 

activities to ensure that the EEO policy and the Contractor's obligations under these specifications are being 

carried out. 

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-

user toilet and necessary changing facilities shall be provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for subcontracts from minority and 

female construction contractors and suppliers, including circulation of solicitations to minority and female 

contractor associations and other business associations. 
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p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the 

Contractor's EEO policies and affirmative action obligations. 

(8) Contractors are encouraged to participate in voluntary associations which assist in fulfilling one 

or more of their affirmative action obligations (7a through p). The efforts of a contractor association, joint 

contractor-union, contractor-community, or other similar group of which the contractor is a member and 

participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these 

Specifications provided that the contractor actively participates in the group, makes every effort to assure 

that the group has a positive impact on the employment of minorities and women in the industry, ensures 

that the concrete benefits of the program are reflected in the Contractor's minority and female workforce 

participation, makes a good faith effort to meet its individual goals and timetables, and can provide access 

to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The 

obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall 

not be a defense for the Contractor's noncompliance. 

(9) A single goal for minorities and a separate single goal for women have been established. The 

Contractor, however, is required to provide equal employment opportunity and to take affirmative action 

for all minority groups, both male and female, and all women, both minority and non-minority. 

Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed 

in a substantially disparate manner (for example, even though the Contractor has achieved its goals for 

women generally, the Contractor may be in violation of the Executive Order if a specific minority group of 

women is underutilized). 

(10) The Contractor shall not use the goals and timetables or affirmative action standards to 

discriminate against any person because of race, color, religion, sex, sexual orientation, gender identity, or 

national origin. 

(11) The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 

(12) The Contractor shall carry out such sanctions and penalties for violation of these specifications 

and of the Equal Opportunity Clause, including suspension, termination and cancellation of existing 

subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its 

implementing regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who 

fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive 

Order 11246, as amended. 

(13) The Contractor, in fulfilling its obligations under these specifications, shall implement specific 

affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these 

specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity. 

If the Contractor fails to comply with the requirements of the Executive Order, the implementing 

regulations, or these specifications, the Director shall proceed in accordance with 41 C.F.R. 60-4.8. 

(14) The Contractor shall designate a responsible official to monitor all employment related activity 

to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions 

hereof as may be required by the Government and to keep records. Records shall at least include for each 

employee the name, address, telephone numbers, construction trade, union affiliation if any, employee 

identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice 

trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of 

pay, and locations at which the work was performed. Records shall be maintained in an easily 
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement, 

contractors shall not be required to maintain separate records. 

(15) Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for the hiring of 

local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the 

Community Development Block Grant Program). 

 

10.0   Prohibition of Segregated Facilities 

 

(1) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated 

facilities at any of its establishments, and that it does not and will not permit its employees to perform 

their services at any location under its control where segregated facilities are maintained. The 

Contractor agrees that a breach of this clause is a violation of the Equal Employment Opportunity clause 

in this contract. 

 

(2)  “Segregated facilities,” as used in this clause, means any waiting rooms, work areas, rest rooms and 

wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing 

areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing 

facilities provided for employees that are segregated by explicit directive or are in fact segregated on 

the basis of race, color, religion, sex, or national origin because of written or oral policies or employee 

custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping 

areas provided to assure privacy between the sexes.  

 

(3) The Contractor shall include this clause in every subcontract and purchase order that is subject to the 

Equal Employment Opportunity clause of this contract. 

 

11.0  Davis-Bacon Act (40 U.S.C. §§ 3141-3144, and §§ 3146-3148, and 29 C.F.R. pt. 5)  

 

(1) Minimum wages. 

 

(i) All laborers and mechanics employed or working upon the site of the work (or under the United States 

Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 

project), will be paid unconditionally and not less often than once a week, and without subsequent 

deduction or rebate on any account (except such payroll deductions as are permitted by regulations 

issued by the Secretary of Labor under the Copeland Act (29 C.F.R. pt. 3)), the full amount of wages 

and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates 

not less than those contained in the wage determination of the Secretary of Labor which is attached 

hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist 

between the Contractor and such laborers and mechanics. Contributions made or costs reasonably 

anticipated for bona fide fringe benefits under section 1(b)(2) of the Davis–Bacon Act on behalf of 

laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 

provisions of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs incurred for 

more than a weekly period (but not less often than quarterly) under plans, funds, or programs which 

cover the particular weekly period, are deemed to be constructively made or incurred during such 

weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 

on the wage determination for the classification of work actually performed, without regard to skill, 

except as provided in § 5.5(a)(4). Laborers or mechanics performing work in more than one 

classification may be compensated at the rate specified for each classification for the time actually 

worked therein: Provided, That the employer's payroll records accurately set forth the time spent in 
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each classification in which work is performed. The wage determination (including any additional 

classification and wage rates conformed under paragraph (a)(1)(ii) of this section) and the Davis–Bacon 

poster (WH–1321) shall be posted at all times by the Contractor and its subcontractors at the site of the 

work in a prominent and accessible place where it can be easily seen by the workers. 

 

(ii)(A) The contracting officer shall require that any class of laborers or mechanics, including helpers, which 

is not listed in the wage determination and which is to be employed under the contract shall be classified 

in conformance with the wage determination. The contracting officer shall approve an additional 

classification and wage rate and fringe benefits therefore only when the following criteria have been 

met: 

 

(1) The work to be performed by the classification requested is not performed by a classification in the 

wage determination; and 

 

(2) The classification is utilized in the area by the construction industry; and 

 

(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination. 

 

(B) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 

their representatives, and the contracting officer agree on the classification and wage rate (including 

the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent 

by the contracting officer to the Administrator of the Wage and Hour Division, U.S. Department of 

Labor, Washington, DC 20210. The Administrator, or an authorized representative, will approve, 

modify, or disapprove every additional classification action within 30 days of receipt and so advise the 

contracting officer or will notify the contracting officer within the 30–day period that additional time 

is necessary. 

 

(C) In the event the Contractor, the laborers or mechanics to be employed in the classification or their 

representatives, and the contracting officer do not agree on the proposed classification and wage rate 

(including the amount designated for fringe benefits, where appropriate), the contracting officer shall 

refer the questions, including the views of all interested parties and the recommendation of the 

contracting officer, to the Administrator for determination. The Administrator, or an authorized 

representative, will issue a determination within 30 days of receipt and so advise the contracting officer 

or will notify the contracting officer within the 30–day period that additional time is necessary. 

 

(D) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs 

(a)(1)(ii)(B) or (C) of this section, shall be paid to all workers performing work in the classification 

under this contract from the first day on which work is performed in the classification. 

 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 

includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the 

benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly 

cash equivalent thereof. 

 

(iv) If the Contractor does not make payments to a trustee or other third person, the Contractor may consider 

as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 

providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has 

found, upon the written request of the Contractor, that the applicable standards of the Davis–Bacon Act 
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have been met. The Secretary of Labor may require the Contractor to set aside in a separate account 

assets for the meeting of obligations under the plan or program. 

 

(2) Withholding. The (write in name of Federal Agency or the loan or grant recipient) shall upon its own 

action or upon written request of an authorized representative of the Department of Labor withhold or 

cause to be withheld from the Contractor under this contract or any other Federal contract with the same 

prime Contractor, or any other federally-assisted contract subject to Davis–Bacon prevailing wage 

requirements, which is held by the same prime Contractor, so much of the accrued payments or 

advances as may be considered necessary to pay laborers and mechanics, including apprentices, 

trainees, and helpers, employed by the Contractor or any subcontractor the full amount of wages 

required by the contract. In the event of failure to pay any laborer or mechanic, including any 

apprentice, trainee, or helper, employed or working on the site of the work (or under the United States 

Housing Act of 1937 or under the Housing Act of 1949 in the construction or development of the 

project), all or part of the wages required by the contract, the (Agency) may, after written notice to the 

Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 

of any further payment, advance, or guarantee of funds until such violations have ceased. 

 

(3) Payrolls and basic records. 

 

(i) Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of the 

work and preserved for a period of three years thereafter for all laborers and mechanics working at the 

site of the work (or under the United States Housing Act of 1937, or under the Housing Act of 1949, in 

the construction or development of the project). Such records shall contain the name, address, and social 

security number of each such worker, his or her correct classification, hourly rates of wages paid 

(including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents 

thereof of the types described in section 1(b)(2)(B) of the Davis–Bacon Act), daily and weekly number 

of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found 

under 29 C.F.R. 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs 

reasonably anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of 

the Davis–Bacon Act, the Contractor shall maintain records which show that the commitment to 

provide such benefits is enforceable, that the plan or program is financially responsible, and that the 

plan or program has been communicated in writing to the laborers or mechanics affected, and records 

which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 

employing apprentices or trainees under approved programs shall maintain written evidence of the 

registration of apprenticeship programs and certification of trainee programs, the registration of the 

apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. 

 

(ii)(A) The Contractor shall submit weekly for each week in which any contract work is performed a copy 

of all payrolls to the (write in name of appropriate federal agency) if the agency is a party to the contract, 

but if the agency is not such a party, the Contractor will submit the payrolls to the applicant, sponsor, 

or owner, as the case may be, for transmission to the (write in name of agency). The payrolls submitted 

shall set out accurately and completely all of the information required to be maintained under 29 C.F.R. 

5.5(a)(3)(i), except that full social security numbers and home addresses shall not be included on 

weekly transmittals. Instead the payrolls shall only need to include an individually identifying number 

for each employee (e.g., the last four digits of the employee's social security number). The required 

weekly payroll information may be submitted in any form desired. Optional Form WH–347 is available 

for this purpose from the Wage and Hour Division Web site at 

http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime Contractor is 

responsible for the submission of copies of payrolls by all subcontractors. Contractors and 

subcontractors shall maintain the full social security number and current address of each covered 
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worker, and shall provide them upon request to the (write in name of appropriate federal agency) if the 

agency is a party to the contract, but if the agency is not such a party, the Contractor will submit them 

to the applicant, sponsor, or owner, as the case may be, for transmission to the (write in name of 

agency), the Contractor, or the Wage and Hour Division of the Department of Labor for purposes of an 

investigation or audit of compliance with prevailing wage requirements. It is not a violation of this 

section for a prime Contractor to require a subcontractor to provide addresses and social security 

numbers to the prime Contractor for its own records, without weekly submission to the sponsoring 

government agency (or the applicant, sponsor, or owner). 

 

(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the Contractor 

or subcontractor or his or her agent who pays or supervises the payment of the persons employed under 

the contract and shall certify the following: 

 

(1) That the payroll for the payroll period contains the information required to be provided under § 5.5 

(a)(3)(ii) of Regulations, 29 C.F.R. pt. 5, the appropriate information is being maintained under § 5.5 

(a)(3)(i) of Regulations, 29 C.F.R. pt. 5, and that such information is correct and complete; 

 

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract 

during the payroll period has been paid the full weekly wages earned, without rebate, either directly or 

indirectly, and that no deductions have been made either directly or indirectly from the full wages 

earned, other than permissible deductions as set forth in Regulations, 29 C.F.R. pt. 3; 

 

(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 

or cash equivalents for the classification of work performed, as specified in the applicable wage 

determination incorporated into the contract. 

 

(C) The weekly submission of a properly executed certification set forth on the reverse side of Optional 

Form WH–347 shall satisfy the requirement for submission of the “Statement of Compliance” required 

by paragraph (a)(3)(ii)(B) of this section. 

 

(D) The falsification of any of the above certifications may subject the Contractor or subcontractor to civil 

or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United States 

Code. 

 

(iii) The Contractor or subcontractor shall make the records required under paragraph (a)(3)(i) of this 

section available for inspection, copying, or transcription by authorized representatives of the (write 

the name of the agency) or the Department of Labor, and shall permit such representatives to interview 

employees during working hours on the job. If the Contractor or subcontractor fails to submit the 

required records or to make them available, the Federal Agency may, after written notice to the 

Contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension 

of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required 

records upon request or to make such records available may be grounds for debarment action pursuant 

to 29 C.F.R. 5.12. 

 

(4) Apprentices and trainees— 

 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they 

performed when they are employed pursuant to and individually registered in a bona fide apprenticeship 

program registered with the U.S. Department of Labor, Employment and Training Administration, 

Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship 

https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000546&cite=18USCAS231&originatingDoc=N3C780D011F0C11E9B1DFA409C53AD1CE&refType=LQ&originationContext=document&transitionType=DocumentItem&ppcid=06a27e4ab5464a6c9d61b4723cfd5e20&contextData=(sc.Document)
https://1.next.westlaw.com/Link/Document/FullText?findType=L&pubNum=1000547&cite=29CFRS5.12&originatingDoc=N3C780D011F0C11E9B1DFA409C53AD1CE&refType=VP&originationContext=document&transitionType=DocumentItem&ppcid=06a27e4ab5464a6c9d61b4723cfd5e20&contextData=(sc.Document)
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Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary 

employment as an apprentice in such an apprenticeship program, who is not individually registered in 

the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor 

Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 

employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any 

craft classification shall not be greater than the ratio permitted to the Contractor as to the entire work 

force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is 

not registered or otherwise employed as stated above, shall be paid not less than the applicable wage 

rate on the wage determination for the classification of work actually performed. In addition, any 

apprentice performing work on the job site in excess of the ratio permitted under the registered program 

shall be paid not less than the applicable wage rate on the wage determination for the work actually 

performed. Where a Contractor is performing construction on a project in a locality other than that in 

which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's 

hourly rate) specified in the Contractor's or subcontractor's registered program shall be observed. Every 

apprentice must be paid at not less than the rate specified in the registered program for the apprentice's 

level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable 

wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the 

apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices 

must be paid the full amount of fringe benefits listed on the wage determination for the applicable 

classification. If the Administrator determines that a different practice prevails for the applicable 

apprentice classification, fringes shall be paid in accordance with that determination. In the event the 

Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency 

recognized by the Office, withdraws approval of an apprenticeship program, the Contractor will no 

longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work 

performed until an acceptable program is approved. 

 

(ii) Trainees. Except as provided in 29 C.F.R. 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 

registered in a program which has received prior approval, evidenced by formal certification by the 

U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to 

journeymen on the job site shall not be greater than permitted under the plan approved by the 

Employment and Training Administration. Every trainee must be paid at not less than the rate specified 

in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman 

hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in 

accordance with the provisions of the trainee program. If the trainee program does not mention fringe 

benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless 

the Administrator of the Wage and Hour Division determines that there is an apprenticeship program 

associated with the corresponding journeyman wage rate on the wage determination which provides for 

less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate who 

is not registered and participating in a training plan approved by the Employment and Training 

Administration shall be paid not less than the applicable wage rate on the wage determination for the 

classification of work actually performed. In addition, any trainee performing work on the job site in 

excess of the ratio permitted under the registered program shall be paid not less than the applicable 

wage rate on the wage determination for the work actually performed. In the event the Employment 

and Training Administration withdraws approval of a training program, the Contractor will no longer 

be permitted to utilize trainees at less than the applicable predetermined rate for the work performed 

until an acceptable program is approved. 
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(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part 

shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, 

as amended, and 29 C.F.R. pt. 30. 

 

(5) Compliance with Copeland Act requirements. The Contractor shall comply with the requirements of 29 

C.F.R. pt. 3, which are incorporated by reference in this contract. 

 

(6) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses contained in 

29 C.F.R. 5.5(a)(1) through (10) and such other clauses as the (write in the name of the Federal Agency) 

may by appropriate instructions require, and also a clause requiring the subcontractors to include these 

clauses in any lower tier subcontracts. The prime Contractor shall be responsible for the compliance by 

any subcontractor or lower tier subcontractor with all the contract clauses in 29 C.F.R. 5.5. 

 

(7) Contract termination: debarment. A breach of the contract clauses in 29 C.F.R. 5.5 may be grounds for 

termination of the contract, and for debarment as a Contractor and a subcontractor as provided in 29 

C.F.R. 5.12. 

 

(8) Compliance with Davis–Bacon and Related Act requirements. All rulings and interpretations of the 

Davis–Bacon and Related Acts contained in 29 C.F.R. pts. 1, 3, and 5 are herein incorporated by 

reference in this contract. 

 

(9) Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this 

contract shall not be subject to the general disputes clause of this contract. Such disputes shall be 

resolved in accordance with the procedures of the Department of Labor set forth in 29 C.F.R. pt.s 5, 6, 

and 7. Disputes within the meaning of this clause include disputes between the Contractor (or any of 

its subcontractors) and the contracting agency, the U.S. Department of Labor, or the employees or their 

representatives. 

 

(10) Certification of eligibility. 

 

(i) By entering into this contract, the Contractor certifies that neither it (nor he or she) nor any person or 

firm who has an interest in the Contractor's firm is a person or firm ineligible to be awarded Government 

contracts by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 

 

(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a 

Government contract by virtue of section 3(a) of the Davis–Bacon Act or 29 C.F.R. 5.12(a)(1). 

 

(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. § 1001. 

 

11.0   Copeland “Anti-Kickback” Act 

 

(1) The Contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. 

pt. 3 as may be applicable, which are incorporated by reference into this contract. The Contractor and 

subcontractors are prohibited from inducing, by any means, any person employed on the project to give 

up any part of the compensation to which the employee is entitled. 

 

(2) The Contractor or subcontractor shall insert in any subcontracts the clause above, and also a clause 

requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime 

Contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor 

with all of these contract clauses.  
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(3) A breach of the contract clauses above may be grounds for termination of the contract, and for 

debarment as a Contractor and subcontractor as provided in 29 C.F.R. 5.12. 

 

12.0  Contract Work Hours and Safety Standards Act (40 U.S.C. 3701 to 3708, 29 C.F.R. 5.5) 

 

(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 

laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 

of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not 

less than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in 

such workweek.  

 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 

forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be 

liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United 

States (in the case of work done under contract for the District of Columbia or a territory, to such 

District or to such territory), for liquidated damages. Such liquidated damages shall be computed with 

respect to each individual laborer or mechanic, including watchmen and guards, employed in violation 

of the clause set forth in paragraph (1) of this section, in the sum of $27 for each calendar day on which 

such individual was required or permitted to work in excess of the standard workweek of forty hours 

without payment of the overtime wages required by the clause set forth in paragraph (b)(1) of this 

section. 

 

(3) Withholding for unpaid wages and liquidated damages. The Owner shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or cause to be 

withheld, from any moneys payable on account of work performed by the Contractor or subcontractor 

under any such contract or any other Federal contract with the same prime Contractor, or any other 

federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held 

by the same prime Contractor, such sums as may be determined to be necessary to satisfy any liabilities 

of such Contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause 

set forth in paragraph (2) of this section. 

 

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 

clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 

subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 

section. 

 

13.0   Suspension and Debarment (Executive Orders 12549 and 12689, 2 C.F.R. pt. 180) 

 

(1) A contract award (see 2 C.F.R. 180.220) must not be made to parties listed on the government-wide 

exclusions in the System for Award Management (SAM), in accordance with the OMB guidelines at 2 

C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. pt. 1986 Comp., p. 189) and 12689 (3 

C.F.R. pt. 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains the names of 

parties debarred, suspended, or otherwise excluded by agencies, as well as parties declared ineligible 

under statutory or regulatory authority other than Executive Order 12549. 
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(2) The contractor is required to verify that none of the contractor’s principals (defined at 2 C.F.R. 

180.995) or its affiliates (defined at 2 C.F.R. 180.905) are excluded (defined at 2 C.F.R. 180.940) or 

disqualified (defined at 2 C.F.R. 180.935).  

 

(3) The contractor must comply with 2 C.F.R. pt. 180, subpart C and the regulations of the granting 

Federal Agency regarding suspension and debarment, and must include a requirement to comply with 

these regulations in any lower tier covered transaction it enters into.  

 

(4) This certification is a material representation of fact relied upon by the Owner. If it is later determined 

that the Contractor did not comply with 2 C.F.R. pt. 180, subpart C in addition to remedies available to 

the Owner, the Federal Government may pursue available remedies, including but not limited to 

suspension and/or debarment.  

 

(5) By submitting a bid, the bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, 

subpart C while this offer is valid and throughout the period of any contract that may arise from this 

offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 

lower tier covered transactions. 

 

14.0   Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352) 

 

(1) Contractors that apply or bid for an award exceeding $100,000 agree to file the required certification 

(set forth below), in compliance with 31 U.S.C. § 1352 (as amended). 

 

(2) Each tier certifies to the tier above that it will not and has not used Federal appropriated funds to pay 

any person or organization for influencing or attempting to influence an officer or employee of any 

agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of 

Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 

U.S.C. § 1352.  

 

(3) Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with 

obtaining any Federal award. Such disclosures are forwarded from tier to tier up to the recipient who 

in turn will forward the certification(s) to the awarding agency. 

 

CERTIFICATION REGARDING LOBBYING 

 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that:  

 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to 

any person for influencing or attempting to influence an officer or employee of an agency, a Member of 

Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 

the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 

entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 

modification of any Federal contract, grant, loan, or cooperative agreement. 

 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 

officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 

contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form–

LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 
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(3) The undersigned shall require that the language of this certification be included in the award documents 

for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 

cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

 

This certification is a material representation of fact upon which reliance was placed when this transaction 

was made or entered into. Submission of this certification is a prerequisite for making or entering into this 

transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 

certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 

such failure. 

 

15.0   Procurement of Recovered Materials 

 

The Contractor shall comply with section 6002 of the Solid Waste Disposal Act, as amended by the 

Resource Conservation and Recovery Act (42 U.S.C. § 6962). The requirements of Section 6002 include 

procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 40 CFR 

part 247 that contain the highest percentage of recovered materials practicable, consistent with maintaining 

a satisfactory level of competition, where the purchase price of the item exceeds $10,000 or the value of 

the quantity acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management 

services in a manner that maximizes energy and resource recovery; and establishing an affirmative 

procurement program for procurement of recovered materials identified in the EPA guidelines. 

 

Information about this requirement, along with the list of EPA designated items, is available at EPA’s 

Comprehensive Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-

procurement-guideline-cpg-program.  

 

16.0  Fair Labor Standards Act 

 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions of 

29 C.F.R. pt. 201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as if given 

in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor standards for full 

and part-time workers. The Contractor has full responsibility to monitor compliance to the referenced 

statute or regulation. The Contractor must address any claims or disputes that arise from this requirement 

directly with the U.S. Department of Labor – Wage and Hour Division. 

 

17.0  Access to Records and Reports 

 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide the 

Owner, the Federal Agency and the Comptroller General of the United States or any of their duly authorized 

representatives access to any books, documents, papers and records of the Contractor which are directly 

pertinent to the specific contract for the purpose of making audit, examination, excerpts and transcriptions. 

The Contractor agrees to maintain all books, records and reports required under this contract for a period 

of not less than three years after final payment is made and all pending matters are closed. 

 

18.0  Occupational Health and Safety Act 

 

All contracts and subcontracts that result from this solicitation incorporate by reference the requirements 

of 29 C.F.R. pt. 1910 with the same force and effect as if given in full text. The employer must provide a 

work environment that is free from recognized hazards that may cause death or serious physical harm to 

the employee. The employer retains full responsibility to monitor its compliance and their subcontractor’s 
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compliance with the applicable requirements of the Occupational Safety and Health Act of 1970 (20 C.F.R. 

pt. 1910). The employer must address any claims or disputes that pertain to a referenced requirement 

directly with the U.S. Department of Labor – Occupational Safety and Health Administration. 

 

19.0  Rights to Inventions 

 

Contracts or agreements that include the performance of experimental, developmental, or research work 

must provide for the rights of the Federal Government and the Owner in any resulting invention as 

established by 37 C.F.R. pt. 401, Rights to Inventions Made by Non-profit Organizations and Small 

Business Firms under Government Grants, Contracts, and Cooperative Agreements. This contract 

incorporates by reference the patent and inventions rights as specified within 37 C.F.R. 401.14. Contractor 

must include this requirement in all sub-tier contracts involving experimental, developmental, or research 

work. 

 

20.0  Energy Conservation 

 

The Contractor agrees to comply with mandatory standards and policies relating to energy efficiency which 

are contained in the state energy conservation plan issued in compliance with the Energy Policy and 

Conservation Act (42 U.S.C. § 6201et seq.). 

 

21.0  Clean Air Act and Federal Water Pollution Control Act 

 

(1) If the amount of the Contract exceeds $150,000, the Contractor agrees to comply with all applicable 

standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et 

seq. and the Federal Water Pollution Control Act, as amended, 33 U.S.C. § 1251 et seq. 

 

(2) The Contractor agrees to report each violation to the Owner, and understands and agrees that the Owner 

will, in turn, report each violation as required to assure notification to the Federal Agency and the 

appropriate Environmental Protection Agency Regional Office.  

 

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed 

in whole or in part with Federal assistance. 

22.0  Contractor Employee Whistleblower Rights and Requirement to Inform Employees of 

Whistleblower Rights  

(1) This contract and employees working on this contract will be subject to the whistleblower rights and 

remedies in the pilot program on contractor employee whistleblower protections established at 41 

U.S.C. § 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 

112-239) and FAR 3.908. 

 

(2) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of 

employee whistleblower rights and protections under 41 U.S.C. § 4712, as described in section 3.908 of 

the Federal Acquisition Regulation. 

 

(3) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts 

over the simplified acquisition threshold. 

 

23.0  Veteran’s Preference 

 

http://uscode.house.gov/
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
http://uscode.house.gov/
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%203_9.html#wp1081284
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In the employment of labor (excluding executive, administrative, and supervisory positions), the Contractor 

and all sub-tier contractors must give preference to covered veterans as defined within Title 49 United 

States Code Section 47112. Covered veterans include Vietnam-era veterans, Persian Gulf veterans, 

Afghanistan-Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 

632) owned and controlled by disabled veterans. This preference only applies when there are covered 

veterans readily available and qualified to perform the work to which the employment relates. 

 

24.0  Drug Free Workplace Act 

 

The Contractor shall provide a drug free workplace in accordance with the Drug Free Workplace Act of 

1988, 41 U.S.C. Chapter 81, and all applicable regulations.  The Contractor shall report any conviction of 

the Contractor’s personnel under a criminal drug statute for violations occurring on the Contractor’s 

premises or off the Contractor’s premises while conducting official business.  A report of a conviction shall 

be made to the state agency within five (5) working days after the conviction.   

 

25.0  Access Requirements for Persons with Disabilities 

 

Contractor shall comply with 49 U.S.C. § 5301(d), stating Federal policy that the elderly and persons with 

disabilities have the same rights as other persons to use mass transportation services and facilities and that 

special efforts shall be made in planning and designing those services and facilities to implement that policy. 

Contractor shall also comply with all applicable requirements of Sec. 504 of the Rehabilitation Act (1973), 

as amended, 29 U.S.C. § 794, which prohibits discrimination on the basis of handicaps, and the Americans 

with Disabilities Act of 1990 (ADA), as amended, 42 U.S.C. § 12101 et seq., which requires that accessible 

facilities and services be made available to persons with disabilities, including any subsequent amendments 

thereto. 

 

26.0  Seismic Safety  

 

The Contractor agrees to ensure that all work performed under this contract, including work performed by 

subcontractors, conforms to a building code standard that provides a level of seismic safety substantially 

equivalent to standards established by the National Earthquake Hazards Reduction Guidelines for Contract 

Provisions for Obligated Sponsors and Airport Improvement Program Projects Issued on June 19, 2018 

Page 61 Program (NEHRP). Local building codes that model their code after the current version of the 

International Building Code (IBC) meet the NEHRP equivalency level for seismic safety. 

 

27.0  Required Use of American Iron, Steel, Manufactured Products, and Construction Materials 

– Build America, Buy America (Pub. L. No. 117-58, §§ 70901-52) 

 

The Owner is the recipient of an award of Federal financial assistance from a program for infrastructure for 

this project. Pursuant to the Build America, Buy America Act of the Infrastructure Investment and Jobs Act 

(“IIJA”), Pub. L. No. 117-58, none of the funds provided under the Federal award may be used unless the 

requirements of the domestic content procurement preference outlined below are met. Therefore, the 

Contractor shall ensure the following:   

 

(1) all iron and steel used in the project are produced in the United States--this means all 

manufacturing processes, from the initial melting stage through the application of coatings, 

occurred in the United States; 

 

(2) all manufactured products used in the project are produced in the United States—this means the 

manufactured product was manufactured in the United States; and the cost of the components of 
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the manufactured product that are mined, produced, or manufactured in the United States is greater 

than 55 percent of the total cost of all components of the manufactured product, unless another 

standard for determining the minimum amount of domestic content of the manufactured product 

has been established under applicable law or regulation; and  

 

(3) all construction materials are manufactured in the United States—this means that all 

manufacturing processes for the construction material occurred in the United States.  

 

The Buy America preference only applies to articles, materials, and supplies that are consumed in, 

incorporated into, or affixed to an infrastructure project.  As such, it does not apply to tools, equipment, and 

supplies, such as temporary scaffolding, brought to the construction site and removed at or before the 

completion of the infrastructure project.  Nor does a Buy America preference apply to equipment and 

furnishings, such as movable chairs, desks, and portable computer equipment, that are used at or within the 

finished infrastructure project, but are not an integral part of the structure or permanently affixed to the 

infrastructure project. 

 

Waivers   

 

When necessary, recipients of Federal financial assistance may apply for, and the awarding agency may 

grant, a waiver from the domestic content procurement preference.  

 

When the Federal agency has made a determination that one of the following exceptions applies, the 

awarding official may waive the application of the domestic content procurement preference in any case in 

which the agency determines that:  

 

(1) applying the domestic content procurement preference would be inconsistent with the public 

interest; 

 

(2) the types of iron, steel, manufactured products, or construction materials are not produced in 

the United States in sufficient and reasonably available quantities or of a satisfactory quality; or  

 

(3) the inclusion of iron, steel, manufactured products, or construction materials produced in the 

United States will increase the cost of the overall project by more than 25 percent. A request to 

waive the application of the domestic content procurement preference must be in writing.  The 

agency will provide instructions on the format, contents, and supporting materials required for any 

waiver request. Waiver requests are subject to public comment periods of no less than 15 days and 

must be reviewed by the Made in America Office.   

 

There may be instances where an award qualifies, in whole or in part, for an existing waiver described on 

the awarding agency web site. 

 

If the Contractor determines that an application for a waiver is necessary or an existing waiver is applicable 

to this project, the Contractor shall timely notify the Owner. The Owner will make a determination if a 

waiver is applicable or if a waiver application is necessary. The Contractor shall not submit any waiver 

application or information directly to the Federal agency without prior approval by the Owner. 

 

Definitions  

 

“Construction materials” includes an article, material, or supply—other than an item of primarily iron or 

steel; a manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; 
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or aggregate binding agents or additives—that is or consists primarily of: • non-ferrous metals; • plastic and 

polymer-based products (including polyvinylchloride, composite building materials, and polymers used in 

fiber optic cables); • glass (including optic glass); • lumber; or • drywall. 

 

“Domestic content procurement preference’’ means all iron and steel used in the project are produced in 

the United States; the manufactured products used in the project are produced in the United States; or the 

construction materials used in the project are produced in the United States. 

 

“Infrastructure” includes, at a minimum, the structures, facilities, and equipment for, in the United States, 

roads, highways, and bridges; public transportation; dams, ports, harbors, and other maritime facilities; 

intercity passenger and freight railroads; freight and intermodal facilities; airports; water systems, including 

drinking water and wastewater systems; electrical transmission facilities and systems; utilities; broadband 

infrastructure; and buildings and real property. Infrastructure includes facilities that generate, transport, and 

distribute energy. 

 

“Project” means the construction, alteration, maintenance, or repair of infrastructure in the United States. 

 

28.0  Prohibition on Certain Telecommunication and Video Surveillances Services or Equipment 

(Pub. L. 115-232, Section 889) 

 

Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019, Pub. L. 

No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of a Federal executive agency and recipients or 

subrecipients of funds from such agencies from obligating or expending grant, cooperative agreement, loan, 

or loan guarantee funds on certain telecommunications products or from certain entities for national security 

reasons. Pursuant to such provisions, the Contractor understands and agrees that the Contractor and its 

subcontractors shall not obligate or expend loan or grant funds from the Federal Agency under this Contract 

to: 

 

(1) Procure or obtain; 

 

(2) Extend or renew a contract to procure or obtain; or 

 

(3) Enter into a contract (or extend or renew a contract) to procure or obtain equipment, services, or systems 

that uses covered telecommunications equipment or services as a substantial or essential component of any 

system, or as critical technology as part of any system. As described in Public Law 115–232, section 889, 

covered telecommunications equipment is telecommunications equipment produced by Huawei 

Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities). 

 

(i) For the purpose of public safety, security of government facilities, physical security surveillance of 

critical infrastructure, and other national security purposes, video surveillance and telecommunications 

equipment produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology 

Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities). 

 

(ii) Telecommunications or video surveillance services provided by such entities or using such equipment. 

 

(iii) Telecommunications or video surveillance equipment or services produced or provided by an entity 

that the Secretary of Defense, in consultation with the Director of the National Intelligence or the Director 

of the Federal Bureau of Investigation, reasonably believes to be an entity owned or controlled by, or 

otherwise connected to, the government of a covered foreign country. 

 

https://1.next.westlaw.com/Link/Document/FullText?findType=l&pubNum=1077005&cite=UUID(I8268A4F099-B011E8B2A4A-B44E977C29C)&originatingDoc=N455EC040DD6E11EAA43FA59EB630F6E1&refType=SL&originationContext=document&transitionType=DocumentItem&ppcid=a8389e6cd43943e7bbb040be59a3b9b9&contextData=(sc.Keycite)
















































































SUMMARY OF WORK 011000 - 1 

DIVISION 1 – GENERAL REQUIREMENTS 
 
SECTION 011000 – SUMMARY OF WORK 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 1 Specification Sections, apply to this Section. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Land Reclamation Program, Department of Natural Resources, State of Missouri, intends to 
complete coal mine reclamation activities including: backfilling a highwall with associated 
hazardous water body, grade, seed, fertilize and mulch all work areas and other related work, all 
in accordance with the enclosed plans and specifications.  
1.       Project Location: Henry County approximately 3 miles North of Montrose, MO.  

Directions:  From Clinton, Missouri, head west on MO-18 for 12 miles.  Turn left on SW      
Hwy RA for 3.5 miles. Turn right at the intersection of SW 1151 Road and SW 550 Road.  
The site will be on the south side of SW 550 Road for the next 1500 feet.      

2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management, 
Design and Construction, Harry S. Truman State Office Building, Post Office Box 809, 
301 West High Street, Jefferson City, Missouri  65102. 

B. Contract Documents, dated September 1, 2023 were prepared for the Project by Missouri 
Department of Natural Resources, Land Reclamation Program. 

C. The Work will be constructed under a single prime contract. 

1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COSTS 

A. No longer provided  

1.4 WORK SEQUENCE 

A. A construction sequence shall be submitted by the Contractor and approved by the Owner’s 
Representative prior to beginning work.  Areas shall be cleared and material shall be burned 
within the project area.   

1.5 CONTRACTOR USE OF PREMISES 

A. General:  During the construction period the Contractor shall have full use of the premises within 
the project limits for construction operations. The Contractor’s use of the premises limited only 
by the Owner’s right to perform work or to retain other contractors on portions of the Project. 

B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas 
within contract project limits indicated.  Do not disturb portions of the site beyond the areas in 
which the Work is indicated.  
1. Owner Occupancy:  Allow for Owner occupancy and authorized use by the public. 
2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and 

available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do 
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not use these areas for parking or storage of materials.  Schedule deliveries to minimize 
space and time requirements for storage of materials and equipment on-site. 

3. Contractor shall conduct the Work in a manner to avoid unnecessary noise, dust and other 
pollutants in accordance with all State and Federal regulations. 

4. Contractor shall cooperate with other occupants of the site for efficient utilization of 
available space. 

1.6 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  The Owner will occupy the site during the entire construction period.  
Cooperate with the Owner during construction operations to minimize conflicts and facilitate 
Owner usage.  Perform the Work so as not to interfere with the Owner’s operations. 
 

B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install 
equipment in completed areas of the construction prior to Substantial Completion, provided such 
occupancy does not interfere with completion of the Work.  Such placing of equipment and 
partial occupancy shall not constitute acceptance of the total Work. 
1. The Owner’s Representative will prepare a Certificate of Partial Occupancy/Substantial 

Completion for each specific portion of the Work to be occupied prior to Owner 
occupancy. 

2. Prior to partial Owner occupancy, required inspections and tests shall have been 
successfully completed.  Upon occupancy, the Owner will operate and maintain the 
occupied portions of the site. 

3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial 
service for occupied portions of the site. 

1.7 DEFINITIONS USED IN CONTRACT 

A. Refer to General Conditions, Article 1. 

B. CONSULTANT:  Missouri Land Reclamation Program, P.O. Box 176, Jefferson City, Missouri 
65102, or its duly authorized representative. 

C. RESIDENT PROJECT REPRESENTATIVE:  The Land Reclamation Program shall provide 
construction inspection services for this project.  

D. OWNER’S REPRESENTATIVE:  The Land Reclamation Program, Department of Natural 
Resources, or its duly authorized representative.  The Owner's Representative will also act as 
Construction Manager. 

E. OFFICE OF ADMINISTRATION REPRESENTATIVE:  The Division of Facilities 
Management, Design and Construction's Project Manager is Scott Zeller, Division of Design and 
Construction, 301 West High Street, Room 730, P.O. Box 809, Jefferson City, Missouri 65102 

1.8 CONSTRUCTION PROCEDURES 

A. Construction procedures shall be determined by the Contractor.  Where the work is on or adjacent 
to existing facilities or county roads, the Contractor shall exercise caution and schedule 
operations to ensure that functioning of present facilities will not be endangered and the safety of 
the general public is insured at all times. 
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1.9 UNDERGROUND OBSTRUCTIONS 

A. Underground obstructions known to the Owner are indicated on the Contract Plans.  Contractor 
shall notify sufficiently in advance owning utilities of his approach to any of their facilities and 
conform to their requirements. 

B. Contractor shall perform exploratory operations as necessary to verify the location, elevation, and 
dimensions of all known or suspected underground obstructions ahead of any work affected 
thereby, and shall use care to avoid damage to them. 

C. Any underground obstruction not indicated on the Contract Plans and which could not be 
reasonably anticipated by Contractor shall be relocated or removed and replaced by the owning 
utility at no expense to the Contractor, or by the Contractor as so instructed by Owner's 
Representative, in which case a Change Order will be issued to cover the additional cost. 

D.      The utility(s) listed below and contract details are provided for informational purposes only: 
 The Contractor shall be responsible for contacting DIG-RITE and locating/verifying ALL  
 Utilities at least 1 week in advance of mobilizing/completing the contracted work.                 

1.10 PERMITS 

A. The Contractor is responsible for obtaining all permits necessary to complete the contracted work, 
except the National Pollutant Discharge Permit (NPDES – Appendix 2). The Contractor is 
responsible for compliance with the NPDES permit. 

1.11 LAYOUT OF STAKES 

A. From the control points and benchmarks contained in the Plans, the Contractor shall complete the 
layout of the work and shall be responsible for all measurements that may be required for 
execution of the Work to the location and limit marks indicated.  The contractor shall layout the 
baselines at one-hundred foot intervals as shown on the plans and the associated grade and slope 
stakes necessary to maintain quality control and quality assurance by the Land Reclamation 
Program (LRP).  Coordination shall be maintained with the LRP to assure the project is being 
constructed to the lines, grades and elevations shown on the plans and detailed in the 
Specifications 

B. The Contractor shall be responsible for the protection of all existing legal survey markers and if 
disturbed, shall properly have it replaced by a licensed surveyor at no additional cost to the 
Owner.  The Contractor shall notify the Owner’s Representative of all potential survey markers 
discovered during construction.   

C. Contractor shall submit one copy of all construction survey notes and data to the Owner's 
Representative upon request. 

D. To the extent practicable, Contractor shall maintain all slopes and cut stakes in excavation areas 
until the adjacent excavation has reached final grade or subgrade. 

E. When so requested by the Resident Project Representative, the Contractor shall furnish one 
laborer to assist the Resident Project Representative in spot checking of the construction layout 
and grades. 

1.12 PROTECTION OF EXISTING PROPERTY 
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A. Contractor shall provide for the safety and protection of existing property as set forth in the Gen-
eral Conditions.  Any damage to existing facilities resulting from construction operations shall be 
reported immediately to the Resident Project Representative thereof and promptly repaired by the 
Contractor. 

 
B. Parties having jurisdiction over operating roads and utilities in the work area shall be contacted a 

minimum of one week prior to use or other traffic areas or excavating near underground utilities 
or pole lines.  CALL DIG-RITE BEFORE WORK BEGINS AT 1-800-DIG-RITE. 

C. Where fences are to be breached on private property, the Owner’s Representative thereof shall be 
contacted and arrangements made to ensure proper protection of any livestock or other property 
thus exposed. 

 
D. All gates must be closed and locked after each entry and exit unless approval is obtained from the 

Owner’s Representative to do otherwise. 
 
E. The applicable requirements specified for protection of the Work shall also apply to the protec-

tion of existing property. 
 
F. Before acceptance of the Work by the Owner, Contractor shall restore all property affected by his 

operations to the original or better condition, including but not limited to fences and roads. 

1.13 PROTECTION OF THE WORK 

A. Contractor shall provide for the safety and protection of the Work as set forth in the General 
Conditions. 

B. Owner's Representative and Resident Project Representative shall be notified immediately at any 
time operations are stopped due to conditions which make it impossible to continue operations 
safely or to obtain proper results. 

1.14 MAINTENANCE AND USE OF ROADWAYS 
 
A. Contractor shall make adequate provisions to prevent unnecessary interference with the use of 

public and private roads, walkways and drives.  The Contractor shall provide and maintain suita-
ble detours or other temporary expedients, if necessary. 

 
B. Contractor shall repair roads, walkways and other traffic areas damaged by the operations to an 

equal or better condition.  Traffic areas shall be kept as free as possible of excavated materials 
and maintained in a manner to eliminate dust. 

 
C. Contractor shall provide traffic barricades, construction signs, warning lights, guards and all other 

devices and services necessary to adequately protect the public and in accordance with all appro-
priate Manual of Uniform Traffic Control Devices (MUTCD), Federal Highway Administration 
and MoDOT Engineering Policy Standards 616.19 for Temporary Traffic Control Devices. 

 
D. The Contractor shall employ personnel to direct traffic through construction areas, as directed by 

the Owner’s Representative or as required to insure the safety of workers and the public and all in 
accordance with the approved Traffic Control Plan provisions. 

 
E. All operations shall meet the approval of Owner's Representative or agencies having jurisdiction 

over walkways and traffic areas. It is the Contractor’s responsibility to coordinate with, and ob-
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tain all required permits or approvals from, the agency having jurisdiction over walkways and 
traffic areas. 

 
F. The Contractor shall repair and reseed all temporary access routes and disturbed areas at no addi-

tional expense to the Owner. 

1.15       ACCEPTANCE OF WORK  

A. Upon completion of all operations, the Contractor shall request the Owner's Representative to 
perform an inspection for acceptance. All work must be completed in strict accordance with the 
Plans and Specifications prior to final acceptance.  Where, in the opinion of the Owner's 
Representative, inspected work does not comply with the requirements of the Plans and 
Specifications, the Contractor shall replace rejected work at no additional cost to the Owner. 

1.16        INSURANCE 

A.    The "Builders Risk" portion of the required insurance as stated in Section 007213 - General 
Conditions, Article 6.2 will be waived for this project. 

 

END OF SECTION 011000 
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DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 012100 - ALLOWANCES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements governing allowances.
1. Selected materials and equipment are specified in the Contract Documents by

allowances.  In some cases, these allowances include installation.  Allowances
have been established in lieu of additional requirements and to defer selection of
actual materials and equipment to a later date when additional information is
available for evaluation.  If necessary, additional requirements will be issued by
Change Order.

B. Types of allowances include the following:
1. Weather allowance.

1.3 WEATHER ALLOWANCE 

A. Included within the completion period for this project are a specified number of “bad 
weather” days (see Schedule of Allowances).

B. In the event weather conditions preclude performance of critical work activities for 
50% or more of the Contractor’s scheduled workday, that day shall be declared 
unavailable for work due to weather (a “bad weather” day) and charged against the above 
allowance.  Critical work activities will be determined by review of the Contractor’s 
current progress schedule.

C. The Contractor’s and Owner’s Representative shall agree monthly on the number of “bad 
weather” days to be charged against the allowance.  This determination will be 
documented in writing and be signed by the Contractor’s and the Owner’s Representative. 
If there is a failure to agree on all or part of the “bad weather” days for a particular month, 
that disagreement shall be noted on this written document and signed by each party’s 
representative.  Failure of the Contractor’s representative to sign the “bad weather” day 
documentation after it is presented, with or without the notes of disagreement, shall 
constitute agreement with the “bad weather” day determination contained in that 
document.

D. There will be no modification to the time of contract performance due solely to the failure 
to deplete the “bad weather” day allowance.

E. Once this allowance is depleted, a no cost Change Order time extension may be executed 
for “bad weather” days, as defined above, encountered during the remainder of the project.
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PART 2 – PRODUCTS  (NOT APPLICABLE) 
 
PART 3 – EXECUTION 

 
3.1 SCHEDULE OF ALLOWANCES 

A. Weather Allowance:  Included within the completion period for this project are Ten (10) 
“bad weather” days. 

 

END OF SECTION 012100 
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DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 012200 - UNIT PRICES 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for unit prices. 

1.3 DEFINITIONS 

A. Unit price is an amount proposed by bidders, stated on the Bid Form, as a price per unit of 
measurement for materials or services added to or deducted from the Contract Sum by 
appropriate modification, if the estimated quantities of Work required by the Contract 
Documents are increased or decreased. Unit Prices include all labor, materials, equipment, 
tools and incidentals necessary to complete the work. 

1.4 PROCEDURES 

A. Unit prices include all necessary material, plus cost for delivery, installation, insurance, 
overhead, profit, and applicable taxes. 

B. Measurement and Payment: Refer to individual Specification sections for work that 
requires establishment of unit prices. Methods of measurement and payment for unit 
prices are specified in those Sections. 

C. The Owner reserves the right to reject the Contractor's measurement of work-in-place that 
involves use of established unit prices, and to have this work measured, at the Owner's 
expense, by an independent party acceptable to the Contractor. 

D. Schedule:  A "Unit Price Schedule" is included at the end of this Section.  Specification 
sections referenced in the Schedule contain requirements for materials described under 
each unit price. 

E. Quantities of units to be included in the Base Bid are indicated in Section 004322 – Unit 
Prices. 

PART 2 - PRODUCTS  (NOTAPPLICABLE) 

PART 3 - EXECUTION 

3.1 UNIT PRICE SCHEDULE 

A. Unit Price 1 – Two (2”) -inch clean Rock: 

1. Description: Two inch (2”) clean rock according to Division 33, Section 334900 
“Storm Drainage Structures”. 

2.   Unit of Measurement: Ton installed. 

3.   Quantity in Base Bid:      100       Tons are to be included in the Base Bid. 
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B. Unit Price 2 –  MoDOT Type 3 Ditch Liner : 

1. Description: MoDOT Type 3 Ditch Liner installation according to Division 33, 
Section 334900 “Storm Drainage Structures”. 

2. Unit of Measurement: Ton installed.  

3. Quantity in Base Bid:       910       Tons are to be included in the Base Bid. 

 
C.   Unit Price 3 – Agricultural Lime: 

1. Description: Agricultural Lime installation according to Division 31, Section 312000, 
“Earth Moving”. 

2. Unit of Measurement: 100 lbs ENM installed. 

3. Quantity in Base Bid:      3,750     100 lb Units of ENM are included in the Base Bid. 

 
D.  Unit Price 4 – Actual Nitrogen (N): 

1.   Description: Total Nitrogen applied and incorporated according to Division 1, Section 
015723 “Temporary Storm Water Pollution Control” and Division 32, Section 329219 
“Seeding”. 

2.   Unit of Measurement: Pound (lb.) of Total Nitrogen applied. 

3.   Quantity in Base Bid:      900      pounds actual N are included in the Base Bid. 

 
 E.  Unit Price 5 – Actual Phosphorus (P): 

1.  Description:  Total Phosphorus applied and incorporated according to Division 1, 
Section 015723 “Temporary Storm Water Pollution Control”, and Division 32, 
Section 329219 “Seeding”. 

2.   Unit of Measurement:  Pound (lb.) of Total Phosphorus applied. 

3.   Quantity in Base Bid:       2,250      pounds actual P are included in the Base Bid. 

 

F. Unit Price 6 – Soluble Potassium (K): 

1. Description: Total Potassium applied and incorporated according to Division 1, 
Section 015723 “Temporary Storm Water Pollution Control”, and Division 32, 
Section 329219 “Seeding”. 

2. Unit of Measurement: Pound (lb.) of Total Potassium applied. 

3. Quantity in Base Bid:       3,000      pounds actual K are included in the Base Bid. 

 
G. Unit Price 7 – Temporary Sediment Control Straw Bale Silt Fence: 

1. Description: Temporary Sediment Control Straw Bales shall be installed according to 
Division 1, Section 015723 “Temporary Storm Water Pollution Control”. 

2. Unit of Measurement: Small square bales installed. 

3. Quantity in Base Bid:         25         bales are included in the Base Bid. 
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H. Unit Price 8 – Temporary Seed: 

1. Description: Temporary Seed shall be installed according to Division 1, Section 
     015723 “Temporary Storm Water Pollution Control”. 

2. Unit of Measurement: Acre seeded. 

3. Quantity in Base Bid:       3          acres are included in the Base Bid. 

 
I. Unit Price 9 – Temporary Mulch: 

1. Description: Temporary Mulch shall be installed according to Division 1, Section 
     015723 “Temporary Storm Water Pollution Control. 

2.  Unit of Measurement: Acre installed. 

3.  Quantity in Base Bid:       3          acres are included in the Base Bid. 

 
 

 
END OF SECTION 012200 
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DIVISION 1- GENERAL REQUIREMENTS 
 
SECTION 012600 – CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary Conditions and 
other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section specifies administrative and procedural requirements for handling and processing Contract 
Modifications. 

B. Related Sections include the following: 
1. Division 1, Section 012200 "Unit Prices" for administrative requirements for Unit Prices. 
2. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for administrative procedures 

for handling Requests for substitutions made after Contract award. 
3. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Contract Change 

requirements. 

1.3 REQUESTS FOR INFORMATION 

A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the 
Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the 
Contractor shall submit a “Request for Information” (RFI) in writing to the Designer.  A RFI may only be 
submitted by the Contractor and shall only be submitted on the RFI forms provided by the Owner.  The 
Contractor shall clearly and concisely set forth the issue for which clarification or interpretation is sought 
and why a response is needed.  In the RFI, the Contractor shall set forth an interpretation or understanding 
of the requirement along with reasons why such an understanding was reached. 

B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the 
Contractor unless the Designer determines that a longer time is necessary to provide an adequate 
response.  If a longer time is determined necessary by the Designer, the Designer will, within five (5) 
working days of receipt of the request, notify the Contractor of the anticipated response time.  If the 
Contactor submits a RFI on a time sensitive activity on the current project schedule, the Contractor shall 
not be entitled to any time extension due to the time it takes the Designer to respond to the request 
provided that the Designer responds within the ten (10) working days set forth above. 

C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event 
the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract 
Document, the Contractor shall give written notice to the Designer requesting a Change Order for the 
work.  Failure to give such written notice within ten (10) working days, shall waive the Contractor’s right 
to seek additional time or cost under Article 4, “Changes in the Work” of the General Conditions. 

1.4 MINOR CHANGES IN THE WORK 

A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving 
adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” 
(DSI).  A copy of the form is included at the end of Part 3. 
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1.5 PROPOSAL REQUESTS 

A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work
that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change
Description will be issued using the “Request for Proposal” (RFP) form.  If necessary, the description will
include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do
not consider them instructions either to stop work in progress or to execute the proposed change.

2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost
adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The
Contractor shall submit his proposal on the appropriate Change Order Detailed Breakdown form.
Subcontractors may use the appropriate Change Order Detailed Breakdown form or submit their
proposal on their letterhead provided the same level of detail is included.  All proposals shall
include:
a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
b. If requesting additional time per Article 4.2 of the General Conditions, include an

updated Contractor's Construction Schedule that indicates the effect of the Change
including, but not limited to, changes in activity duration, start and finish times, and
activity relationship.

1.6 CONTRACT CHANGE PROCEDURES 

A. On the Owner's approval of a Proposal Request, the Designer or Owner representative will issue a
Change Order for signatures of the Owner and Contractor.

PART 2 - PRODUCTS (NOT APPLICABLE) 

PART 3 - EXECUTION (NOT APPLICABLE) 

END OF SECTION  012600 
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SECTION 013100 – COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 

Conditions and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations 

on Projects including, but not limited to, the following: 

1. Coordination Drawings. 

2. Administrative and supervisory personnel. 

3. Project meetings. 

B. Each Contractor shall participate in coordination requirements.  Certain areas of 

responsibility will be assigned to a specific Contractor. 

C. Related Sections include the following: 

1. Division 1, Section 013200 "Schedules" for preparing and submitting 

Contractor's Construction Schedule. 

2. Articles 1.8.B and 1.8.C of Section 007213 "General Conditions" for 

coordinating meetings onsite. 

3. Article 5.4.H of Section 007213 "General Conditions" for coordinating Closeout 

of the Contract. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  

Coordinate construction operations included in different Sections, which depend on each 

other for proper installation, connection, and operation. 

B. Coordination:  Each Contractor shall coordinate its construction operations with those of 

other contractors and entities to ensure efficient and orderly installation of each part of 

the Work.  Each Contractor shall coordinate its operations with operations included in 

different Sections that depend on each other for proper installation, connection, and 

operation. 

1. Schedule construction operations in sequence required to obtain the best results 

where installation of one part of the Work depends on installation of other 

components, before or after its own installation. 

2. Coordinate installation of different components with other Contractors to ensure 

maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different 

components to ensure maximum performance and accessibility for required 
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maintenance, service, and repair of all components including mechanical and 

electrical. 

C. Prepare memoranda for distribution to each party involved outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of 

attendees at meetings. 

1. Prepare similar memoranda for Owner and separate Contractors if coordination 

of their Work is required. 

D. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other Contractors to avoid 

conflicts and to ensure orderly progress of the Work.  Such administrative activities 

include, but are not limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Startup and adjustment of systems. 

8. Project Closeout activities. 

E. Conservation:  Coordinate construction activities to ensure that operations are carried out 

with consideration given to conservation of energy, water, and materials. 

1. Salvage materials and equipment involved in performance of, but not actually 

incorporated into, the Work.  Refer to other Sections for disposition of salvaged 

materials that are designated as Owner's property. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 

necessitates maximum utilization of space for efficient installation of different 

components or if coordination is required for installation of products and materials 

fabricated by separate entities. 

B. Key Personnel Names:  Within fifteen (15) work days of starting construction operations, 

submit a list of key personnel assignments including superintendent and other personnel 

in attendance at Project site.  Identify individuals and their duties and responsibilities; list 

addresses and telephone numbers including home and office telephone numbers.  Provide 

names, addresses, and telephone numbers of individuals assigned as standbys in the 

absence of individuals assigned to Project. 

1. Post copies of list in Project meeting room, in temporary field office, and by each 

temporary telephone.  Keep list current at all times. 

1.5 PROJECT MEETINGS 

A. The Owner’s Construction Representative will schedule a Pre-Construction Meeting prior 

to beginning of construction.  The date, time, and exact place of this meeting will be 

determined after Contract Award and notification of all interested parties.  The 
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Contractor shall arrange to have the Job Superintendent and all prime Subcontractors 

present at the meeting.  During the Pre-Construction Meeting, the construction 

procedures and information necessary for submitting payment requests will be discussed 

and materials distributed along with any other pertinent information. 

1. Minutes:  Designer will record and distribute meeting minutes. 

B. Progress Meetings:  The Owner’s Construction Representative will conduct Monthly 

Progress Meetings as stated in Articles 1.8.B and 1.8.C of Section 007213 “General 

Conditions”. 

1. Minutes:  Designer will record and distribute to Contractor the meeting minutes. 

C. Preinstallation Conferences:  Contractor shall conduct a preinstallation conference at 

Project site before each construction activity that requires coordination with other 

construction. 

1. Attendees:  Installer and representatives of Manufacturers and Fabricators 

involved in or affected by the installation and its coordination or integration with 

other materials and installations that have preceded or will follow, shall attend 

the meeting.  Advise Designer and Construction Representative of scheduled 

meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for 

the particular activity under consideration including requirements for the 

following: 

a. Contract Documents 

b. Options 

c. Related RFIs 

d. Related Change Orders 

e. Purchases 

f. Deliveries 

g. Submittals 

h. Review of mockups 

i. Possible conflicts 

j. Compatibility problems 

k. Time schedules 

l. Weather limitations 

m. Manufacturer's written recommendations 

n. Warranty requirements 

o. Compatibility of materials 

p. Acceptability of substrates 

q. Temporary facilities and controls 

r. Space and access limitations 

s. Regulations of authorities having jurisdiction 

t. Testing and inspecting requirements 
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u. Installation procedures 

v. Coordination with other Work 

w. Required performance results 

x. Protection of adjacent Work 

y. Protection of construction and personnel 

3. Contractor shall record significant conference discussions, agreements, and 

disagreements including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties 

who should have been present. 

5. Do not proceed with installation if the conference cannot be successfully 

concluded.  Initiate whatever actions are necessary to resolve impediments to 

performance of the Work and reconvene the conference at earliest feasible date. 

6. Revise paragraph below if Project requires holding progress meetings at different 

intervals.  Insert special intervals such as "every third Tuesday" to suit special 

circumstances. 

7. Project name 

8. Name and address of Contractor 

9. Name and address of Designer 

10. RFI number including RFIs that were dropped and not submitted 

11. RFI description 

12. Date the RFI was submitted 

13. Date Designer's response was received 

14. Identification of related DSI or Proposal Request, as appropriate 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION  013100 
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SECTION 013115 - PROJECT MANAGEMENT COMMUNICATIONS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

B. Division 1, Section 013300 - Submittals

C. Division 1, Section 012600 – Contract Modification Procedures

1.2 SUMMARY 

A. Project Management Communications: The Contractor shall use the Internet web based
project management communications tool, E-Builder® ASP software, and protocols
included in that software during this project. The use of project management
communications as herein described does not replace or change any contractual
responsibilities of the participants.
1. Project management communications is available through E-Builder® as provided

by "e-Builder®" in the form and manner required by the Owner.
2. The project communications database is on-line and fully functional. User

registration, electronic and computer equipment, and Internet connections are the
responsibility of each project participant. The sharing of user accounts is
prohibited

B. Support: E-Builder® will provide on-going support through on-line help files.

C. Copyrights and Ownership: Nothing in this specification or the subsequent
communications supersedes the parties’ obligations and rights for copyright or
document ownership as established by the Contract Documents. The use of CAD files,
processes or design information distributed in this system is intended only for the
project specified herein.

D. Purpose: The intent of using E-Builder® is to improve project work efforts by
promoting timely initial communications and responses.  Secondly, to reduce the
number of paper documents while providing improved record keeping by creation of
electronic document files

E. Authorized Users: Access to the web site will be by individuals who are authorized
users.
1. Individuals shall complete the E-Builder New Company/User Request Form located at

the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.

https://oa.mo.gov/facilities/vendor-links/contractor-forms
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Completed forms shall be emailed to the following email address: OA.FMDCE-
BuilderSupport@oa.mo.gov.  

2. Authorized users will be contacted directly and assigned a temporary user 
password. 

3. Individuals shall be responsible for the proper use of their passwords and access 
to data as agents of the company in which they are employed. 

F. Administrative Users: Administrative users have access and control of user licenses and 
all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL 
ITEMS IN THE DATABASE! Improper or abusive language toward any party or 
repeated posting of items intended to deceive or disrupt the work of the project will not 
be tolerated and will result in deletion of the offensive items and revocation of user 
license at the sole discretion of the Administrative User(s).  

G. Communications: The use of fax, email and courier communication for this project is 
discouraged in favor of using E-Builder® to send messages. Communication functions 
are as follows: 
1. Document Integrity and Revisions: 

a. Documents, comments, drawings and other records posted to the system 
shall remain for the project record.  The authorship time and date shall be 
recorded for each document submitted to the system. Submitting a new 
document or record with a unique ID, authorship, and time stamp shall be 
the method used to make modifications or corrections. 

b. The system shall make it easy to identify revised or superseded documents 
and their predecessors. 

c. Server or Client side software enhancements during the life of the project 
shall not alter or restrict the content of data published by the system.  
System upgrades shall not affect access to older documents or software. 

2. Document Security: 
a. The system shall provide a method for communication of documents.  

Documents shall allow security group assignment to respect the contractual 
parties communication except for Administrative Users. DO NOT POST 
PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE 
DATABASE! 

3. Document Integration: 
a. Documents of various types shall be logically related to one another and 

discoverable.  For example, requests for information, daily field reports, 
supplemental sketches and photographs shall be capable of reference as 
related records. 

4. Reporting: 
a. The system shall be capable of generating reports for work in progress, and 

logs for each document type. Summary reports generated by the system 
shall be available for team members. 

5. Notifications and Distribution: 
a. Document distribution to project members shall be accomplished both 

within the extranet system and via email as appropriate.  Project document 
distribution to parties outside of the project communication system shall be 

mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
mailto:OA.FMDCE-BuilderSupport@oa.mo.gov
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accomplished by secure email of outgoing documents and attachments, 
readable by a standard email client.   

6. Required Document Types: 
a. RFI, Request for Information. 
b. Submittals, including record numbering by drawing and specification 

section. 
c. Transmittals, including record of documents and materials delivered in hard 

copy. 
d. Meeting Minutes. 
e. Application for Payments (Draft or Pencil). 
f. Review Comments. 
g. Field Reports. 
h. Construction Photographs. 
i. Drawings. 
j. Supplemental Sketches. 
k. Schedules. 
l. Specifications. 
m. Request for Proposals 
n. Designer’s Supplemental Instructions 
o. Punch Lists 

H. Record Keeping: Except for paper documents, which require original signatures and 
large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches 
documents shall be submitted by transmission in electronic form to the E-Builder® web 
site by licensed users. 

a. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier shall 
respond to documents received in electronic form on the web site, and 
consider them as if received in paper document form. 

b. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall reply or respond by transmissions in electronic form 
on the web site to documents actually received in paper document form. 

c. The Owner and his representatives, the Designer and his consultants, and 
the Contractor and his Sub Contractors and suppliers at every tier reserves 
the right to and shall copy any paper document into electronic form and 
make same available on the web site.  

I. Minimum Equipment and Internet Connection: In addition to other requirements 
specified in this Section, the Owner and his representatives, the Construction Manager 
and his representatives, the Architect and his consultants, and the Contractor and his 
sub-contractors and suppliers at every tier required to have a user license(s) shall be 
responsible for the following:  
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1. Providing suitable computer systems for each licensed user at the users normal 
work location1 with high-speed Internet access, i.e. DSL, local cable company's 
Internet connection, or T1 connection.  

2. Each of the above referenced computer systems shall have the following 
minimum system2 and software requirements: 
a. Desktop configuration (Laptop configurations are similar and should be 

equal to or exceed desktop system.) 
1) Operating System: Windows XP or newer 
2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+) 
3) Minimum Recommend Connection Speed: 256K or above 
4) Processor Speed: 1 Gigahertz and above 
5) RAM: 512 mb 
6) Operating system and software shall be properly licensed. 
7) Internet Explorer version 7 (current version is a free distribution for 

download). This specification is not intended to restrict the host server or 
client computers provided that industry standard HTTP clients may access 
the published content. 

8) Adobe Acrobat Reader (current version is a free distribution for 
download). 

9) Users should have the standard Microsoft Office Suite (current 
version must be purchased) or the equivalent. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 -  EXECUTION (Not Applicable.) 

END OF SECTION 013115 
 

                                                      
1 The normal work location is the place where the user is assigned for more than one-half of his time working on this 
project.  
2 The minimum system herein will not be sufficient for many tasks and may not be able to process all documents 
and files stored in the E-Builder® Documents area. 
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SECTION 013200 – SCHEDULE – BAR CHART  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract including General and Supplementary 
Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for a Bar Chart Schedule for the project construction 
activities, schedule of submittals, and schedule for testing. 

PART 2 - PRODUCTS – (Not Applicable) 

PART 3 - EXECUTION 

3.1 SUBMITTAL PROCEDURES 

A. The Contractor shall submit to the Designer, within ten (10) working days following the 
Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of 
progress the Contractor agrees to maintain and the order in which he proposed to carry 
out the various phases of Work.  No payments shall be made to the Contractor until the 
Progress Schedule has been approved by the Owner. 

1. The Schedule of Values must have the following line items included with the 
value of the item as indicated below: 

a. O&M’s (Owner’s Manual) 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

b. Close Out Documents 

1) $1,000,000.00 (One million) and under – 2% of the total contract 
amount 

2) Over $1,000,000.00 (One million) – 1% of the total contract 
amount 

c. General Conditions 

1) No more than 10% 

B. The Contractor shall submit an updated Schedule for presentation at each Monthly 
Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to 
reflect the current Schedule and its relationship to the original Schedule.  The updated 
Schedule shall reflect any changes in the logic, sequence, durations, or completion date.  
Payments to the Contractor shall be suspended if the Progress Schedule is not adequately 
updated to reflect actual conditions. 
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C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating 
their Progress Schedules to the general construction Work.  The Contractor shall 
coordinate preparation and processing of Schedules and reports with performance of 
other construction activities. 

3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE 

A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, 
horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general 
construction shall prepare the Construction Schedule for the entire Project.  The Schedule 
shall show the percentage of work to be completed at any time, anticipated monthly 
payments by Owner, as well as significant dates (such as completion of excavation, 
concrete foundation work, underground lines, superstructure, rough-ins, enclosure, 
hanging of fixtures, etc.) which shall serve as check points to determine compliance with 
the approved Schedule.   

1. The Contractor shall provide a separate time bar for each significant construction 
activity.  Provide a continuous vertical line to identify the first working day of 
each week. 

a. If practical, use the same Schedule of Values breakdown for schedule 
time bars. 

2. The Contractor shall provide a base activity time bar showing duration for each 
construction activity.  Each bar is to indicate start and completion dates for the 
activity.  The Contractor is to place a contrasting bar below each original 
schedule activity time for indicating actual progress and planned remaining 
duration for the activity. 

3. The Contractor shall prepare the Schedule on a minimal number of separate 
sheets to readily show the data for the entire construction period. 

4. Secure time commitments for performing critical elements of the Work from 
parties involved.  Coordinate each element on schedule with other construction 
activities.  Include minor elements involved in the overall sequence of the Work.  
Show each activity in proper sequence.  Indicate graphically the sequences 
necessary for completion of related portions of the Work. 

5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, 
list of subcontracts, Submittal Schedule, progress reports, payment requests, and 
other required schedules and reports. 

6. Indicate the Intent to Award and the Contract Substantial Completion dates on 
the schedule. 

B. Work Stages:  Use crosshatched bars to indicate important stages of construction for each 
major portion of the Work.  Such stages include, but are not necessarily limited to, the 
following: 

1. Subcontract awards 

2. Submittals 

3. Purchases 

4. Deliveries 

5. Installation 

6. Startup and placement into final use and operation 
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C. Area Separations: Provide a separate time bar to identify each major area of construction 
for each major portion of the Work.  For the purposes of this Article, a “major area” are: 

a. Mobilization. 

b. Clear and Grub 

c. Earthwork 

d. Seeding and mulching 

e. Substantial Completion 

3.3 SCHEDULE OF SUBMITTALS 

A. Not Applicable  

 

END OF SECTION 013200 
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DIVISION 1 – GENERAL REQUIREMENTS 

SECTION 013300 – SUBMITTALS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for submittals required for
performance of the Work, including the following:
1. Shop Drawings.
2. Product Data.
3. Field Test Reports.
4. Certification of Materials and Quality Assurance Submittals.
5. Survey Data.
6. Shipping and Weight Tickets.
7. Receipts for Materials Used.

B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable
Division 1 Sections and other Contract Documents for requirements for administrative
submittals.   Such submittals include, but are not limited to, the following:
1. Construction Progress Schedule including Schedule of Values.
2. Performance and Payment Bonds.
3. Insurance certificates.
4. Applications for Payment.
5. Certified Payroll Reports.
6. Partial and Final Receipt of Payment and Release Forms.
7. Affidavit Compliance with Prevailing Wage Law.
8. Record Drawings.
9. Notification, Permits, etc.
10. MBW/WBE/SDVE Reports.
11. Applicant/Violator System Eligibility.
12. Certification Regarding Lobbying.
13. Debarment and Suspension Certification.

C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure
compliance with contract plans and specifications.  The Contractor is responsible for the content
of the shop drawings and coordination with other contract work.  Shop drawings and schedules
shall indicate, in detail, all parts of an item or work, including erection and setting instructions
and integration with the work of other trades.

D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the
Construction Representative.
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1.3 SUBMITTAL PROCEDURES 
 

A. The Contractor shall comply with the General and Supplementary Conditions and other 
applicable sections of the Contract Documents.  The Contractor shall submit, with such 
promptness as to cause no delay in his work or in that of any other contractors, all required 
submittals indicated in Part 3.1 of this section and elsewhere in the Contract Documents.  
Coordinate preparation and processing of submittals with performance of construction 
activities.  Transmit each submittal sufficiently in advance of performance of related 
construction activities to avoid delay. 
1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 

submittals, and related activities that require sequential activity. 
2. Coordinate transmittal of different types of submittals for related elements of the Work so 

processing will not be delayed by the need to review submittals concurrently for 
coordination. 
a. The Designer reserves the right to withhold action on a submittal requiring 

coordination with other submittals until all related submittals are received. 
 

B. Each drawing and/or series of drawings submitted must be accompanied by a letter of 
transmittal giving a list of the titles and numbers of the drawings.  Each series shall be 
numbered consecutively for ready reference and each drawing shall be marked with the 
following information: 
1. Date of Submission 
2. Name of Project 
3. Location 
4. Section Number of Specification 
5. State Project Number 
6. Name of  Submitting Contractor 
7. Name of Subcontractor 
8. Indicate if item is submitted as specified or as a substitution 

1.4 SHOP DRAWINGS 

A. Comply with the General Conditions, Article 3.2. 

B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, 
encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce 
Contract Documents or copy standard information as the basis of Shop Drawings.  Standard 
information prepared without specific reference to the Project is not a Shop Drawing. 

  
C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, 

patterns, templates and similar drawings.  Include the following information. 
1. Dimensions. 
2. Identification of products and materials included by sheet and detail number. 
3. Compliance with specified standards. 
4. Notation of coordination requirements. 
5. Notation of dimensions established by field measurement. 
6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop 

Drawings on sheets at least 8½ by 11 inches but no larger than 24 by 36 inches. 

1.5 PRODUCT DATA 

A. The Contractor shall comply with the General Conditions, Article 3.2. 
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B. The Contractor shall collect Product Data into a single submittal for each element of 
construction or system.  Product Data includes printed information, such as manufacturer’s 
installation instructions, catalog cuts, standard color charts, roughing-in diagrams and templates, 
standard wiring diagrams, and performance curves. 
 
1. Mark each copy to show applicable choices and options.  Where printed Product Data 

includes information on several products that are not required, mark copies to indicate the 
applicable information.  Include the following information: 
a. Manufacturer’s printed recommendations. 
b. Compliance with trade association standards. 
c. Compliance with recognized testing agency standards. 
d. Application of testing agency labels and seals. 
e. Notation of dimensions verified by field measurement. 
f. Notation of coordination requirements. 

2. Do not submit Product Data until compliance with requirements of the Contract 
Documents has been confirmed. 

1.6 QUALITY ASSURANCE DOCUMENTS 

A. The Contractor shall comply with the General Conditions, Article 3.2 

B. The Contractor shall submit quality-control submittals, including receipts and weight tickets, 
design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other 
quality-control submittals as required under other Sections of the Specifications. 

C. Certifications:  Where other Sections of the Specifications require certification that a product, 
material, or installation complies with specified requirements, submit a notarized certification 
from the manufacturer certifying compliance with specified requirements. 
1. Signature:  Certification shall be signed by an officer of the manufacturer or other 

individual authorized to contractually bind the company. 

D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test 
reports from independent testing agencies as specified in this section and in other sections of the 
Contract Documents. 

1.7 APPLICANT/ VIOLATOR SYSTEM ELIGIBILITY 

A. As required by federal statutes, eligibility of every successful bidder for an Abandoned Mine 
Land contract must be confirmed by the Office of Surface Mining’s Applicant/Violator System 
for each contract awarded over $25,000.  This includes clearance for all subcontractor’s 
performing work of value $25,000 or greater.  The successful bidder and subcontractors will be 
required to submit a signed Applicant Violator System information form and return it to the 
Owner’s Representative.  No contract shall be made until the successful bidder’s eligibility has 
been confirmed by the Office of Surface Mining. 

1.8 CERTIFICATION REGARDING LOBBYING 

A. Federal law requires that the Contractor certify that he has not used federal funds to influence 
federal contracting and financial transactions. 
1. The Contractor must submit a signed copy of “Certification Regarding Lobbying” if the 

Contractor’s bid exceeds $100,000. 
2. The Contractor should be aware that the “Certification Regarding Lobbying” will also be 

required from Subcontractors if their work exceeds $100,000. 
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1.9 DEBARMENT AND SUSPENSION CERTIFICATION 

A. As required by federal law, the Contractor shall certify that it has not been debarred or 
suspended from completing work on federally funded projects.  Any bidder or equipment 
supplier whose firm of affiliate is listed in the General Services Administration (GSA) 
publication entitled “Lists of Parties Excluded from federal Procurement of Nonprocurement 
Programs” will be excluded from the bidding process.  Anyone submitting a bid who is so listed 
will be determined to be a nonresponsive bidder. 
1. The Contractor must submit a signed copy of “Certification Regarding Debarment, 

Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions.” 
2. The Contractor should also be aware of Item Number 6 of the Instruction for Certification 

(page 2 of 2) which requires all subcontractor(s) to conform to this requirement. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

3.1 REQUIRED SUBMITTALS 

A. Contractor shall submit the following information for materials and equipment to be provided 
under this contract. 

 
SPEC 

SECTION TITLE CATEGORY 

011000 Construction Sequence Construction Schedule 

013100 List of Key Personnel Names Schedule of Values 

013200 Construction Progress Schedule Construction Schedule 

013200 Schedule of Values Schedule of Values 

013200 List of Subcontractors List of Subcontractors 

013200 Schedule of Inspections, Tests, and Similar Services Construction Schedule 

013300 Field Test Reports Test Report 

013300 Materials and Quality Assurance Certification 

013300 Shipping and Weight Tickets Product Data 

013300 Receipts for Materials Used Product Data 

013300 Record Drawings As-Builts 

013300 Construction Digital Photographs Test Report 

013300 Applicant/Violator System Eligibility Certification 
013300 Certification Regarding Lobbying Certification 

013300 Debarment and Suspension Certification Certification 

013300 Certifications (signed) for Products, Materials, and Installation Certification 

013300 Construction Progress Schedule including Schedule of Values Schedule of Values 
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SPEC 

SECTION TITLE CATEGORY 

013513 Superintendent Name and Phone Number Certification 
015723 Temp Storm Water Pollution Control Certification 
015723 Weight Tickets for Materials Product Data 
015723 Receipts for Materials  Product Data 
015723 Record Photographs Product Data 
311000 Site Clearing (Weight Tickets & Receipts for Recycled/Res Waste 

Materials) 
Product Data 

311000 Site Clearing (Weight and/.or Shipping Materials for Rock or 
Other Materials Brought On Site) 

Product Data 

312000 Earth Moving (Ag Lime and Effective Neutralizing Materials) Certification 
312000 Earth Moving (Weight Tickets for Materials) Product Data 
312000 Earth Moving (Receipts for Materials Used) Product Data 
312000 Earth Moving (Record Digital Photographs) As-Builts 
329219 Seeding Certification 
329219 Seeding (Weight Tickets for Materials) Product Data 
329219 Seeding (Receipts for Materials Used) Product Data 
321313 Seeding (Digital Record Photographs) As-Builts 
334900 Storm Drainage Structures Certification 
334900 Storm Drainage Structures  (Weight Tickets for Materials) Product Data 
334900 Storm Drainage Structures  (Receipts for Materials Used) Product Data 
334900 Seeding (Digital Record Photographs) As-Builts 

 

 

END OF SECTION 013300 
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SECTION 013513.31 – SITE SECURITY AND HEALTH REQUIREMENTS 

PART 1 – GENERAL 

1.1    RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

PART 2 – PRODUCTS (NOT APPLICABLE) 

PART 3 – EXECUTION 

3.1    ACCESS TO THE SITE 

A. The Contractor shall arrange with the Owner’s Representative for the controlled entry of 

construction personnel, materials, and equipment into the work areas. 

B. The Contractor shall establish regular working hours with the Owner’s Representative. 

However, all work, except equipment maintenance, fueling, etc. shall be completed during 

daylight hours.  Daylight hours shall be defined as beginning one hour before sunrise and 

ending one hour after sunset.  

C. The Contractor shall provide the name and phone number of the individual who is in charge on 

site and who can be contacted in case of an emergency.  This individual must be able to furnish 

names and addresses of all construction personnel upon request. 

3.2    HEALTH AND TRAFFIC CONTROLS 

A.    Take all necessary reasonable measures to reduce air and water pollution by any material or 

equipment used during construction.  Keep volatile wastes in covered containers.  Do not 

dispose of volatile wastes or oils on the project site.  

B. Keep the project area neat, orderly, and in a safe condition at all times.  Immediately remove all  

hazardous waste.  Do not allow trash to build up and accumulate.  Provide on-site containers for 

collection of trash and dispose of it at frequent intervals during progress of work. 

C. Conduct operations and removal of debris to ensure minimum interference with roads, streets, 

walks, and other adjacent facilities. 

D. Do not obstruct streets or walks or use facilities without permission from the construction 

representative. 

E. No driver shall exceed the facility speed limit.  The facility speed limit is 15 M.P.H. unless 

indicated otherwise. 

F.  Temporary toilet unit(s) shall be placed on site, at a location approved by the Construction 

           Representative and shall be routinely maintained throughout the term of the project.  
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3.3 PROTECTION OF PERSONS AND PROPERTY 

A.     SAFETY PRECAUTIONS AND PROGRAMS  

1. The Contractor shall at all times conduct operations under this Contract in a manner to 

avoid the risk of bodily harm to persons or risk of damage to any property. The Contrac-

tor shall promptly take precautions which are necessary and adequate against conditions 

created during the progress of the Contractor's activities hereunder which involve a risk 

of bodily harm to persons or a risk of damage to property. The Contractor shall continu-

ously inspect Work, materials, and equipment to discover and determine any such condi-

tions and shall be solely responsible for discovery, determination, and correction of any 

such conditions. The Contractor shall comply with applicable safety laws, standards, 

codes, and regulations in the jurisdiction where the Work is being performed, specifical-

ly, but without limiting the generality of the foregoing, with rules regulations, and stand-

ards adopted pursuant to the Williams-Steiger Occupational Safety and Health Act of 

1970 and applicable amendments. 

2. All contractors, subcontractors and workers on this project are subject to the Construction 

Safety Training provisions 292.675 RSMo. 

3. In the event the Contractor encounters on the site, material reasonably believed to be as-

bestos, polychlorinated biphenyl (PCB), lead, mercury, or other material known to be 

hazardous, which has not been rendered harmless, the Contractor shall immediately stop 

Work in the area affected and report the condition to the Owner's Representative and the 

Architect in writing. The Work in the affected area shall not thereafter be resumed except 

by written agreement of the Owner's Representative and Contractor if in fact the material 

is asbestos or polychlorinated biphenyl (PCB) and has not been rendered harmless. The 

Work in the affected area shall be resumed in the absence of asbestos or polychlorinated 

biphenyl (PCB), or when it has been rendered harmless by written agreement of the 

Owner's Representative and the Contractor. “Rendered Harmless” shall mean that levels 

of such materials are less than any applicable exposure standards, including but limited to 

OSHA regulations. 

B.     SAFETY OF PERSONS AND PROPERTY 

1. The Contractor shall take reasonable precautions for safety of, and shall provide protec-

tion to prevent damage, injury, or loss to: 

a.    clients, staff, the public, construction personnel, and other persons who may be  

          affected thereby; 

b. the Work and materials and equipment to be incorporated therein, whether in stor-

age on or off the site, under care, custody, or control of the Contractor or the Con-

tractor's Subcontractors of any tier; and 

c. other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, 

pavements, roadways, structures, and utilities not designated for removal, reloca-

tion, or replacement in the course of construction. 

2. The Contractor shall give notices and comply with applicable laws, standards, codes, or-

dinances, rules, regulations, and lawful orders of public authorities bearing on safety of 

persons or property or their protection from damage, injury, or loss. 

3. The Contractor shall erect and maintain, as required by existing conditions and perfor-

mance of the Contract, safeguards for safety and protection, including, but not limited to, 

posting danger signs and other warnings against hazards, promulgating safety regula-

tions, and notifying owners and users of adjacent sites and utilities. 
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4. When use or storage of explosives or other hazardous materials or equipment or unusual 

methods are necessary for execution of the Work, the Contractor shall exercise the high-

est degree of care and carry on such activities under supervision of properly qualified 

personnel. 

5. The Contractor shall promptly remedy damage and loss (other than damage or loss in-

sured under property insurance required by the Contract Documents) to property referred 

to in this Section caused in whole or in part by the Contractor, a Subcontractor of any ti-

er, or anyone directly or indirectly employed by any of them, or by anyone for whose acts 

they may be liable, and for which the Contractor is responsible under this Section, except 

damage or loss attributable solely to acts or omissions of Owner or the Architect or any-

one directly or indirectly employed by either of them, or by anyone for whose acts either 

of them may be liable, and not attributable to the fault or negligence of the Contractor. 

The foregoing obligations of the Contractor are in addition to the Contractor's other obli-

gations stated elsewhere in the Contract. 

6. The Contractor shall designate a responsible member of the Contractor's organization at 

the site whose duty shall be the prevention of accidents, and the maintaining, enforcing 

and supervising of safety precautions and programs. This person shall be the Contractor's 

superintendent unless otherwise designated by the Contractor in writing to the Owner's 

Representative and Architect. The Contractor shall hold regularly scheduled safety meet-

ings to instruct Contractor personnel on safety practices, accident avoidance and preven-

tion, and the Project Safety Program. The Contractor shall furnish safety equipment and 

enforce the use of such equipment by its employees and its subcontractors of any tier. 

7. The Contractor shall not load or permit any part of the construction or site to be loaded so 

as to endanger its safety. 

8. The Contractor shall promptly report in writing to the Owner all accidents arising out of 

or in connection with the Work which cause death, lost time injury, personal injury, or 

property damage, giving full details and statements of any witnesses. In addition, if 

death, serious personal injuries, or serious property damages are caused, the accident 

shall be reported immediately. 

9. The Contractor shall promptly notify in writing to the Owner of any claims for injury or 

damage to personal property related to the work, either by or against the Contractor. 

10. The Owner assumes no responsibility or liability for the physical condition or safety of 

the Work site or any improvements located on the Work site. The Contractor shall be 

solely responsible for providing a safe place for the performance of the Work. The Own-

er shall not be required to make any adjustment in either the Contract Sum or Contract 

Time concerning any failure by the Contractor or any Subcontractor to comply with the 

requirements of this Paragraph. 

11. In no event shall the Owner have control over, charge of, or any responsibility for con-

struction means, methods, techniques, sequences or procedures or for safety precautions 

and programs in connection with the Work, notwithstanding any of the rights and author-

ity granted the Owner in the Contract Documents. 

12. The Contractor shall maintain at his own cost and expense, adequate, safe and sufficient 

walkways, platforms, scaffolds, ladders, hoists and all necessary, proper, and adequate 

equipment, apparatus, and appliances useful in carrying on the Work and which are nec-

essary to make the place of Work safe and free from avoidable danger for clients, staff, 

the public and construction personnel, and as may be required by safety provisions of ap-

plicable laws, ordinances, rules regulations and building and construction codes. 

END OF SECTION 013513.31 
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SECTION 015000 – CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

PART – GENERAL 

1.1   RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, 
Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2    SUMMARY 

A.  This section includes requirements for construction facilities and temporary controls, including 
temporary utilities, support facilities, and security and protection. 
 

B. Temporary utilities include, but are not limited to, the following: 
1. Water service and distribution. 
2. Temporary electric power and light. 
3. Temporary heat. 
4. Telephone service. 
5. Sanitary facilities, including drinking water. 

 
C. Support facilities include, but are not limited to, the following: 

1. Field offices and storage sheds. 
2. Temporary roads and paving. 
3. Dewatering facilities and drains. 
4. Temporary enclosures. 
5. Temporary project identification signs and bulletin boards 
6. Waste disposal services. 
7. Construction aids and miscellaneous services and facilities. 

 
D. Security and protection facilities include, but are not limited to, to following: 

1. Temporary fire protection. 
2. Barricades, warning signs, and lights. 
3. Sidewalk bridge or enclosure fence for the site. 
4. Environmental protection. 

1.3   SUBMITTALS (Not Applicable) 

1.4   QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations, including  
   but not limited to the following: 

1.       Health and safety regulations. 
2.       Utility company regulations. 
3.       Police, fire department, and rescue squad rules. 
4.       Environmental protection regulations. 

 
B. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary     

   utility before use.  Obtain required certifications and permits. 
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1.5    PROJECT CONDITIONS 

A. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.  Operate in 
a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do 
not overload facilities or permit them to interfere with progress.  Take necessary fire-prevention 
measures.  Do not allow hazardous, dangerous, or unsanitary conditions, or public nuisances to 
develop or persist on-site. 

PART – PRODUCTS 

2.1   MATERIALS 

A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use  
undamaged, previously used materials in serviceable condition; provided materials are suitable for 
use intended. 

 
B. Water:  When specified, provide potable water approved by local health authorities, as necessary to 

complete the appropriate work tasks. Delete paragraph below if wood fence or covered walkway is 
used.  For more security, increase fence height to 8 feet (2.5 M) or more. 

2.2    EQUIPMENT 

     A.      General: Provide new equipment. If acceptable to the Designer, the Contractor may use undamaged,  
               previously used equipment in serviceable condition; provided equipment is suitable for use intended. 

 
B. Electrical Power Cords: Provide grounded extension cords.  Use hard-service cords where exposed  

to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords 
if single lengths will not reach areas where construction activities are in progress.  Do not exceed 
safe length-voltage rating.  

 
C. Temporary Offices:  A construction office is not required on this project. 

 
D. Telephones: Provide a minimum of one (1) functioning mobile telephone or landline on-site at all  

 times for the purpose of safety. 
 

E. Water: The Contractor shall provide all water required during the construction period. 
 

F. Temporary Toilet Units: Provide and maintain self-contained, single-occupant toilet units of the  
chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully 
enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material. 
 

G. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for 
temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, 
Class ABC, dry-chemical extinguishers, or a combination of extinguishers of NFPA-recommended 
classes for the exposures.  
1.        Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size  

     required by location and class of fire exposure.  
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PART – EXECUTION 

3.1    INSTALLATION 

 A.    Use qualified personnel for installation of temporary facilities.  Locate facilities where they will 
serve the Project adequately and result in minimum interference with performance of the Work.  
Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.    
   Do not remove until facilities are no longer needed or are replaced by authorized use of completed     
   permanent facilities. 

3.2   TEMPORARY UTILITY INSTALLATION 

A. General: Utility connections are not available at the site. All utilities shall be provided at no  
   additional cost to the Owner. 

   
B. Temporary Water Service: Contractor shall provide all water required during the construction    

   period. 
 

C. Temporary Electric Power Service: Contractor shall provide all electric service required during the  
construction period. Provide weatherproof, grounded electric power service and distribution system 
of sufficient size, capacity, and power characteristics for the various construction tools, machinery, 
lights, heating and air conditioning, pumps, and other tools required by the Contractor, 
Subcontractors, and the construction office during construction period.  Include meters, 
transformers, overload-protected disconnects, automatic ground-fault interrupters, temporary 
wiring, panelboards, switches, and main distribution switch gear as necessary. Temporary service 
and light circuits shall be moved as required to maintain progress in the Work and all temporary 
facilities shall be removed upon completion of the Work. 
 

D. Temporary Heating: Provide temporary heat required by construction activities for curing or  
drying of completed installations or for protection of installed construction, materials, and 
equipment from adverse effects of low temperatures or high humidity.  Select safe equipment that 
will not have a harmful effect on completed installations or elements being installed.  Coordinate 
ventilation requirements to produce the ambient condition required and minimize consumption of 
energy. 
1.        Heating Facilities:  Except where the Owner authorizes use of the permanent system, provide  

    vented, self-contained, LP-gas or fuel-oil heaters with individual space thermostatic control. 
2.        Use of gasoline-burning space heaters, open flame, or salamander heating units is prohibited. 
 

E. Temporary Telephones: Provide a minimum of one functioning mobile phone or landline on site at  
 all times when personnel are present on site. 

 
F. Temporary Toilets: Install and maintain self-contained toilet units.  Use of pit-type privies will not  

be permitted.  Comply with regulations and health codes for the type, number, location, operation, 
and maintenance of fixtures and facilities.  Install where facilities will best serve the Project’s needs. 
1.        Shield toilets to ensure privacy. 
2.        Provide separate facilities for male and female personnel; unless a signed waiver is  

     provided to the Owner. 
3.        Provide toilet tissue materials for each facility. 
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G. Provide earthen embankments and similar barriers in and around excavations and subgrade  
   construction, sufficient to prevent flooding by runoff of storm water from heavy rains. 
 

H. All open excavations associated with temporary facilities or utility installations that are not  
completed during the daylight period shall be surrounded by a 48” high bright orange temporary 
safety fence and supported by steel T-posts spaced no greater than 5’ apart. 

 
3.3    SUPPORT FACILITIES INSTALLATION 
 

A. General:  Locate field offices, storage sheds, and other temporary construction and support facilities  
 for easy access. 

1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial  
Completion. Personnel remaining after Substantial Completion, will be permitted to use 
permanent facilities, under conditions acceptable to the Owner. 

B. Field Offices:  Provide insulated, weathertight temporary offices of sufficient size to  
accommodate required office personnel at the Project site.  Field Office shall be for the use of both 
the Contractor and the Resident Project Representative. Keep the office clean and orderly for use for 
small progress meetings. The office shall be equipped, at a minimum, with light, heat, air 
conditioning, first aid kit, desk or table, and a minimum of six chairs. 

C. Storage facilities: Install storage sheds sized, furnished, and equipped to accommodate materials  
and equipment involved, including temporary utility service.  
1.  Contractor shall provide all temporary buildings or trailers needed for storage of equipment  

 and materials installed under this Contract (including those furnished by Owner or others 
under separate contract) which require indoor storage or protected outdoor storage at the site 
prior to their installation.  Temporary buildings and trailers and stored materials shall be in 
locations acceptable to Owner's Representative, and will be removed when the Work is 
completed. 

2. Owner's Representative shall be advised of any arrangements made for storage of equipment  
    and materials in a place other than Owner's site. 

3. Contractor shall assume responsibility for and protect all equipment and materials during the  
    storage period in accordance with the manufacturer or supplier's recommendations. 

D. Project Identification and Temporary Signs: Prepare project identification and other signs of sizes  
indicated. Install signs where indicated to inform the public and persons seeking entrance to the 
Project.  Support on posts or framing of preservative-treated wood or steel.  No unauthorized signs 
shall be permitted. 
1.         Project Identification Signs: Engage an experienced sign painter to apply graphics.  Comply  

     with details indicated.  
2.         Temporary Signs: Prepare signs to provide directional information to construction personnel  

      and visitors.  
  
E. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.   

Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  
Enforce requirements strictly.  Do not hold materials more than 7 days during normal weather or 3 
days when the temperature is expected to rise above 80° F (27° C).  Handle hazardous, dangerous, 
or unsanitary waste materials separately from other waste by containerizing properly.  Dispose of 
material lawfully. 
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3.4   SECURITY AND PROTECTION FACILITIES INSTALLATION 

      A.      Barricades, Warning Signs, and Lights: Comply with all appropriate and current FHA Manual 
  on Uniform Traffic Control Device (MUTCD) standards and code requirements.  Paint with 

appropriate colors, graphics and warning signs to inform personnel and the public of the hazard 
being protected against.  Where appropriate and needed, provide lighting, including flashing red or 
amber lights. 

 
B.     Environmental Protection: Provide protection, operate temporary facilities, and conduct  

construction in ways and by methods that comply with environmental regulations; plus minimize 
the possibility that air, waterways, and subsoil might be become contaminated or polluted and/or 
other undesirable effects might occur.  Avoid the use of tools and equipment that produce harmful 
noise.  Restrict the use of noisemaking tools and equipment to hours that will minimize complaints 
from persons or firms near the site. 

3.5   OPERATION, TERMINATION, AND REMOVAL 

 A.     Supervision:   Enforce strict discipline in use of temporary facilities.  Limit availability of    
   temporary facilities to essential and intended uses to minimize waste and abuse. 

 B. Maintenance: Maintain facilities in good operating condition until removal.  Protect from  
          damage by freezing temperatures and similar elements. 

1.       Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,  
and similar facilities on a 24-hour basis where required to achieve indicated results and to 
avoid possibility of damage. 

   
  C.    Termination and Removal: Unless the Designer requests that it be maintained longer, remove each  

temporary facility when the need has ended, when replaced by authorized use of a permanent 
facility, or no later than Substantial Completion. Repair damaged Work, clean exposed surfaces, and 
replace construction that cannot be satisfactorily repaired. 
1.        Materials and facilities that constitute temporary facilities are the Contractor’s property. The  

       Owner reserves the right to take possession of project identification signs. 

 

END OF SECTION 015000 
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SECTION 015723 – TEMPORARY STORM WATER POLLUTION CONTROL 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections apply to this section.

1.2 SUMMARY 

A. Section includes:
1. Furnishing, installing, maintaining (including sediment removal), and removing temporary

control measures as shown on the Plans or ordered by the Resident Project Representative.
Temporary water pollution and sediment control shall be accomplished through the use of
seeding, mulching, straw bales, silt fences, and other erosion control devices or methods, in
accordance with these Specifications.

2. The temporary project water pollution control provisions contained herein shall be coordinated
with the permanent erosion and sediment control features specified elsewhere in the
Specifications to the extent practical to assure effective and continuous erosion control
throughout the construction and post construction period.

1.3 UNIT PRICES 

A. All work in this section required by the Specifications or Plans shall be included in the Contractor’s
Base Bid Lump Sum contract price.  The Base Bid Lump Sum price shall include all labor,
materials, equipment, tools, and incidentals necessary to complete the work including maintenance
and sediment removal.  However, should the actual quantity of Sediment Control Bales, Geotextile
Silt Fence, Temporary Mulch, Temporary Seeding, Lime or Fertilizer vary from that required by
these Specifications or Plans (more or less), the following shall apply to payment:
1. Payment for temporary sediment control measures shall be made at the Unit Price established

in the Contractor’s Bid Proposal form.
2. Quantities of straw bale silt fence shall be measured by the standard bale.
3. Quantities of temporary seeding and mulching shall be measured to the nearest acre.
4. Payment for temporary sediment control will not be made until work has been completed in

strict accordance with the specifications.
5. The Unit Prices established by the Contractor’s Bid Proposal Form shall include the cost of all

labor, materials, tools, equipment, profit, and incidentals necessary to complete the work.

1.4 DEFINITIONS – (Not Applicable) 

1.5 SUBMITTALS – (Not Applicable) 

PART 2 – PRODUCTS 

2.1 SEDIMENT CONTROL BALES 

A. Bales shall consist of straw of oats or wheat.  Hay may be substituted upon approval by the Owner’s
Representative.
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B. Posts.  Hardwood posts shall be used.  Posts shall have a minimum length of 36 inches and be of 

sufficient strength to resist damage during installation and to support applied loads. 
 

C. Bales shall be installed in areas located by the Owner’s Representative or Resident Project 
Representative or as otherwise directed. 

 
D. Bales shall be dug approximately 4” deep with a minimum of eight inches on either side of the 

gully.  Excess soil shall be thrown on the uphill side of the gully. 
 

 
2.2 MULCH 
 

A. Shall consist of wheat or oat straw. 
 

B. Straw shall be relatively free of prohibited weed seed and all other noxious and undesirable seed as 
approved by the Owner’s Representative.  The straw shall not be in an advanced stage of 
decomposition. 
 

2.3 TEMPORARY SEED: 
 

A.   Provide fresh, clean new-crop seed complying with rate of application as stated herein.   
       Ship all seed and other materials with certificates of inspection required by governing  
       authorities.  Comply with regulations applicable to such materials. 
 

 B.   All seed must comply with the requirements of the Missouri Seed Law, contain no seed 
        of any plant on the Federal noxious weed list, and contain no seed of any weed not  
        known to exist in Missouri. 
 
C.   Seed, which has become wet, moldy, or otherwise damaged in transit or in storage will  
       not be acceptable and shall be removed from the project site.  

 
D.   All leguminous seed shall be inoculated or treated with the proper cultures for the  
       particular legume to be sown.  

 1. The inoculant for treating leguminous seed shall be a pure culture of nitrogen-fixing bacteria.  The 
containers of inoculant shall be plainly marked with the expiration date for use and the 
manufacturer’s directions for inoculating seed.  

 2. The process of inoculation shall be in accordance with the manufacturer’s direction for the 
particular species of legume.  The time laps for sowing the seed following inoculations shall not 
exceed 24 hours.  

 3. A legume shall be inoculated separately with sufficient inoculant to cover all seed before mixing 
with other seeds.  A commercial sticker shall be used to ensure the inoculant adheres to the seed.  

 4.  Inoculants shall be applied at double the manufacturer’s recommendation.  
 

       E.   Areas finished outside of the seeding dates may be mulched as per specifications  
              outlined in 015723.3.4 of this section.  
 
       F.   Acceptable seed mixtures and rates of application are as follows.  Seed mixtures are to  

      be applied to those areas as otherwise directed by the Owner’s Representative.   
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          Seed Mixture #1 
 
COMMON NAME SCIENTIFIC NAME VARIETY PLS*/ACRE 
Pearl Millet Pennisetum glaucum   25 
Perennial Ryegrass Lolium perenne  Manhattan 5 
Oats Avena sativa  Jerry 30 
Seed Mixture #1 shall be planted in all areas if seeded between May 16 and July 31. 
 
*Pounds of PLS/Acre is the seeding application rate in terms of Pure Live Seed per acre. 
 

                             Seed Mixture #2 
 
COMMON NAME SCIENTIFIC NAME VARIETY PLS*/ACRE 
Wheat Triticum   100 
Perennial Ryegrass Lolium perenne  Manhattan 5 
Annual Ryegrass Lolium multiflorum   5 
Seed Mixture #2 shall be planted in all areas if seeded between October 01 and February 29. 
 
*Pounds of PLS/Acre is the seeding application rate in terms of Pure Live Seed per acre. 

 
2.4 FERTILIZER: 

 
A. Fertilizer shall be a standard commercial product, which when applied at the proper rate, will supply 

the quantity of total actual nitrogen (N), total phosphorus (P), and soluble potassium (K), required 
under Part 3 (3.5.G) of this Section. 

 
PART 3 – EXECUTION 
 
3.1 GENERAL REQUIREMENTS 
 

A. Prior to initiation of any disturbance within the Project limits, the Contractor shall install and 
maintain the temporary and/or permanent erosion and water pollution control measures in 
accordance with the requirements of this section and other appropriate sections of the Specifications 
and as shown of the Plans and as directed by the Owner’s Representative or Resident Project 
Representative. 

 
B. The Contractor will be required to incorporate all permanent erosion and sediment control features 

into the project at the earliest practical time.  Temporary pollution control measures shall be used to 
correct conditions that develop during construction; that are needed prior to installation of 
permanent pollution control features; or that are needed temporarily to control erosion that results 
from normal construction practices. 

 
C. Where erosion and sedimentation is likely to be a problem, the Owner’s Representative may require 

the Contractor to schedule and perform clearing and grubbing such that grading and storm drainage 
systems are completed immediately following clearing and grubbing, if conditions permit.  
Temporary erosion and sediment control measures may be required between successive construction 
stages. 

 
D. The Owner’s Representative may limit the surface area of erodible earth material exposed by 

clearing and grubbing, the surface area of erodible earth material exposed by excavation, borrow, 
and fill operations.  The Owner’s Representative may direct the Contractor to provide immediate 
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permanent or temporary pollution control measures to prevent contamination of adjacent streams or 
other watercourses, lakes, ponds, or other areas of water impoundment.  Such work may involve 
construction of geotextile or bale silt fence, use of temporary mulches, seeding, or other control 
devices or methods, as necessary to control erosion.  If sediment control features are not maintained 
the work may be shut down until corrective actions are performed by the Contractor, at the direction 
of the Owner’s Representative.  A 24-hour written notice will be given prior to shutdown. 

 
E. The Owner’s Representative or Resident Project Representative may limit the area of clearing and 

grubbing, excavation, borrow, and embankment operations in progress commensurate with the 
Contractor’s capability and progress in keeping the finish grading, mulching seeding, and other such 
permanent pollution control measures current.  Should seasonal limitations make such coordination 
unrealistic, temporary erosion control measures shall be taken immediately. 

 
F. Unless otherwise provided or approved in writing by the Owner’s Representative, construction 

operations in rivers, streams, and impoundments shall be restricted to those areas which must be 
entered for the construction of temporary or permanent structures.  Rivers, streams, and 
impoundments shall be promptly cleared of all falsework, piling, debris, or other obstructions 
placed therein or caused by the construction operations. 

 
G. Fording of live streams with construction equipment will not be permitted unless specifically 

approved by the Owner’s Representative.  Temporary bridges or other structures shall be used 
wherever an appreciable number of stream crossings are necessary.  Unless otherwise approved in 
writing by the Owner’s Representative, mechanized equipment shall not be operated in live streams 
except as may be required to construct channel changes and temporary or permanent structures.  If a 
Section 404 permit is applicable for this project, its requirements and/or conditions shall prevail. 

 
H. In the event of conflict between these requirements and pollution control laws, rules, or regulations 

of other Federal, State, or local agencies, the more restrictive laws, rules, or regulations shall apply. 
 
I. The Owner’s Representative has obtained a NPDES permit for this Project which is included as 

Appendix 2.  The Contractor will be required to operate within all permit restrictions.  In the event 
that any fines are assessed to the Owner’s Representative resulting from the Contractor’s violation 
of permit restrictions, the amounts payable to the Contractor under this Project will be reduced by 
the amount of such fines. 
1. If, at any time, the Contractor is found to be in violation of the permit restrictions and 

requirements, he will be allowed 48 hours to take corrective actions to bring the work back into 
conformance with the permit restrictions and requirements.  The 48 hour time period will 
commence to run at that date and time at which the Contractor or his superintendent at the 
project site is first notified of the violation. 
a. If adequate corrective actions are not taken within 48 hours after such notification, the 

Contractor will be directed to cease all other operations until the necessary corrective 
actions have been taken, and a notice to recommence the work is issued. 

b. No Contract Time Extensions or increase in compensation will be made to the Contractor 
as a result of violation of the permit restrictions and requirements. 

2. The Contractor shall implement and meet all applicable requirements of the NPDES permit. 
3. The Resident Project Representative will monitor water quality and sample, if required, in 

accordance with the permits. 
4. The Owner’s Representative will bear the costs of all laboratory testing associated with 

monitoring. 
5. The Contractor will bear the cost of all laboratory testing associated with the discharge 

resulting from dewatering activities if required. 
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6. The Contractor will be responsible for the repair and cost of all damages resulting from 
sedimentation. 

 
 

3.2 STRAW BALE INSTALLATION 
 

A. Straw bales shall be installed in accordance with the Plans and Specifications. 
 
B. Straw bales may be used at the bottom of slopes and on the lower side of cleared areas to divert 

water and retain sediment. 
 
C. Straw bales may be used as ditch checks and to correct rill and gully erosion in small ditches and 

drainage areas. 
 
D. The Contractor shall maintain the integrity of the straw bales as long as they are necessary to control 

sediment.  The Resident Project Representative and Contractor shall inspect all straw bales 
immediately after each rainfall and at least daily during prolonged rainfall. Any deficiencies shall be 
immediately corrected by the Contractor.  In addition, the Contractor shall make a daily review of 
the location of the straw bales in areas where construction activities have changed the natural 
contour and drainage runoff to ensure that the straw bales are properly located for effectiveness. 
Where deficiencies exist, additional straw bales shall be installed as approved or directed by the 
Resident Project Representative. 

 
E. The Contractor shall remove and dispose of sediment deposits when the deposit approached one-

half (1/2) the height of the bales or sooner when directed by the Resident Project Representative.  If 
required by heavy sediment loading, more lines of straw bales shall be installed as directed by the 
Resident Project Representative. 

 
F. The straw bales shall remain in place until the Owner’s Representative directs removal.  The 

Contractor shall remove and dispose of any excess silt accumulations, grade and dress the area to 
the satisfaction of the Owner’s Representative, and establish vegetation on all bare areas in 
accordance with the requirements of the applicable Specifications. 

 
3.3 TEMPORARY MULCH 
 

A. At the discretion of the Owner’s Representative, for the purpose of temporary erosion control prior 
to seeding, temporary mulch may be required on all or parts of the project site.  Mulch shall be 
composed of straw of oats or wheat for temporary water pollution control. 
1. At the request of the Owner’s Representative; the Contractor, Resident Project Representative, 

and Owner’s Representative shall meet on-site to determine what area(s) of the project site 
should be mulched and their associated acreage. 

2. Mulch shall be spread uniformly to form a continuous loose blanket not less than one and one-
half (1 ½) inches or more than two (2) inches. 

3. Bunching or matting of mulch shall be avoided and corrected by hand methods, if so directly 
by the Owner’s Representative. 

4. Straw mulch shall be crimped into the soil by means of a straw crimper manufactured specially 
for such purpose. 

5. The Contractor shall promptly complete the mulch application within fifteen (15) days of 
written notice to proceed from the Owner’s Representative. 

6. If mulch is required on the project site totaling less than three (3) acres, the Contractor will be 
reimbursed for not less than three (3) acres.  The three (3) acres may or may not be contiguous. 
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3.4 TEMPORARY SEEDING 
 

A. At the discretion of the Owner's Representative, for the purpose of temporary erosion control prior 
to permanent seeding, temporary seed may be required on all or parts of the project site. 

 
B. At the request of the Owner's Representative, the Contractor and Resident Project Representative 

shall meet on site to determine what area(s) of the project site should be temporary seeded and their 
associated acreage.  

 
C. Seed Mixture 1 or 2 shall be applied at the rates as described in Section 015723.2.4.F: 

 
D. Drill seed following the contour using a mechanical power drawn seed drill that places the seed at 

least ¼”, but no more than ½” into the soil, or at depths directed by the Owner’s representative.  
Drill seeding shall be accomplished with drills using a drill width of between 7” and 9”.  If 
inspections during seeding operations, or after there is a show of green, indicate that areas have 
been left unplanted, additional seed of the appropriate species and quantity shall be sown as directed 
by the Owner’s Representative at no additional cost to the Owner.  Hand broadcasting may be 
allowed in areas not accessible to drills or other equipment, upon request. Once applied, the seed 
must be covered at least ¼” but no more than ½” with soil by means of hand rakes or other 
approved methods.  Seeding rates in hand broadcasted areas shall be double those listed in Section 
015723.2.4.F. 

 
E. The Contractor shall promptly complete the temporary seeding within fifteen (15) days of written 

notice to proceed from the Owner's Representative. 
 
F. If temporary seed is required on the project site totaling less than three (3) acres, the Contractor will 

be reimbursed for not less than three (3) acres.  The three (3) acres may or may not be contiguous. 
 
G. Lime and/or fertilizer will be required as directed by the Owner's Representative.  Rates will be 

provided by the Owner's Representative.  Application of lime and fertilizer shall be in accordance 
with the requirements already set forth in Section 312000.3.5 and Section 329219.2.3, respectively. 

 
H. The seedhead of the temporary crop shall not be allowed to mature.  The Contractor shall mow the 

temporary crop to prevent seedhead maturity.  Should wet conditions not allow the Contractor to 
mow the crop and the seedhead matures, the Contractor shall combine the crop to prevent a 
volunteer cereal crop. 

 
I. The permanent grass species shall not be drilled directly into the temporary seeded areas.  The 

temporary seeded areas shall be incorporated to a depth of six (6) inches by discing, harrowing, or 
other approved methods. 

 
 

END OF SECTION 015723 



CLEANING 017400 - 1 

DIVISION 1 – GENERAL REQUIREMENTS 
 
SECTION 017400 – CLEANING 

PART 1 - GENERAL 

1.1   RELATED DOCUMENTS 

  A.   Drawings and general provisions of the Contract, including General and Supplementary  
         Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section. 

1.2   SUMMARY 

        A.   This Section includes administrative and procedural requirements for cleaning during the Project. 
    
   B.   Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance with 

local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution 
regulations. 

 1.   Do not dispose of hazardous or volatile wastes, such as mineral spirits, oil, or paint thinner  
    onsite.  
 2.   Burning or burying of debris, rubbish, or other waste material on the premises is not permitted. 

PART 2 - PRODUCTS 

2.1   MATERIALS 

   A.   Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or   
          fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous  
          to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1   PROGRESS CLEANING 
 

       A.   General 
1.   Retain all stored items in an orderly arrangement allowing maximum access, not impending  
      drainage or traffic, and providing the required protection of materials. 
2.   Do not allow the accumulation of scrap, debris, waste material, and other items not required  
      for construction of this Work. 
3.   At least once each month, and more often if necessary, completely remove all scrap, debris,  
      and waste material from the job site. 
4.   Provide adequate storage for all items awaiting removal from the job site, observing all  
      requirements for fire protection and protection of the ecology.  

 
        B.  Site  

1.   Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items  
      to the place designated for their storage. 
2.   Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or otherwise  
      service all material arrangements. 
3.   Maintain the site in a neat and orderly condition at all times. 
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3.1   FINAL CLEANING 

  A.    General:  Provide final cleaning operations when indicated.  Employ experienced workers or 
 professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition 

expected from a commercial building cleaning and maintenance program.  Comply with 
manufacturer’s instructions. 

 
   B. Complete the following cleaning operations before requesting inspection for certification of 

Substantial Completion for the entire Project or any portion of the Project. 
 1.   Clean the Project Site, yard and grounds, in areas disturbed by construction activities,  
     including landscape development areas, of rubbish, waste material, litter, and foreign  
       substances. 
 2.    Remove petrochemical spills, stains, and other foreign deposits. 
 3.    Remove tools, construction equipment, machinery, and surplus material from the site. 
 4.    Leave the Project clean and ready for occupancy. 

   C.   Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid the 
Project of rodents, insects, and other pests.  Comply with regulations of local authorities. No pest 
control is proposed for this Project.  

   D.   Removal of Protection: Remove temporary protection and facilities installed during construction to 
protect previously completed installations during the remainder of the construction period. 

   E.   Compliances:  Comply with governing regulations and safety standards for cleaning operations.  
Remove waste materials from the site and dispose of lawfully. 
1.   Where extra materials of value remain after Final Acceptance by the Owner, they become the  
      Owner’s property. 

 
 

END OF SECTION 017400 
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DIVISION 31 – EARTHWORK 

SECTION 311000 – SITE CLEARING 

PART 1 – GENERAL: 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections apply to this section.

1.2 SUMMARY 

A. Section includes:
1. Site preparation activities such as clearing, grubbing, access construction and waste disposal.
2. Materials to be handled under this contract may include trees, brush, and quantities of trash,

mine spoil material, and coal refuse which may be acidic in nature.
3. The Contractor shall not use explosives on this work.

1.3 UNIT PRICES 

A. Unit Prices are not applicable. All work in this section required by the Specifications or Plans shall
be included in the Contractor’s Base Bid Lump Sum contract price.  The Base Bid Lump Sum
shall include all labor, materials, equipment, tools, and incidentals necessary to complete the work.

1.4 DEFINITIONS 

A. MINE SPOILS
1. Mine spoil is the earthen material excavated by the mining process while removing coal. This

material is unconsolidated and unsorted.

B. COAL WASTE
1. Coal waste has a pH of less than 4.5, and consists of carbon rich, acid forming materials

remaining after strip or underground mining.  These areas are typically bare to sparsely
vegetated and consist of low grade coal materials remaining after mining.

1.5 SUBMITTALS 

A. Includes, but are not limited to, the following:
1. Submit as specified in Division I.
2. The Contractor shall submit weight tickets and receipts for recycled materials and for

residential waste materials.
3. Weight and/or shipping materials for rock and other materials brought on-site shall be

presented to the Resident Project Representative.

1.6 QUALITY ASSURANCE   (NOT APPLICABLE) 
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1.7 PROJECT CONDITIONS 
 

A. Material to be handled under this contract consists primarily of mine spoil and coal waste which 
are acidic. 
 

B. Saturated ground conditions may prevail in and near mine pits. Should ground conditions warrant, 
to fulfill the specifications set forth in this section, the Contractor shall be responsible for utilizing 
the appropriate low ground pressure equipment at no additional expense to the Owner.  For the 
purposes of this section, appropriate low ground pressure equipment is defined as having 
maximum load pressure of 4.3 lbs. per square inch. 

 
 
PART 2 – PRODUCTS   (NOT APPLICABLE) 
 
PART 3 – EXECUTION 
 
3.1 CLEARING AND GRUBBING – The Contractor shall perform clearing and grubbing only to the 

extent necessary to perform the work required.  Clearing and grubbing within the construction limits 
shall be rigidly adhered to. 

 
A. Clearing: 

1. All clearing of vegetation shall be completed between November 1st and March 31st.  
2. In cutting of timber growth, cuts shall be made such that all trees are felled into the area to be 

cleared.  Exercise care when clearing near the project limits so as not to damage existing 
trees, vegetation, structures or utilities which are outside of the clearing limits. 

3. Conduct work in a manner so as to prevent damage to property and to provide for the safety 
of employees and other. 

 
B. Grubbing: Includes removal and disposal of tree stumps and roots larger than 3 inches in diameter. 

1. Backfill all excavated depressions with borrow material and grade to drain. 
2. Stumps shall be disposed of per Section 311000.3.3.A. 
 

3.2 PROTECTION OF EXISTING VEGETATION – The Contractor shall protect tops, trunks and 
roots of existing trees on project site which are designated not to be disturbed. 
 
A. Box, fence around, or otherwise protect trees before any construction work is started. 
 
B. Do not permit heavy equipment or stockpiles within branch spread. 

 
C. Trim or prune to obtain working space in lieu of complete removal when possible.  Conduct 

operation as follows: 
1. With experienced personnel. 
2. Conform to good horticultural practice. 
3. Preserve natural shape and character. 

 
3.3 DEBRIS REMOVAL AND DISPOSAL 

 
A. Disposal of site clearing debris. 

1. No materials other than clearing wastes may be burned.  All burning must be conducted in 
accordance with the requirements of the local Fire Department and all other local, state, and 
federal authorities having jurisdiction.  Protection of property outside project limits and 
protection of on-site trees and other vegetation to remain shall be maintained at all times. 
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2. Burning of clearing wastes on coal refuse areas is not permitted. 
3. Appliances, scrap metal, tires, and all other recyclables within construction limits shall be 

considered salvage, and shall become the property of the Contractor.  The Contractor shall 
transport all materials to an appropriate recycler. 

4. Residential waste shall be hauled to a DNR permitted landfill. 
 

3.4 ACCESS CONSTRUCTION 
 
A. The Contractor shall confine all activities to within the construction limits.  Any damage to the site 

outside of the construction limits shall be repaired to the satisfaction of the Owner’s 
Representative at no additional cost to the Owner. 

 
B. All disturbed areas adjacent to the access road shall be repaired by smoothing, liming, seeding and 

fertilizing in accordance with these specifications at no additional expense to the Owner. 
 
 
 

END OF SECTION 311000 
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DIVISION 31 – EARTHWORK 

SECTION 312000 – EARTH MOVING 

PART 1 – GENERAL: 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 01 Specification Sections apply to this Section.

1.2 SUMMARY 

A. Section includes:
1. This work consists of grading and shaping of the area in accordance with the Plans and

Specifications.  This work includes grading mine spoil, backfilling a highwall adjacent to a
county road and applying Ag lime.  Material to be handled under this contract consists
primarily of mine spoil and coal waste which can be acidic in nature.

1.3 MEASUREMENT AND PAYMENT 

A. All work in this section required by the Specifications and/or Plans shall be included in the
Contractor’s Base Bid Lump Sum Contract price.  The Base Bid Lump Sum Contract shall include
all labor, materials, equipment, tools, and incidentals necessary to complete the work.  However,
should the actual quantities of Contract included Unit Price items including Ag-Lime and two (2”)
inch clean rock vary from those required by these Specifications and/or Plans (more or less),
payment shall be made based on the Contractor’s Section 004322 - Unit Prices Bid Proposal Form,
and the following:
1. Original vendor/ quarry scale ticket(s) for each pre-approved delivery of Ag Lime and rock

hauled to the project site shall be provided to the Resident Project Representative showing the
Unit of Measure and Actual Quantity delivered.

2. Ag Lime shall be measured to the nearest one hundred (100 lbs.) pounds ENM.
NO payment shall be made for Ag Lime until it has been installed/incorporated in
accordance with the Specifications.

3. Quantities of two (2”) inch clean rock shall be measured to the nearest ton.
4. The Unit Prices established by the Contractor’s Bid Proposal Form shall include the cost of all

labor/installation/incorporation, materials, tools, equipment, profit, and incidentals.

1.4 DEFINITIONS 

A. Mine Spoil:
1. The majority of the material to be handled consists of mine spoil.  Mine spoil is earth and rock

material excavated by the surface mining process while removing coal from the pits.  The
mine spoil generally represents overburden materials excavated deep below the surface.

2. The Contractor shall be responsible to grade the spoil piles to the contours shown on the plans.
3. Mine spoil shall comprise the final grade.  The Contractor shall apply and incorporate

amendments per Section 312000.3.4 and Section 329219.3.3 in these areas.

B. Coal Waste:
1. Coal waste has a pH of less than 4.5, and consists of carbon rich, acid forming materials

remaining after strip or underground mining.  These areas are typically bare to sparsely
vegetated and consist of low grade coal materials remaining after mining.
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2. Any incidental coal waste encountered shall be excavated and buried in accordance with 
Section 312000.3.2.A, or as directed by the Owner’s Representative. 
 

1.5 SUBMITTALS: 
 

A. Includes, but are not limited to, the following: 
1. Submit as specified in Division 1. 
2. Certificated from vendors certifying that Ag lime meets all requirements of these 

Specifications. 
3. Effective Neutralizing Materials (ENM) values shall be stated on all tickets. 
4. Weight and/or shipping tickets of materials brought on-site shall be presented to the Resident 

Project Representative. 
 

1.6 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. Missouri Agriculture Liming Materials Act. 1976. 
2. The Owner’s Representative will make surveys and spot checks to ensure that plan lines and 

grades are obtained on the project.  The Contractor shall schedule work so the Owner’s 
Representative may make the require field tests and surveys.  The Contractor shall furnish one 
laborer to assist the Owner’s Representative in spot checking construction layout and grades.  
Spot check of grades by the Owner’s Representative will be only for verification that work is 
in accordance with the plans.  The Owner’s Representative is not responsible for setting 
grades for the Contractor. 

 
1.7 PROJECT CONDITIONS 
 

A. Materials to be handled under this contract consist primarily of mine spoils and coal waste which 
are acidic. 
 

B. Saturated ground conditions may prevail in or near the mine pit.  Should ground conditions 
warrant, to fulfill the specifications set forth in this section, the Contractor shall be responsible for 
utilizing the appropriate low ground pressure equipment at no additional expense to the Owner.  
For the purposes of this section, appropriate low ground pressure equipment is defined as having 
maximum load pressure of 4.3 lbs. per square inch. 

 
PART 2 – PRODUCTS 
 
2.1 AG LIME: 
 

A. Shall consist of agricultural liming material conforming to the Missouri Agricultural Liming 
Materials Act. 1976. 
 

B. Ag Lime shall contain not less than four hundred (400 lbs.) pounds ENM (Effective Neutralizing 
Material) per ton. 
1. Ag lime with different ENM per ton equivalents SHALL NOT be mixed during application, 

storage, or transportation, unless specifically approved by the Owner’s Representative. 
2. Contractor shall not stockpile lime unless approved by the Owner’s Representative. 
3. If Ag lime meeting the above specifications is not locally available, the Contractor may submit 

a proposal for use of equivalent material based upon the minimum pounds of ENM per ton of 
Ag lime to be applied. 
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C. Manufacturer’s certification shall include the minimum pound of ENM per ton of the material to be 
supplied. 
 

D. Ag lime must be obtained from a DNR permitted quarry. 
 

E. See Appendix 1 for a sample calculation regarding Effective Neutralizing Material (ENM). 
 

2.2 2-INCH CLEAN ROCK: 
 

A. Two (2”) inch clean rock shall be clean, sound, durable limestone obtained from a DNR permitted 
quarry. 

 
PART 3 – EXECUTION 
 
3.1 SEQUENCE OF WORK 
 

A. The Contractor will perform all operations specified in sequence of work submitted by the 
contractor and approved by the owner’s representative. 

 
3.2 EXCAVATION 
 

A. All excavation shall be performed to the lines and grades indicated and specified.  Care shall be 
exercised not to excavate below the grades shown.  Any excess excavation shall be backfilled to 
grade with approved materials and compacted in accordance with the Specifications at no 
additional cost to the Owner. 

 
B. Incidental coal waste found in the elevations and grades, shall be limed, and buried a minimum of 

six (6’) feet below final grade or as directed by the Owner’s Representative.  
 

3.3 EARTHEN FILL 
 

A. Construct fill to the elevations and grades as shown in the Plan Drawings and applicable 
Specifications. 
 

B. Incidental coal waste found in mine spoil shall be excavated, limed, and buried a minimum of six 
(6’) feet below final grade as directed by the Owner’s Representative. 
 

C. Do not place snow, ice, or frozen material in fill. 
 

D. Do not place fill on frozen surfaces. 
 

E. Excavation material containing a substantial percentage of cobbles, boulders, and other debris 
(which does not break-up during placement) are to be placed at depths greater than two (2’) feet 
below the final grade. 
 

F. The maximum allowable content of rock fragments with a diameter greater than three (3”) inches 
allowed in the upper twelve (12”) inches of the final grade is fifteen (15%) percent.  Rocks larger 
than twelve (12”) inches in diameter are not allowed in the upper twelve (12”) inches of fill under 
any circumstances.  Rocks shall be buried or placed in windrows or piles along the site periphery as 
directed by the Resident Project Representative/ Owner’s Rep. 
 

G. The Owner’s Representative must approve all final grades prior to placement of Ag Lime. 
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3.4 GRADING 
 

A. The transition between the graded areas and the undisturbed areas shall be graded to minimize 
abrupt slope changes and the possibility or erosion. 
 

B. Degree of finish shall be that ordinarily obtained from blade grader operations and shall be 
accomplished and maintained so that no ponding of surface water occurs. 
 

C. The finished grade shall be at Final Plan grade elevations or no more than three-tenths (0.3’) foot 
above or below. 
 

D. Finish-grade all ditches and swales to drain readily as shown in the Plan Drawings and applicable 
Specifications. 
 

E. Provide rounded transitions at top and bottom of banks and at other breaks in grade and carry final 
grade contours to existing contours such that there is a smooth transition with no ponding. 
 

F. The Contractor shall limit the amount of compaction on the upper twenty-four (24”) inches of 
surface.  Equipment traffic shall be kept to a minimum over areas that have reached final grade. 

 
3.5 AG LIME APPLICATION 
 

A. Ag lime shall be as specified in Section 312000.2.1 
 

B. The Contractor shall evenly spread Ag lime utilizing an agricultural spreader at the rate of twenty- 
five thousand (25,000 lbs.) pounds ENM (Effective Neutralizing Material) per acre onto the surface 
of all graded spoil, or as directed by the Owner’s Representative.  Spreading by use of a blade shall 
not be allowed.  See Appendix 1 for a sample calculation regarding ENM. 
 
1.   Immediately following Ag lime application, the Contractor shall deep rip to a depth of twelve 
 (12”) inches and incorporate agricultural lime into the final grade as directed by the Owner’s 
 Representative. Continue the incorporation and manipulation process until the agricultural 
 lime is thoroughly mixed to a minimum depth of twelve (12”) inches in the material to be 
 treated, or as directed by the Owner’s Representative. 
2.  The Contractor shall incorporate Ag lime into the final grade prior to completing work in 
 Section 329219-Seeding. 
3.  The Contractor shall obtain approval of the Owner’s Representative prior to application of 

Ag-lime. Application will not be permitted during adverse conditions, such as high winds or 
rain. 

4.  Deep ripping shall consist of at least two (2) passes, with each pass being on an approximate 
 sixty (60) degree bias of the previous pass. 
5.  Ripping shanks shall be set no wider than twenty-four (24”) inches apart or as directed by 
 the Owner’s Representative. 
6.  The Contractor shall incorporate Ag lime into the upper twelve (12”) inches of the final 

grade within twenty-four (24) hours of application. If, due to heavy rainfall, substantial 
washing of the lime occurs prior to incorporation, the Contractor will be required to supply 
and reapply Ag lime to the affected areas at no additional cost to the Owner. 

7.  After deep ripping the Ag lime application, the Contractor shall thoroughly disc the spoil to a 
 depth of eight (8”) inches utilizing an offset construction disc, as directed by the Resident 
 Project Representative. 
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         C. Small, incidental and individual barren areas, identified on the plans shall have Ag Lime evenly 
applied at the rate of twenty-five thousand (25,000 lbs.) pounds ENM per acre and incorporated to 
a minimum depth of twelve (12”) inches by thorough ripping and discing, unless otherwise directed 
by the Resident Project Representative/Owner’s Representative. 
 

3.6 MATERIAL HANDLING 
 

A. The Contractor operations shall not mix coal waste and mine spoil. 
1. In the event that mine spoil becomes contaminated due to Contractor’s operations, such 

material shall be disposed of, in accordance with the requirements outlined for coal waste and 
shall be replaced as directed by the Owner’s Representative at no additional expense to the 
Owner. 
 

3.7 SURFACE WATER CONTROL 
 

A. The Contractor is responsible for control of grading around excavations to prevent surface water 
from flowing and ponding into excavation areas. 
 

B. Runoff from the site may not exceed those limits included in the NPDES permit (See Appendix 2 
of these Specifications). 
 

C. The contractor is liable for all damage outside the construction limits for this project that is due to 
the Contractor’s operations, including sedimentation caused by construction. 
 

D. Drain as required to continually maintain all excavation and trenches free of water or mud from 
any source and discharge to approved drains or channels. 
 

E. Remove sub-grade materials rendered unsuitable by excessive wetting and replace with approved 
backfill material. 
 

F. Should the contractor allow water to impound in contaminated areas, all subsequent discharge shall 
fall under the NPDES permit’s Special Conditions contained in Appendix 2, and shall be 
performed at no additional cost to the Owner. 

 
 

3.8 TWO (2”) INCH CLEAN ROCK 
 

A. Two (2”) inch clean rock shall be used to recondition the existing entrance road per the plans. 
 

 
 

 
END OF SECTION 312000 
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DIVISION 32 – EXTERIOR IMPROVEMENTS 
 
SECTION 329219 – SEEDING 
 
PART 1 – GENERAL: 
 
1.1 RELATED DOCUMENTS 
 

A. Drawings and General Provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections apply to this Section. 

 
1.2 SUMMARY 
 

A. Section includes: 
1. Work shall include seedbed preparation, fertilizing, seeding, and mulching of all areas 

disturbed by construction operations.  The Contractor shall seed all disturbed areas according 
to these Specifications.  Should the Contractor disturb areas outside of the construction limits, 
such areas shall be repaired and reseeded in accordance with these Specifications at no 
additional cost to the Owner. 
 

2. All seeding activities shall not occur over the weekends or on Federal or State recognized 
holidays without the prior approval in writing by the Owner’s Representative. 

 
 

1.3 MEASUREMENT AND PAYMENT 
 

A. All work in this section required by the Specifications or Plans shall be included in the 
Contractor’s Base Bid Lump sum contract price.  The Base Bid Lump Sum shall include all labor, 
materials, equipment, tools, and incidentals necessary to complete the work.  However, should the 
actual quantity of fertilizer differentiate from that required by the Plans or Specification (more or 
less), the following shall apply to payment: 
1. Payment for fertilizer shall be made at the Unit Prices established in the Contractor’s Bid 

Proposal Form. 
a.     Quantities of fertilizer shall be measured to the nearest pound.  No payment will be  
        made for fertilizer until seed operations have been completed in strict conformance with  
        the Specifications. 
b.     The Unit Prices established by the Contractor’s Bid Proposal Form shall include cost of  
         all labor, materials, tools, equipment, profit, and incidentals necessary to complete the  
         work. 

 
1.4 DEFINITIONS  (NOT APPLICABLE) 
 
1.5 SUBMITTALS 
 

A. Submit as specified in Division 1. 
 
B. Includes, but is not limited to the following: 

1. Seed and fertilizer shall be accompanied by certificates from vendors certifying they meet 
requirements of these Specifications. 

2. Receipts proving quantity of materials used. 
3. Receipts, tickets, and certificates for all of the materials listed above or elsewhere in these 

Specifications must be submitted to the Owner’s Representative prior to installation. 
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1.6 QUALITY ASSURANCE 
 

A. Applicable Standards: 
1. Federal Seed Act:  Rules and Regulations. 
2. Field and Laboratory Methods Applicable to Overburden and Mine Soils, A. A. Sobek et. a., 

PB/280 495 EPA-600/2-78/054, March, 1978. 
3. Soil Testing in Missouri:  A Guide for conducting Soil Tests in Missouri.  Missouri 

Cooperative Extension Service publication EC923, revised 8/83. 
4. Missouri Seed Law. 
 

B. Seed Labeling and Certification: 
1. Ship all seed and other materials with certificates of inspection required by governing 

authorities.  Comply with regulations applicable to such materials. 
 

C. Field Quality Control 
1. The Owner’s Representative shall ensure that the Contractor follows all seeding 

specifications and that seed mixes are planted in appropriate areas.  The Owner’s 
Representative shall. 
a.     Inspect and remove all company seed tickets from seed bags to ensure the quantity  

and quality of seed is adequate and that the proper mixture and species are planted.  Seed 
without bag tags or company certification shall not be planted and will be replaced at no 
cost to the Owner. 

                        b.     Ensure all soil amendments meet specification for quantity and quality.  No payment 
       shall be made for amendments or products that do not meet specifications. 
                        c.     Ensure all specified seed methods are followed.  No payment shall be made for seed 
       that does not meet specifications. 
                        d.     Ensure all areas are planted and seeded with the appropriate seed mixtures.  No  
       payment shall be made for seeding work that does not meet specifications. 
                        e.     Ensure all rutted or damaged areas are smoothed, repaired, and seeded.  No payment  
       shall be made until all such areas are repaired. 
                        f.      Ensure that the entire site is mulched according to specifications.  No payment shall 
       be made if mulch is applied as specified. 

2. If the Contractor does not meet specified methods or use specified materials, the Owner’s 
Representative will take appropriate action.  Any seeding methods that do not meet 
specifications will not be paid for by the Owner’s Representative until such work is corrected 
and at no additional cost to the Owner or time extension to the contract. 

3. If the work or materials do not meet specification, the Contractor shall be responsible to 
replace material, work or make repairs at no cost to the Owner or time extension to the 
contract. 

 
1.7 PROJECT CONDITIONS 
 

A. JOB CONDITIONS 
1. Saturated ground conditions may prevail in some low-lying areas.  Should ground conditions 

warrant, and to fulfill the specifications set forth in this section, the Contractor shall be 
responsible for utilizing appropriate low ground pressure equipment at no additional expense 
to the Owner.  For the purposes of this section, appropriate low ground pressure equipment is 
defined as having a maximum load pressure of 4.3 lbs. per square inch. 
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2. The Contractor shall perform seeding only after preceding work affecting ground surface is 
completed, has been approved by the Owner’s Representative, and the initial soil 
amendments have been incorporated. 

3. Whenever conditions detrimental to plant growth are encountered, such as rubble fill, adverse 
drainage conditions or obstructions, the Contractor shall notify the Owner’s Representative 
prior to seeding.  
 

PART 2 – PRODUCTS  
 

2.1   GENERAL 
 

A. SEED: 
1. All seed must comply with the requirements of the Missouri Seed Law, contain no seed of 

any plant of the Federal noxious weed list, and contain no seed of any weed not known to 
exist in Missouri. 

2. Seed, which has become wet, moldy, or otherwise damaged in transit or in storage will not be 
acceptable and shall be removed from the project site. 

3. Provide fresh, clean new-crop seed complying with rate of application as stated herein.  Seed 
mixtures are to be applied to those areas so designated on the Plans or as otherwise directed 
by the Owner’s Representative.  Acceptable seed mixtures and rates of application are as 
follows: 

Seed Mixture  
COOL SEASON GRASS MIX POUNDS OF PLS*/ ACRE VARIETY 

Redtop 2.0  

Timothy 4.0  

Smooth Brome 3.0  
Orchard Grass 3.0  
Tall Fescue 10  
Red Clover 3.0  
Ladino Clover 2.0  
Perennial Ryegrass 8.0  
Alfalfa 3.0  
Little Bluestem 3.0  
Big Bluestem 3.0  
Sideoats Grama 2.0  
Indiangrass 2.0  
Partridge Pea 0.5  
Oats 20 lbs Not PLS  
Seed Mixture shall be planted between March 1st and May 15th, and/or between August 1st and 
October  1st unless otherwise directed by the Owner’s Representative. 
 
*Pounds of PLS/ Acreis the seeding application rate in terms of Pure L:ive Seed per acre. 
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B. INOCULANTS: 

1. All leguminous seed shall be inoculated or treated with the proper cultures for the particular 
legume to be sown. 

2. The inoculant for treating leguminous seed shall be a pure culture of nitrogen-fixing bacteria.  
The containers of inoculant shall be plainly marked with the expiration date for use and the 
manufacturer’s directions for inoculating seed. 

3. The process of inoculation shall be in accordance with the manufacturer’s direction for the 
particular species of legume.  The time lapse for sowing the seed following inoculations shall 
not exceed 24 hours. 

4. A legume shall be inoculated separately with sufficient inoculant to cover all seed before 
mixing with other seeds.  A commercial sticker shall be used to ensure the inoculant adheres 
to the seed. 

5. Inoculants shall be applied at double the manufacturer’s recommendation. 
 

C. FERTILIZER: 
1. Fertilizer shall be a standard commercial product, which when applied at the proper rate, will 

supply the quantity of actual nitrogen (N), actual phosphorus (P), and actual soluble 
potassium (K). 

 
D. MULCH: 

1. Shall consist of straw of wheat or oats. 
2. The mulch shall be free of prohibited weed seed and all other noxious and undesirable seed, 

and shall not be in an advanced stage of decomposition. 
 
PART 3 – EXECUTION 
 
3.1 SITE CONDITIONS 
 

A. Seeding schedule:  Seeding shall be performed only during the specific time period as stated 
hereafter: 
1. All seed mixtures shall be seeded according to dates listed in 329219, 2.1. A.   
 

B. When conditions are such by reason of drought, excessive moisture, frozen soil or when in the 
opinion of the Owner’s Representative less than satisfactory results are likely to be obtained, 
seeding work shall be halted as directed by the Owner’s Representative and resumed only when 
conditions are favorable or when approved alternative or corrective measures and procedures have 
been enacted. 

 
C. The Contractor is to proceed with complete seeding work as rapidly as portions of the site become 

available, working within seasonal limitations.  In any event, seeding shall be accomplished before 
the prepared seedbed becomes eroded, crusted over, or dried out and shall not be conducted when 
the ground is frozen or snow covered. 

 
3.2 SEEDBED PREPARATION 
 

A. The Contractor is to grade areas to be seeded to a smooth, even surface of a loose, uniformly fine 
texture. 

 
B. After areas required to be seeded have been brought to final grade and treated with Ag lime in 

accordance with Section 312000.3.5, the soil shall be tilled to a depth of six (6) inches by disking, 
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chisel plowing, or other methods approved by the Owner’s Representative, until the condition of 
the seedbed is acceptable to the Owner’s Representative. 
1. Undulations or irregularities in the surface shall be leveled and existing grass, sod, weeds, 

and seeds must be tilled under. 
2. Restore prepared areas as directed by the Owner’s Representative if eroded or otherwise 

disturbed after final grading and prior to seeding. 
3. Seedbed shall be free of any growth, rocks, clods, or other obstructions in excess of 4” 

diameter or which otherwise may interfere with subsequent seeding or maintenance 
operations. 

 
3.3 FERTILIZATION 
 

A. Rate of Application: 
1.     All disturbed areas shall receive a fertilizer rate of sixty (60) pounds of actual nitrogen 
        per acre, one hundred fifty (150) pounds of actual phosphorous per acre and two  
        hundred (200) pounds of actual soluble potassium per acre, or as otherwise directed by the  
        Resident Project Representative. 

 
B. Incorporation 

1. Fertilizer: 
a.     Initial fertilizer application shall be distributed uniformly over all areas to be seeded at  
        the rates written in these specifications. 
b.     Incorporate thoroughly into the soil to a depth of six (6) inches by discing or other  
        methods approved by the Owner’s Representative within twenty-four (24) hours of  
        application. 
c.     Fertilizer shall not be applied more than two (2) weeks prior to the seeding operation  
        for any specific area being planted. 
 

3.4 SEEDING 
 

A. Seed shall be applied at the rates previously described in this section. 
 
B. Seed Mixture 

1. Drill seed following the contour using a mechanical power drawn seed drill that places the 
seed at least ¼”, but no more than ½” into the soil, or at depths directed by the Owner’s 
Representative at no additional cost to the Owner. 

 
C. Hydro seeding or Hand broadcasting may be allowed in areas not accessible to drill or other 

equipment.  Hand broadcasted seed must be covered with at least ¼” but no more than ½” with 
soil by means of hand rakes or other approved methods.  Seeding rates in hand broadcasted areas 
shall be double those listed in Section 329219.2.1.A. 

 
D. The Contractor shall cultipack seeded areas upon completion of the seeding operation. 
 
E. The contractor may use specialized cultipacker seeders for seed incorporation, in which case, the 

previous requirement for cultipacking by be omitted as a separate operation.  The type of 
cultipacker seeder to be used shall ensure adequate seed depth and placement and shall be subject 
to prior written approval of the Owner’s Representative. 
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3.5 MULCHING 
 

A. Application Rate and Method: 
1. All seeded areas will be protected against erosion by spreading straw mulch after completion 

of the seeding operations.  Mulch shall be spread uniformly to form a continuous blanket not 
less than 1-1/2 inches or more than 2 inches loose measurement over seeded areas. 

2. Bunching or matting of mulch shall be avoided and corrected by hand methods, if so directly 
by the Owner’s Representative. 

 
B. Anchoring 

1. Straw mulch shall be crimped into the soil by means of a straw crimper manufactured 
specially for such purpose. 
 

3.6 RECONDITIONING EXISTING AREAS 
 

A. Existing areas damaged by the Contractor’s operations (e.g., Contractor’s storage areas) including 
storage of materials and equipment, and movement of vehicles, are to be reconditioned.  The 
Contractor is also to recondition existing grass area where minor regrading is required. 

 
B. Contractor is to provide fertilizer, seed, Ag lime, and mulch as required for reconditioned areas as 

well as new soil as may be required to fill low spots to finished grade, at no additional cost to the 
Owner. 

 
C. The contractor shall rip or chisel all disturbed areas to a depth of twelve (12) inches, unless 

otherwise directed by the Owner’s Representative. 
 
D. Contractor is to remove diseased and unsatisfactory grass areas.  These grasses shall be buried in 

the soil at a depth of at least one (1) foot.  Contractor shall remove topsoil containing foreign 
materials resulting from the Contractor’s operation including oil drippings, stone, gravel, and other 
materials as directed by the Owner’s Representative. 

 
E. Where substantial grass remains (but is thin) the Contractor shall mow, rake, aerate (if 

compacted), fill low spots, remove humps, cultivate, fertilize, seed and mulch in accordance with 
these Specifications. 

 
 
 

END OF SECTION 329219 
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DIVISION 33 – UTILITIES 

SECTION 334900 – STORM DRAINAGE STRUCTURES 

PART 1 – GENERAL: 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and supplementary
Conditions and Division 01 Specification Sections apply to this Section.

1.2 SUMMARY 

A. Section includes:
1. Storm drainage swales, rock emergency spillways, and pipe installation as described in

these specifications and as indicated on the Plans.
2. Related Work Specified Elsewhere:

a. Site Clearing:  Section 311000
b. Earthwork:  Section 312000

1.3 UNIT PRICES 

A. All work in this section required by the Specifications or Plans shall be included in the
Contractor’s Base Bid Lump Sum contract price.  The Base Bid Lump Sum shall include all
labor, materials, equipment, tools, and incidentals necessary to complete the work.  However,
should the actual quantity of rock vary from that required by these Specifications or the Plans
(more or less), the following shall apply to payment:
1. Payment for all rock shall be made at the Unit Prices established in the Contractor’s bid

Proposal Form.
2. Quantities of rock shall be measured to the nearest ton.
3. The Unit Price established by the Contractor’s Bid Proposal Form shall include the cost of

all labor, materials, tools, equipment, profit, and incidentals.

1.4 DEFINITIONS  (NOT APPLICABLE) 

1.5 SUBMITTALS 

A. Includes, but are not limited to, the following:
1. As specified in Division 1.
2. Certified test reports from a qualified, independent testing laboratory of bulk-saturated-

surface-dry specific gravity for riprap.
3. Manufacturer’s certifications and installation instructions for the pipe.
4. Weight and/or shipping tickets of materials brought on-site shall be presented to the

Resident Project Representative.

1.6 QUALITY ASSURANCE 

A. Applicable Standards:
1. American Society for Testing and Materials (ASTM).

a. C-127 Specific Gravity and Absorption of Coarse Aggregate.
b. D-1785 Poly (vinyl chloride) (PVC) Plastic Pipe, Schedule 40, 80, and 120.
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c.     D-2855 Making solvent-Cemented joints with Poly (Vinyl Chloride) (PVC) Pipe and  
        Fitting. 
d.     D-746 Brittleness Temperature of Plastics and Elastomers by Impact. 
e.     F-656 Primers for Use in Solvent Joints of Poly (Vinyl Chloride) (PVC) Plastic Pipe  
        and Fittings. 

2. Missouri Standard Specifications for Highway Construction, 2004. 
 
B. Field Quality Control 

1. All materials and workmanship shall be subject to the final inspection of the Owner’s 
Representative. 

2. The Owner’s Representative will make surveys and spot checks to ensure that plan lines 
and grades are obtained on the project.  The Contractor will schedule work such that the 
Owner’s Representative may make the required field tests and surveys.  The Contractor 
will furnish one laborer to assist the Owner’s Representative in spot checking construction 
layout and grade. 

 
1.7 PROJECT CONDITIONS 
 

A. Job Conditions 
1. Storm Drainage Work will generally involve installation of materials on previously graded 

materials that are prone to erosion.  Surface flow of rainwater may be considerable should 
precipitation occur during construction of storm drainage systems. 

2. The Contractor shall use appropriate measures to continuously remove water from 
excavated trenches and construction area in order to assure proper bedding and installation 
of the pipe materials. 

3. If water pumping is required, it shall be the Contractor’s responsibility to ensure that all 
water discharges meet the requirements of the NPDES Permit (see Appendix 2). 

 
PART 2 – PRODUCTS 
 
2.1 ALL ROCK  
 
 A. General Requirements 

1. In general, all rock provided for this Project shall be clean, sound durable, angular or 
blocky in shape limestone that is obtained from a DNR permitted quarry.  No more than 
ten (10%) percent of the stone/rock shall have an elongation greater than 3:1, and no stone 
shall have an elongation greater than 4:1. 

2. The stone shall be free from cracks, seams, or other defects that would tend to increase its 
deterioration from natural causes. 

3. The stone shall contain a combined total of not more than ten (10%) percent by weight of 
earth, sand, shale, and non-durable rock. 

4. The minimum bulk-saturated-surface-dry specific gravity of the stone determined in 
accordance with ASTM C-127 shall be 2.55. 

5. Size of stone for riprap shall be well graded, except the maximum and minimum stone size 
shall be limited as shown on the plans. 

2.2  ROCK TYPES  
 
 

A. MODOT Type 3 Ditch Liner: 
1. MoDOT Type 3 Rock Ditch Liner shall comply with Section 609.60 of the Missouri 

Standard Specifications for Highway Construction and shall consist of material with a 
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predominant rock size of twelve (12”) inches, a maximum rock size of twenty (20”) inches 
and a gradation such that no more than fifteen (15%) percent will be less than four (4”) 
inches. The rock for Ditch Liner shall be clean, sound, durable limestone obtained from a 
DNR permitted quarry. 
 

B. Two (2”) Clean Rock: 
1. Two (2”) Clean Rock shall be clean, sound, durable limestone obtained from a DNR 

permitted quarry. 
 

2.3 12” CORRUGATED METAL PIPE AND FITTINGS 
 

A. This work shall consist of providing corrugated metal pipe of the diameter, shape and length 
designated on the Plans. 

 
B. Pipe shall be from a MoDOT approved qualified plant and will be accepted based on 

certification and manufacturer QC documentation.    
 

C. The pipe shall be 14 gauge (0.079”). 
 

D. Corrugations shall be 22/3” x ½ ” and shall be spiral or helical. 
 

E. The pipe shall be free of visible defects. 
 

F. The nominal size for the pipe and fittings is based on the nominal inside diameter of the pipe. 
 

G. Corrugated fittings shall be fabricated by the pipe manufacturer. Fittings produced by 
manufacturers other than the supplier of the pipe shall not be permitted without the approval of 
the Owner’s Representative. Formed bands shall be used on the pipe. Helically corrugated pipe 
shall have reformed ends. Bands shall be formed with a minimum of two corrugations matching 
the profile of the pipes being joined together. The corrugations shall be spaced to provide 
seating in the second corrugation of each pipe and without creating more than one-half-inch 
(13mm) annular space between the pipe ends when joined together.  

 
H. The Contractor shall inspect all sections of pipe, inside and outside, for shipping damage or 

manufacturing defects. Pipe with damage or defects shall be rejected. The Engineer shall be 
consulted if the contractor is unsure if rejection warranted. 

 
2.4 72” CORRUGATED METAL PIPE AND FITTINGS 
 

I. This work shall consist of providing corrugated metal pipe of the diameter, shape and length 
designated on the Plans. 

 
J. Pipe shall be from a MoDOT approved qualified plant and will be accepted based on 

certification and manufacturer QC documentation.    
 

K. The pipe shall be 10 gauge (0.138”). 
 

L. Corrugations shall be 3” x 1” and shall be spiral or helical. 
 

M. The pipe shall be free of visible defects. 
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N. The nominal size for the pipe and fittings is based on the nominal inside diameter of the pipe. 
 

O. Corrugated fittings shall be fabricated by the pipe manufacturer. Fittings produced by 
manufacturers other than the supplier of the pipe shall not be permitted without the approval of 
the Owner’s Representative. Formed bands shall be used on the pipe. Helically corrugated pipe 
shall have reformed ends. Bands shall be formed with a minimum of two corrugations matching 
the profile of the pipes being joined together. The corrugations shall be spaced to provide 
seating in the second corrugation of each pipe and without creating more than one-half-inch 
(13mm) annular space between the pipe ends when joined together.  

 
P. The Contractor shall inspect all sections of pipe, inside and outside, for shipping damage or 

manufacturing defects. Pipe with damage or defects shall be rejected. The Engineer shall be 
consulted if the contractor is unsure if rejection warranted. 

 
2.5 SDR-35 PVC PLASTIC PIPE AND FITTINGS 
 

A. 18” & 24” SDR-35 PVC PIPE 
 
1. The pipe shall be Polyvinyl Chloride (PVC) with SDR or DR equal to 41 or less 

conforming to ASTM D1785, D2241, D3034, or AWWA C900 
 

2. Joints shall be manufactured with double gasketed spigots and polymer reinforced bells. 
Joints shall be as specified by the manufacturer of the pipe. 

 
3. Pipe shall comply with the ASTM D1785 for pipe stiffness and joint integrity and ASTM D 

2665 for standard specifications. 
 

4. The pipe manufacturer shall specify that the joints comply with D-2672. 
 

5. The pipe shall be free of foreign inclusions and visible defects. 
 

6. The nominal size for the pipe and fittings is based on the nominal inside diameter of the 
pipe. 

 
7. The ends of the pipe shall be cut squarely and cleanly so as not to adversely affect jointing. 

 
8. Fittings produced by manufacturers other than the supplier of the pipe shall not be 

permitted without the approval of the Owner's Representative. 
 

9. If it is necessary to cut a section pipe, the ends of the pipe shall be cut squarely and cleanly 
so as not to adversely affect jointing. All splicing shall be as specified by the manufacturer 
and shall be approved by the engineer. 

 
 
 
PART 3 – EXECUTION 
 
3.1 ROCK INSTALLATION 
 

A. Rock shall be placed in a manner which will produce a reasonably well-graded mass of stone 
with the minimum practicable percentage of voids. 
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B. The larger stones shall be well distributed and the entire mass of stone shall conform to the 

specified gradation.  All material shall be placed and distributed such that there will be no 
objectionable accumulations of either the larger or smaller sizes of stone. 

 
C. It is the intent of this specification to produce a fairly compact riprap protection in which all 

sizes of material are placed in their proper proportions.  Hand placing or rearranging of 
individual stones by mechanical equipment may be required to the extent necessary to secure 
the specified results. 

 
 

3.2 PIPE INSTALLATION 
 
A. This work shall consist of providing PVC and/or Polymer Coated Corrugated Metal Pipe of the 

diameter, shape and length designated on the Plans. 
 

B. The pipe shall be free of foreign inclusions and visible defects. 
 

C. The normal size for the pipe and fittings is based on the nominal inside diameter of the pipe. 
 

D. The pipe shall be laid upon a firm bed backfilled as specified in this section and by the plans. 
 

E. The ends of the pipe shall be cut squarely and cleanly so as not to adversely affect jointing. 
 

F. Joints shall be as specified by the manufacturer of the pipe for this type of application. 
 

G. All pipes shall be installed as shown on the construction drawings. Pipes shall be installed at 
grades shown on the Plans. Pipe Conduit lines shall be installed and properly aligned and 
backfilled prior to placement of earth fill.  

 
H. Any pipe damage during installation shall be removed and replaced. 

 
I. Pipe shall be bedded and backfilled as shown on the drawings or described in the specifications. 

Friable soil material approved by the RPR shall be used for blinding around the conduit prior to 
machine backfilling. The minimum moisture content of the fill material shall be such that, when 
kneaded in the hand, the fill material will form a ball which does not readily separate. The 
conduit shall not be displaced during backfilling. 

 
J. Trench backfill shall be placed in successive 6 inch loose layers and tamped, as directed by the 

Resident Project Representative, prior to laying the next successive lift. The haunching shall be 
worked around the pipe by hand to assure uniform support. Each six (6) inch layer shall be 
thoroughly compacted around the haunches and sides with a pneumatic hand tamper or 
approved equal. Fill over the top of the pipe shall continue to be compacted in 6-inch loose lifts. 

 
K. All backfill shall have sufficient moisture and compaction, as approved by the Owner’s 

Representative. 
 
 

 
 

END OF SECTION 334900 
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DIVISION 35 – WATERWAY AND MARINE CONSTRUCTION 

SECTION 357313 – EARTH EMBANKMENT DAM 

PART 1 – GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 01 Specification Sections apply to this section.

1.2 SUMMARY 

A. This work consists of grading, shaping, and compacting of the area in accordance with the Plans
and Specifications.

B. In preparing the foundation site for dam embankments, the Contractor shall remove any topsoil,
organic material, rocks, boulders, coal wastes, and any other deleterious materials down to the
bottom of the dam as shown on the Plan Sheets.  Materials removed shall be stockpiled for later
reuse, or disposed of properly, as appropriate for the material.

C. When the work is being conducted on dam embankments, it shall be the Contractor’s responsibility
to use reasonable prudence and care to ensure the integrity of the dams and to prevent failure of
said structures.  Once work is initiated on dam embankments, it shall be continued, without
interruption, during normal work times until it is completed.

D. Any time that the Contractor is working on a dam the Contractor shall prevent water from
overtopping the structure during precipitation events.

E. The Contractor is referred to the NPDES permit in Appendix 2.  It shall be the Contractor’s
responsibility to ensure that all water discharges meet the requirements of the NPDES Permit (see
Appendix 2).

1.3 UNIT PRICES 

A. All work in this section required by the Specifications and/or Plans shall be included in the
Contractor’s Base Bid Lump Sum contract price.  The Base Bid Lump Sum shall include all labor,
materials, equipment, tools, Unit Prices, and incidentals necessary to complete the work.  However,
should the actual quantity of MoDOT Type 3 Ditch Liner (contained in the Unit Prices) vary from
that required by these Specifications or Plans (more or less), the following shall apply to payment:
1. Payment for MoDOT Type 3 Ditch Liner (more or less) shall be made at the Unit Price

established in the Contractor’s Bid Proposal Form.
2. Quantities of MoDOT Type 3 Ditch Liner shall be measured to the nearest ton.
3. The Unit Price established by the Contractor’s Bid Proposal Form shall include the cost of all

labor, materials, tools, equipment, profit, and incidentals.

1.4 DEFINITIONS 

A. MINESPOIL
1. The majority of the material to be handled consists of mine spoil.  Mine spoil is the earthen

material excavated by the surface mining process while removing coal from the pit.  This
material is unconsolidated and unsorted.
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2. Mine spoil will be used for the dam embankment.  Mine spoil that is cohesive in nature which
can be properly compacted shall be used for constructing the dam embankments.  Ag lime
shall be applied to the surface of each eight (8”) inch lift of spoil in the dam embankment prior
to compaction as directed by the Owner’s Representative.  Ag lime shall be incorporated to a
minimum of six (6”) inches at the surface of the dam embankment as per Section 312000.3.5
and Section 329219 Seeding.

B. COAL WASTE
1. Coal waste has a pH of less than 4.5, and consists of carbon rich, acid forming materials

remaining after strip or underground mining.  These areas are typically bare to sparsely
vegetated and consist of low grade coal materials remaining after mining.

2. Coal waste may not be used in the construction of any dam embankments.
3. Any coal waste encountered in the construction or modification of the dam embankments shall

be excavated and removed from the site at no additional expense to the Owner.  Excavated
coal waste shall be buried in the coal waste disposal areas at a minimum of six (6’) feet below
final grade.

C. ORGANIC MATERIALS
1. Organic materials include any material containing organic matter such as vegetation, sod,

brush, woody debris, roots, manure, rotted straw, hay or other biodegradable material
unsuitable for dam construction.  Organic materials may not be used in the construction of the
dam embankment.

1.5 SUBMITTALS 

A. Includes, but are not limited to, the following:
1. Submit as specified in Division I.
2. Certified test reports from a qualified, independent testing laboratory of bulk-saturated-

surface-dry specific gravity for riprap (rock blanket).
3. The planned method of dewatering shall be submitted to the Owner’s Representative for

review and approval prior to the initiation of such work, if required.
4. Weight and/or shipping tickets of materials brought on site shall be presented to the Owner’s

Representative.

1.6 QUALITY ASSURANCE 

A. Applicable Standards:
1. American Society for Testing and Materials (ASTM):

a. D-698-91 Laboratory Compaction Characteristics of Soil Using Standard Effort.
b. D-2167 Density of Soil in Place by Rubber Balloon Method.
c. D-2922 Density of Soil and Soil Aggregate in Place by Nuclear Method.
d. C-911 Quicklime, Hydrated Lime, and Limestone for Chemical Uses.
e. D-1293 pH on Industrial Water.
f. D-2412 Methods of Applying Pipe Stiffness for Engineering Design.
g. D-2321Underground Installation of Thermoplastic Pipe for Sewers and Other

Gravity Flow Applications.
h. F-2764 Standard Specification for thirty (30”) inch to sixty (60”) inch Polypropylene

Triple Wall.
Pipe and Fittings for Non-pressure Sanitary Sewer Applications.

i. D-3212 Standard Specifications for Joints for Drain and Sewer plastic Pipes
Using Flexible Elastomeric Seals.

j. F-477 Standard Specification for Elastomeric Seals (Gaskets) for Joining Plastic
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        Pipe. 
2. Standard Methods for the Examination of Water and Wastewater, 16th Edition, 1985.

American Public Health Association, American Waterworks Association, Water Pollution
Control Federation.
a. Section 424 – pH values

3. Missouri Agriculture Liming Materials Act, 1976.

B. Field Quality Control
1. The Owner’s Representative will make surveys and spot checks to ensure that plan lines and

grades are obtained on the project.  The Contractor will schedule work such that the Owner’s
Representative may make the required field tests and surveys.  The Contractor will furnish one
laborer to assist the Owner’s Representative in spot checking construction layout and grades.

2. The Owner’s Representative at his option will conduct field compaction density tests.  In
general, the Owner’s Representative will conduct a field density test for each two thousand
(2,000 cu ft) cubic yards of fill placed.  (This frequency may be increased or decreased as job
conditions dictate at the option of the Owner’s Representative.)

1.7 PROJECT CONDITIONS 

A. Job Conditions
1. Dam Embankment Work will generally involve installation of materials in wet conditions.

Surface flow of rainwater may be considerable should precipitation occur during construction
of dam embankments

2. The Contractor shall use appropriate measures to continuously remove water from excavated
trenches and construction areas in order to assure proper bedding and installation of the pipe
materials.

3. If water pumping is required, it shall be the Contractor’s responsibility to ensure that all water
discharges meet the requirements of the NPDES Permit (see Appendix 2).

PART 2 – PRODUCTS 

2.1 MODOT TYPE 3 DITCH LINER: 
A. MoDOT Type 3 Ditch Liner shall comply with Section 609.60.2.2 of the Missouri Standard

Specifications for Highway Construction. MoDOT Type 3 Ditch Liner shall consist of material
with a predominant rock size of twelve (12”) inches. A maximum rock size of twenty (20”) inches
and a gradation such as no more than 15 percent will be less than four (4”) inches. The rock for
Ditch Liner shall be clean, sound, durable limestone obtained from a DNR permitted quarry.

B. Stone shall consist of quarried rock and shall be sound, durable, and angular or blocky in shape. No
more than ten (10) percent of the stone shall have an elongation greater than 3:1. No stone shall
have an elongation greater than 4:1.

C. The stone shall be free from cracks, seams, or other defects that would tend to increase its
deterioration from natural causes.

D. The stone shall contain a combined total of not more than ten present (10%) be weight of earth,
sand, shale, and non-durable rock.

2.2 24” SDR-35 PVC PLASTIC PIPE: 

A. The pipe shall be Polyvinyl Chloride (PVC) with SDR or DR equal to 41 or less conforming to
ASTM D1785, D2241, D3034, or AWWA C900 

EARTH EMBANKMENT DAM 
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B. Joints shall be manufactured with double gasketed spigots and polymer reinforced bells. Joints
shall be as specified by the manufacturer of the pipe.

C. Pipe shall comply with the ASTM D1785 for pipe stiffness and joint integrity and ASTM D 2665
for standard specifications.

D. The pipe manufacturer shall specify that the joints comply with D-2672.

E. The pipe shall be free of foreign inclusions and visible defects.
F. The nominal size for the pipe and fittings is based on the nominal inside diameter of the pipe.

G. The ends of the pipe shall be cut squarely and cleanly so as not to adversely affect jointing.

H. Fittings produced by manufacturers other than the supplier of the pipe shall not be permitted
without the approval of the Owner's Representative.

I. If it is necessary to cut a section pipe, the ends of the pipe shall be cut squarely and cleanly so as
not to adversely affect jointing. All splicing shall be as specified by the manufacturer and shall be
approved by the engineer.

PART 3 – EXECUTION 

3.1 EXCAVATION 

A. All excavation shall be performed to the lines and grades indicated and specified.  Care shall be
exercised not to excavate below the grades shown.  Any excessive excavation due to fault or
negligence of the Contractor shall be backfilled and compacted to grade with mine spoil at no
additional expense to the Owner.

B. Coal waste may not be used in the construction of the dam embankments.

C. Any contaminated material or material otherwise unsuitable for dam construction encountered shall
be excavated and removed from the dam embankment areas at no additional expense to the Owner.
Excavated coal waste shall be buried at a minimum or six (6’) feet below final grade.

3.2 EMBANKMENT 

A. Construct pond embankments to the elevations indicated using approved mine spoil.

1. Place fill only on sub-grade approved by Owner’s Representative. Sub-grade is to be prepped
by scarification prior to the placement of the first lift.

2. Sub-grade shall be free of debris, large amounts of gravel and rocks, roots, sticks, and other
organic materials.

3. Placement of lifts on the sub-grade prior to the approval of the Owner’s Representative shall
be removed and the sub-grade shall be re-prepared to specifications at no cost to the Owner.

4. Do not place snow, ice or frozen material in fill.
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5. Do not place fill upon frozen surfaces.

6. All materials used for construction of the Dam shall be free from roots, sticks, and other
organic materials and shall consist primarily of soils. Areas exhibiting weak or unstable
materials (i.e. pumping), or contain large amounts of gravel or rock, shall be removed and
replaced at no cost to the Owner.

7. The Owner’s Representative has the right to reject materials that are unstable, uncompactable,
contain large amounts of gravel or rock, contain large debris, or contains organic materials.
Such materials shall be removed and replaced with select material at no cost to the Owner.

8. All materials placed for dam embankments shall be placed in eight (8”) inch maximum loose
lifts and shall be compacted with a sheep foot roller until roller feet penetrate no more than 3
inches into underlying material.

9. After placement of the material in the lift, it shall be spread parallel to the axis of the
embankment and with a uniform thickness prior to compaction.  Each lift shall be constructed
continuously and approximately horizontal for the width and length of such portion of the lift.

10. The distribution of materials throughout the earth-fill shall be such that the lifts shall be free
from lenses, pockets, streaks, or layers of material differing substantially in texture, gradation,
or moisture from the surrounding material.

11. The lift surface shall be maintained to prevent rutting and/or displacement of the lift material
by equipment traffic.  If rutting and/or displacement should occur, the area will be re-graded
and compacted in accordance with the specifications prior to placing the next lift.

12. Borrow material containing a substantial percentage of rock, shale, cobbles, boulders and
other debris which does not break-up during placement and compaction is not acceptable for
embankment construction.

3.3 GRADING 

A. All areas within the dam embankments, including excavated and filled sections, and adjacent
transition areas shall be reasonably smooth, compacted and free from irregular surface changes.

B. Each lift is to be graded to remove mounds and ridges caused by dumping operations and to obtain
uniform thickness prior to and during compacting.

C. Degree of finish shall be that ordinarily obtained from blade grader operations and shall be
accomplished and maintained so that no ponding of surface water occurs.

D. The finish grades shall be graded to plan elevation plus or minus three tenths (+ 0.3’) of a foot.

3.4 COMPACTION 

A. Embankment fill shall be placed in eight (8”) inch maximum loose lift thickness and compaction of
each lift shall consist of at least four complete passes with a sheep foot roller or until roller feet
penetrate no more than 3 inches into underlying material, or using other approved equipment that
meets the requirements outline in Section 357313.3.4.B. Each pass shall cover the entire layer.
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B. The Owner’s Representative shall perform all compaction sampling and testing.  Compaction of fill
for the dam embankments shall be to the following limits:

1. All material shall be compacted to a minimum of ninety five percent (95%) of the maximum
density as determined by ASTM D-698

2. The moisture content of the material being compacted shall be within plus four (4%) percent
or minus two (-2%) percent of the standard optimum moisture content per ASTM D-698.

C. If, in the opinion of the Owner’s Representative, the moisture content of the material to be
compacted is more than two percent (2%) below the standard optimum moisture content, the
material shall be uniformly moistened throughout the lift by sprinkling or other approved methods.
It shall not be acceptable to allow water to flow across the material or to use other gravity flow
methods.  During application of water, the Contractor shall have sufficient control that water does
not appear or stand on the surface at the time of application nor during the compaction operations.
If water should appear on the surface, the Contractor shall rework the material in accordance with
Section 357313.3.4.B of this Specification.  The above shall be at no additional expense to the
Owner.

D. If, in the opinion of the Owner’s Representative, the compacted material of any lift in the fill has a
moisture content greater than four percent (4%) above the standard optimum moisture content, it
shall be removed and replace with suitable material and compacted in accordance with the
Specifications prior to placing the next lift; or work in the area shall cease until the lift in question
has dried; or the lift shall be worked with a harrow, scarifier, or other suitable equipment to reduce
the moisture content to the required amount and then re-compacted in accordance with the
Specifications prior to placing the next lift of material.  Depth control for reworking the material
shall be such that the operation does not extend through the entire lift thickness.  The above shall
be at no additional expense to the Owner.

E. If, in the opinion of the Owner’s Representative, the surface of any lift is to dry or smooth to bond
with the next lift to be placed thereon, it shall be moistened and/or worked at no additional expense
to the Owner with a harrow, scarifier, or other suitable equipment in an approved manner and to a
sufficient depth to provide satisfactory bonding before the next lift of material is placed.  Depth
control for reworking the material shall be such that the operation does not extend through the
entire lift thickness.

F. Continuous leveling and manipulating will be required during compacting operations and the
moisture content shall be adjusted as necessary to permit proper consolidation.

1. The compactive method described herein does not relieve the Contractor of meeting the
requirements outline in Section 357313.3.4.B.  Should the lift being compacted not meet the
requirements outlined in Section 357313.3.4.B, the Contractor shall continue his compaction
efforts at no additional expense to the Owner until the minimum dry density is achieved.

2. Areas exhibiting pumping or instability when driven over with a loaded tandem dump truck or
equivalent shall be removed, replaced, and recompacted at no cost to the owner.
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3.5 DEWATERING 

A. Any time that the Contractor is working on a dam or the Contractor is modifying and/or removing a
spillway, the Contractor shall, at a minimum, lower and maintain the water level in the
impoundment to an elevation to prevent water from overtopping the structure during precipitation
events.

B. Under no circumstances shall discharge of an impoundment be permitted until the water has been
tested and the results have been approved by the Owner’s Representative.

C. Prior to discharging from an impoundment, the Owner’s Representative will take a water sample
and test the water for compliance with NPDES permit parameters (see Appendix 2).

D. In the event that any sample fails to meet requirements of the NPDES permit (see Appendix 2), the
Contractor shall treat the water until such time as the permit requirements are met.  All subsequent
sample collection and analysis shall be the responsibility of the Contractor and will be conducted at
the direction of the Owner’s Representative.

E. Any impoundment discharges that will be discharge off the project limits will be sampled and
tested as per the NPDES parameters (see Appendix 2).  Such sampling costs will be the
responsibility of the Owner’s Representative.  Immediately after all impoundment water is
discharged, the Contractor is to take appropriate actions to prevent further accumulation of surface
runoff and seepage.  The Contractor shall be responsible for treatment of re-contaminated and
impounded water resulting from recharge by surface runoff or seepage at no additional cost to the
Owner.

F. The sample must be analyzed and, if the results are within NPDES limitations (see Appendix 2),
discharge must be initiated all within seventy-two (72 hrs) hours of sampling.  If a rainfall event
occurs during this period, a new sample shall be taken.  During dam embankment construction, the
Contractor shall take all necessary precautions and actions to prevent water from overtopping the
structure during precipitation events.

3.6 MATERIAL HANDLING 

A. The Contractor shall be responsible for ensuring that his operations are conducted in such a manner
as to avoid mixing of coal waste with mine spoil and topsoil

B. In the event that mine spoil becomes contaminated with coal waste due to Contractors operations,
such material shall be disposed of and replaced as directed by the Owner’s Representative at no
additional expense to the Owner.

3.7 SURFACE WATER CONTROL 

A. The Contractor is responsible for control of grading around excavations to prevent surface water
from flowing and ponding into excavation areas.

B. Runoff from the site shall not exceed those limits included in the NPDES Permit (see Appendix 2
of these Specifications).

C. The Contractor is liable for all damage outside the construction limits of this project that is due to
the Contractor’s operations, including sedimentation caused by construction.
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D. Drain as required to continually maintain all excavation and trenches free of water or mud from
any source and discharge to approved drains or channels.

E. Remove subgrade materials rendered unsuitable by excessive wetting and replace with approved
backfill material.

F. Should the Contractor allow water to impound in contaminated areas, all subsequent discharge
shall fall under NPDES permit (see Appendix 2) special conditions and any treatment required
shall be performed at no additional expense to the Owner.

3.8 MODOT TYPE 3 DITCH LINER INSTALLATION 

A. MoDot Type 3 Ditch Liner shall be placed in a manner which will produce a reasonable well-
graded mass of stone with the minimum practicable percentage of voids.

B. The larger stones shall be well distributed and the entire mass of stone shall conform to the
specified gradation. All material shall be placed and distributed such that there will be no
objectionable accumulations of either the larger or smaller sizes of stone.

C. It is the intent of this specification to produce a fairly compact MoDot Type 3 Ditch Liner
protection in which all sizes of material are placed in their proper proportions.  Hand placing or
rearranging of individual stones by mechanical equipment may be required to the extent necessary
to secure the specified results.

3.9 PIPE INSTALLATION 

A. This work shall consist of providing PVC Pipe of the diameter, shape and length designated on the
Plans.

B. The pipe shall be free of foreign inclusions and visible defects.

C. The normal size for the pipe and fittings is based on the nominal inside diameter of the pipe.

D. The pipe shall be installed at the grade and elevations shown on the plans as per the installation
detail.

E. Any pipe which is not in true alignment or which shows any undue settlement after laying shall be
taken up and re-installed at the Contractor's expense.

F. The pipe shall be laid upon a firm bed and backfilled as specified in this section and by the plans.

G. All pipes shall be installed as shown on the construction drawings. Pipes shall be installed at grades
shown on the Plans. Pipe Conduit lines shall be installed and properly aligned and backfilled prior
to placement of earth fill.

H. Pipe shall be bedded and backfilled as shown on the drawings or described in the specifications.
Friable soil material approved by the Owner’s Representative shall be used for blinding around the
conduit prior to machine backfilling. The minimum moisture content of the fill material shall be
such that, when kneaded in the hand, the fill material will form a ball which does not readily
separate. The conduit shall not be displaced during backfilling.
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I. Trench backfill shall be placed in successive 6 inch loose layers and tamped, as directed by the
Owner’s Representative, prior to laying the next successive lift. The haunching shall be worked
around the pipe by hand to assure uniform support. Each six (6) inch layer shall be thoroughly
compacted around the haunches and sides with a pneumatic hand tamper or approved equal. Fill
over the top of the pipe shall continue to be compacted in 6-inch loose lifts.

J. All backfill shall have sufficient moisture and compaction, as approved by the Owner’s
Representative.

K. The pipe shall be backfilled in six (6”) inch (maximum) loose lifts. The haunching shall be worked
around the pipe by hand to assure uniform support. Each six (6”) inch layer shall be thoroughly
compacted around the haunches and sides with a pneumatic hand tamper. Fill over the top of the
pipe shall be compacted in six (6”) inch loose lifts.

L. A rigid Anti-Seep Collar, as per the plan drawings, shall be installed in accordance with the
manufacturer’s recommendations.

END OF SECTION 357313 
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Effective Neutralizing  
Material Calculation 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Effective Neutralizing Material (ENM) sample calculation 
 
Notes: 
 

1. Pounds of ENM DOES NOT EQUAL pounds of Ag lime. Pounds of ENM per ton of Ag lime 
vary from quarry to quarry. Pounds of ENM per ton of Ag lime can vary within a single quarry as 
the quality of the limestone being mined and how fine it is crushed varies. 

2. The pounds of ENM per ton of Ag lime used in the sample below IS AN ASSUMPTION.     
425 pounds of ENM per ton of Ag lime is assumed for EXAMPLE PURPOSES ONLY. The 
only way to determine the pounds of ENM per ton of Ag lime is to call the supplier and ask how 
many pounds of ENM per ton they are currently producing. It should also be asked of the supplier 
if they have a lot of variation or if it tends to be fairly consistent.  

3. The base bid quantity used in the example below is ASSUMED FOR THE PURPOSES OF 
THIS EXAMPLE. The actual base bid quantity must be obtained from Sections 00313 and 
01026 of the specifications. The application and incorporation method and amount of ENM per 
acre are described in Section 312000 of the specifications. 

 
Sample calculation: 

 
Sections 004322 - Unit Prices and 012200 - Unit Prices of the specifications require a Unit Price for 
the application and incorporation of Ag lime. The unit of measurement is 100 POUNDS OF ENM 
NOT 100 POUNDS OF AG LIME. These sections contain a base bid quantity of ENM to be included 
with the Contractor’s base bid. 
 
If the base bid quantity is 50,000 units and the units are in 100 pound increments of ENM, then the 
total pounds of ENM required is: 
 
50,000 X 100 = 5,000,000 pounds of ENM 
 
If the Contractor calls a supplier and the supplier states his Ag lime is running at 425 pounds of ENM 
per ton of Ag lime then the tons of Ag lime required in the Contractor’s base bid is: 
 
5,000,000 pounds of ENM required ÷ 425 pounds ENM per ton of Ag lime = 11,764.7 tons of Ag 
lime 
 
Therefore, 11,764.7 tons of Ag lime are required to fulfill the base bid requirement of 50,000,  
100 pound units of ENM.   
 
Note: if the supplier’s pounds of ENM per ton increase, then less tons of Ag lime will be required.  
If the pounds ENM per ton decrease, then more tons of Ag lime will be required. 
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NPDES PERMIT 
 



STATE OF MISSOURI
 

DEPARTMENT OF NATURAL RESOURCES 
 

MISSOURI CLEAN WATER COMMISSION 
 

 
 

MISSOURI STATE OPERATING PERMIT 
General Operating Permit 

In compliance with the Missouri Clean Water Law, (Chapter 644 R.S. Mo. as amended, hereinafter, the Law), and the Federal Water 
Pollution Control Act (Public Law 92-500, 92nd Congress) as amended, 

Permit No.     MO-G050000 

Owner:  
Address:  

Continuing Authority:   
Address:  

Facility Name:   
Facility Address:   

Legal Description:   
UTM Coordinates:   

Receiving Stream:   
First Classified Stream and ID:   
USGS Basin and Sub-watershed No.:  

is authorized to discharge from the facility described herein, in accordance with the effluent limitations and monitoring requirements as set 
forth herein: 

FACILITY DESCRIPTION 
All Outfalls  SIC# 9512 - Land, Mineral, Wildlife and Forest Conservation 

SIC#1629 - Heavy construction, Not Elsewhere Classified 

Land reclamation projects involving land disturbance and projects consisting solely of pond and shaft dewatering under control of the 
Missouri Department of Natural Resources, Land Reclamation Program.  Surface discharges from these reclamation projects result from 
precipitation, including snow melt, runoff/impoundment discharges, and shaft pumping.  These projects may also involve stockpiling 
biosolids for reclamation use. 

This permit authorizes only wastewater, including stormwater, discharges under the Missouri Clean Water Law and the National Pollutant 
Discharge Elimination System; it does not apply to other regulated areas.  This permit may be appealed in accordance with Section 
644.051.6 of the Law. 

July 1, 2016      __________________________________________ 
Effective Date      Sara Parker Pauley, Director, Department of Natural Resources 

      

June 30, 2021               
Expiration Date      John Madras, Director, Water Protection Program 
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APPLICABILITY 

1. This Missouri State Operating Permit (permit) authorizes the discharge of stormwater, impoundment water, and mine dewatering to 
waters of the state of Missouri from reclamation sites under the control of the Missouri Department of Natural Resources, Land 
Reclamation Program, including but not limited to the following primary Standard Industrial Classification (SIC) Codes:  

SIC Code  Activity 
9512  Land, Mineral, Wildlife and Forest Conservation 
1629  Heavy construction, Not Elsewhere Classified 

or activities that the Missouri Department of Natural Resources (department) determines are similar to facilities that are under the 
above SIC Codes. 

2. The department may require any facility authorized by a general permit to apply for a site-specific permit [10 CSR 20-6.010(13)(C)].  
A determination of the suitability of this general permit will be made by the Water Protection Program on a case-by-case basis for 
inclusion under this permit prior to issuance.  Cases where a site-specific permit may be required include, but are not limited to, the 
following: 
(a) The discharge(s) is a significant contributor of a pollutant(s) which impairs the beneficial uses of the receiving stream; 
(b) The discharger is not in compliance with the conditions of the general permit;  
(c) The discharge(s) is to a losing stream,  
(d) The discharge(s) is to a wetland,  
(e) Within the watershed of an impaired water as designated on the CWA Section 305(b) Report,  
(f) Facilities that are found to be discharging the listed pollutant(s) of concern for any impaired water, or 
(g) A Total Maximum Daily Load (TMDL) containing requirements applicable to the discharge(s) is approved. 

www.dnr.mo.gov/env/wpp/waterquality/index.html. 

3. If a facility covered under a current general permit desires to apply for a site-specific permit, the facility may do so by contacting the 
department for application requirements and procedures. 

4. Facilities covered under a current site-specific permit who desire to apply for inclusion under this general permit may contact the 
department for application requirements and procedures. 

5. This permit does not authorize discharges: 
(a) Within two stream miles upstream of segments of streams or lakes listed as an Outstanding State Resource Water (OSRW)1; 
(b) Within the watershed of an Outstanding National Resource Water (ONRW)1 
(c) Within 1000 feet up gradient of reservoirs or lakes used for public drinking water supplies (class L1)1 or major reservoirs (class 

L2)1; or 
(d) Within two stream miles upstream of biocriteria reference locations1 or streams, lakes, or reservoirs identified as critical habitat for 

endangered species.  

6. The following are allowable non-stormwater discharges authorized under this permit: 
(a) Discharges from fire-fighting activities; 
(b) Fire hydrant flushing (testing); 
(c) Potable water, including water line flushing; 
(d) Uncontaminated condensate from air conditioners, coolers, and other compressors and from the outside storage of refrigerated 

gases or liquids; 
(e) Irrigation drainage; 
(f) 

instructions; 
(g) Pavement wash waters where no detergents are used and no spills or leaks of toxic or hazardous materials have occurred (unless all 

spilled material has been removed); 
(h) Routine external building wash down that does not use detergents; 
(i) Uncontaminated ground or spring water; 
(j) Foundation or footing drains where flows are not contaminated with process materials; and 
(k) Incidental windblown mist from cooling towers that may collect on rooftops or adjacent portions of the facility, but not intentional 

). 

 

 
1 Identified or described in 10 CSR 20-7.  These regulations are available at many libraries and online at 
www.sos.mo.gov/adrules/csr/current/10csr/10csr.asp, or may be purchased from the departmen  
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EFFLUENT LIMITATIONS AND MONITORING REQUIREMENTS

TABLE A-1 COLE MINE RECLAMATION 

The permittee is authorized to discharge from outfall(s) with serial number(s) as specified in the application for this permit. The final effluent 
limitations shall become effective upon issuance and remain in effect until expiration of the permit. Such discharges shall be controlled, limited and 
monitored by the permittee as specified below: 

EFFLUENT PARAMETER(S) UNITS 
FINAL EFFLUENT LIMITATIONS MONITORING REQUIREMENTS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 
AVERAGE 

SAMPLING 
FREQUENCY 

SAMPLE TYPE 

Stormwater Associated with Coal Mine Land Disturbance 

Flow mgd *  * once/quarter 24 hr. estimate 

Settleable Solids mL/L 1.5  1.0 once/quarter grab 

Total Suspended Solids mg/L 100  50 once/quarter grab 

pH Units (Note 3) SU *  * once/quarter grab 

Discharge from Coal Mine Shaft Pumping  

Flow mgd *  * *** Note 1 

Settleable Solids (Note 2) mL/L 1.5  1.0 *** grab 

Total Suspended Solids mg/L 100  50 *** grab 

pH Units (Note 3) SU *  * *** grab 

Coal Mine and Processing Area Impoundment Draining  

Flow mgd *  * *** 24 hr. estimate 

Settleable Solids (Note 2) mL/L 1.5  1.0 *** grab 

Total Suspended Solids mg/L 100  50 *** grab 

pH Units (Note 3) SU *  * *** grab 

Iron, Total Recoverable mg/L 7.0  3.5 *** grab 

Conductivity umhos/cm *  * *** grab 

Sulfate mg/L *  * *** grab 

MONITORING REPORTS SHALL BE SUBMITTED QUARTERLY TO THE APPROPRIATE REGIONAL OFFICE. THE FIRST 
REPORT IS DUE MONTH 28, 20XX. IT IS A VIOLATION OF THIS PERMIT TO FAIL TO SAMPLE. AS REQUIRED BY THE 
FEDERAL NPDES eREPORTING RULE, 
MONITORING REPORT SUBMISSION SYSTEM (eDMR) IS REQUIRED. 

* Monitoring requirement only. 
** pH is measured in pH units and is not to be averaged.  The pH is limited to the range of 6.5-9.0 pH units. 

*** Sample once per day per discharge of impoundment or shaft surface water when the total depth of the impoundment or shaft 
surface water reaches 1 foot or less.   

Note 1  Report total volume discharged. 
Note 2  The Settleable Solids test must be taken during shaft pumping or impoundment draining.  It is not necessary to analyze for 

Settleable Solids before discharge. 
Note 3  BMPs to neutralize acidic mine drainage must be in place when pH levels drop below 6.5. 

Reporting Schedule for Quarterly Sampling 
Sample discharge at least once for the months of: Report is due: 
January, February, March (1st Quarter) April 28 
April, May, June (2nd Quarter) July 28 
July, August, September (3rd Quarter) October 28 
October, November, December (4th Quarter) January 28 
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EFFLUENT LIMITATIONS AND MONITORING REQUIREMENTS (continued)

TABLE A-2 METALLIC MINERAL RECLAMATION LAND DISTURBANCE 

The permittee is authorized to discharge from outfall(s) with serial number(s) as specified in the application for this permit. The final effluent 
limitations shall become effective upon issuance and remain in effect until expiration of the permit. Such discharges shall be controlled, limited 
and monitored by the permittee as specified below: 

EFFLUENT PARAMETER(S) UNITS 
FINAL EFFLUENT LIMITATIONS MONITORING REQUIREMENTS 

DAILY 
MAXIMUM 

WEEKLY 
AVERAGE 

MONTHLY 
AVERAGE 

SAMPLING 
FREQUENCY 

SAMPLE TYPE 

Stormwater Associated with Land Disturbance at Metallic Mineral Reclamation Sites  

Flow mgd *  * once/month 24-hour estimate 

Settleable Solids ml/L 1.5  1.0 once/month grab 

Total Suspended Solids mg/L 100  50 once/month grab 

pH Units SU **  ** once/month grab 

Arsenic, Total Recoverable µg/L *  * once/month grab 

Barium, Total Recoverable µg/L *  * once/month grab 

Cadmium, Total Recoverable µg/L *  * once/month grab 

Chromium, Total Recoverable µg/L *  * once/month grab 

Cobalt, Total Recoverable µg/L *  * once/month grab 

Copper, Total Recoverable µg/L *  * once/month grab 

Iron, Total Recoverable µg/L *  * once/month grab 

Lead, Total Recoverable µg/L *  * once/month grab 

Mercury, Total Recoverable µg/L *  * once/month grab 

Zinc, Total Recoverable µg/L *  * once/month grab 

Conductivity umhos/cm *  * once/month grab 

Chloride mg/L *  * once/month grab 

Sulfate mg/L *  * once/month grab 

MONITORING REPORTS SHALL BE SUBMITTED QUARTERLY TO THE APPROPRIATE REGIONAL OFFICE. THE FIRST 
REPORT IS DUE MONTH 28, 20XX. IT IS A VIOLATION OF THIS PERMIT TO FAIL TO SAMPLE. AS REQUIRED BY THE 
FEDERAL NPDES eREPORTING RULE, 
MONITORING REPORT SUBMISSION SYSTEM (eDMR) IS REQUIRED. 

* Monitoring requirement only. 
** pH is measured in pH units and is not to be averaged.  The pH is limited to the range of 6.5-9.0 pH units. 

Reporting Schedule for Quarterly Sampling 
Sample discharge at least once for the months of: Report is due: 
January, February, March (1st Quarter) April 28 
April, May, June (2nd Quarter) July 28 
July, August, September (3rd Quarter) October 28 
October, November, December (4th Quarter) January 28 
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EFFLUENT LIMITATIONS AND MONITORING REQUIREMENTS (continued)

TABLE A-3 METALLIC MINERAL RECLAMATION SHAFT AND IMPOUNDMENT DRAINING

The permittee is authorized to discharge from outfall(s) with serial number(s) as specified in the application for this permit. The final effluent 
limitations shall become effective upon issuance and remain in effect until expiration of the permit. Such discharges shall be controlled, limited 
and monitored by the permittee as specified below: 

EFFLUENT PARAMETER(S) UNITS 
FINAL EFFLUENT LIMITATIONS MONITORING REQUIREMENTS 

DAILY 
MAXIMUM 

WEEKLY 
AVERAGE 

MONTHLY 
AVERAGE 

SAMPLING 
FREQUENCY 

SAMPLE TYPE 

 
Discharge or Stormwater Associated with Shaft and Impoundment Draining at Metallic Mineral Reclamation Sites  

Flow mgd *  * ***  24-hour estimate 

Settleable Solids ml/L 1.5  1.0 ***  grab 

Total Suspended Solids mg/L 100  50 ***  grab 

pH Units SU **  ** ***  grab 

Arsenic, Total Recoverable µg/L *  * ***  grab 

Barium, Total Recoverable µg/L *  * ***  grab 

Cadmium, Total Recoverable µg/L *  * ***  grab 

Chromium, Total Recoverable µg/L *  * ***  grab 

Cobalt, Total Recoverable µg/L *  * ***  grab 

Copper, Total Recoverable µg/L *  * ***  grab 

Iron, Total Recoverable µg/L *  * ***  grab 

Lead, Total Recoverable µg/L *  * ***  grab 

Mercury, Total Recoverable µg/L *  * ***  grab 

Zinc, Total Recoverable µg/L *  * ***  grab 

Conductivity umhos/cm *  * ***  grab 

Chloride mg/L *  * ***  grab 

Sulfate mg/L *  * ***  grab 

MONITORING REPORTS SHALL BE SUBMITTED QUARTERLY TO THE APPROPRIATE REGIONAL OFFICE. THE FIRST 
REPORT IS DUE MONTH 28, 20XX. IT IS A VIOLATION OF THIS PERMIT TO FAIL TO SAMPLE. AS REQUIRED BY THE 
FEDERAL NPDES eREPORTING RULE, 
MONITORING REPORT SUBMISSION SYSTEM (eDMR) IS REQUIRED. 

* Monitoring requirement only. 
** pH is measured in pH units and is not to be averaged.  The pH is limited to the range of 6.5-9.0 pH units. 

*** Sample once per day per discharge of impoundment or shaft surface water when the total depth of the impoundment or shaft 
surface water reaches 1 foot or less.   

Reporting Schedule for Quarterly Sampling 
Sample discharge at least once for the months of: Report is due: 
January, February, March (1st Quarter) April 28 
April, May, June (2nd Quarter) July 28 
July, August, September (3rd Quarter) October 28 
October, November, December (4th Quarter) January 28 
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PERMIT REQUIREMENTS

1. Sampling data shall be maintained by the permittee for a period of three-years after termination of the permit. 

2. The department may collect a sample of stormwater discharge during site inspection. 

3. All fueling facilities present on-site shall adhere to applicable federal and state regulations, including spill prevention, control and 
countermeasures concerning underground storage, above ground storage and dispensers. 

4. Discharge shall not contain floating solids or visible foam other than in trace amounts. 

5. All outfalls must be clearly marked in the field. 

6. There shall be no open burning of containers, cartons and other wastes on-site. 

7. If the project includes discharge of waters from abandoned coal mine and processing area impoundments, water quality analysis will be 
required for each such impoundment prior to discharge using the abandoned coal mine and processing area impoundment draining 
parameters.  This requirement does not include temporary impoundments created by reclamation contractors. If the project includes 
discharge of waters from metallic mineral mine shafts and impoundments, water quality analysis will be required for each 
impoundment or shaft prior to discharge using the metallic mineral mine impoundment draining parameters.   In the case of both 
abandoned coal mines and metallic mineral mine shafts, if the impoundment is less than 150 feet in length, one grab sample from the 
midpoint will be an adequate sample.  If the impoundment is longer than 150 feet, three grab samples shall be taken, one near each end 
and one near the midpoint.  If pre-project water quality in the receiving stream does not meet state water quality standards, effluent 
limits may be established to allow discharge of water of the same quality as that of the receiving streams.  (In this case, the receiving 
stream would be the nearest stream sampling station, for which there are at least two sets of pre-project water quality data.)  See pre-
project and post-project sampling requirements under Permit Requirement 8. 

8. Pre-project and end of project stream sampling is required to document water quality using the following guidelines if the project 
involves land disturbance of more than one acre or impoundment draining: 
(a) These receiving stream locations must be sampled unless alternate arrangements are approved by the Water Protection Program. 

(1) Any stream without designated uses at a point downstream of all drainage from the project site if there is flowing water. 
(2) The first classified stream at a point where that stream is downstream of all drainage from the project site.  This station should 

be as close to the project site as access will allow, but at least one-half (1/2) mile below the project unless the stream to be 
sampled flows into another classified stream less than one mile below the project. 

(3) If the project area drains to more than one classified stream, all receiving classified streams must be sampled unless the area 
draining to that classified stream is less than ten acres and contains no gob pile, slurry pond or other concentrated form of coal 
waste or acid forming materials. 

(4) All locations will be sampled at least twice prior to initiation of reclamation work.  Sampling dates must be at least four weeks 
apart, and sampling should not occur within one week following precipitation, which produced surface runoff.  At the end of 
the project the locations need to be sampled once. 

(5) Samples will be analyzed for the same parameters as impoundment draining with the addition of dissolved oxygen. 
 

9. The analytical and sampling methods used must conform to the following reference methods unless alternates are approved by the 
Water Protection Program: 
(a) Standard Methods for the Examination of Waters and Wastewaters, (22nd edition (or most recent version) published by the Water 

Pollution Control Federation, 3900 Wisconsin Avenue, Washington, D.C.  20016; 
(b) A.S.T.M. Standards, Part 31 Water and Part 26 Atmospheric Analysis, published by American Society for Testing and Materials, 

Philadelphia, PA  19103; 
(c) Methods for Chemical Analysis of Water and Wastes, (EPA-600/4-79-020) published by Environmental Protection Agency, Water 

Quality Office, Analytical Quality Control Laboratory, 1014 Broadway, Cincinnati, OH  54202; and 
(d) NPDES Compliance Sampling Inspection Manual, published by Environmental Protection Agency, Enforcement Division, Office 

of Water Enforcement, 401 Main Street, S.W., Washington, D.C.  20460. 

10. If the results of the sampling show settleable solids levels of 1.5 milliliters per liter or greater, written notification shall be made to the 
appropriate Department of Natural Resources Regional Office within five days of notification of analytical results.  The letter shall 
indicate the date(s) sampled, the actual analytical results, permit number, and shall include what revisions or new management 
practices are being implemented to reduce the solids.  Repeat monitoring shall occur on the next rainfall event over 0.3 inches which 
results in a discharge. 
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PERMIT REQUIREMENTS (continued)

11. Release of a hazardous substance must be cleaned up and reported to the department in accordance with 10 CSR 24-3.010 within 24 
hours or as soon as possible. If the spill occurs outside of normal business hours, or if the permit holder cannot reach regional office 

-hour Environmental Emergency Response 
hotline at (573) 634-2436 at the earliest practicable moment after discovery.  Leaving a message on a department staff member voice-
mail does not satisfy this reporting requirement.  This requirement applies to the following types of  spills: 
(a) Any spill of any  material that leaves the property of the facility; and 
(b) Any spill of any material, outside of secondary containment, exposed to precipitation greater than 25 gallons or an equivalent 

volume of solid material. 
A record of each reportable spill shall be retained with the Stormwater Pollution Prevention Plan (SWPPP) and made available to the 
department upon request.  The department may also require the submittal of a written or electronic report detailing measures taken to 
clean up the spill within five (5) days of the spill.  Such a report must include the type of material spilled, volume, date of spill, date 
clean-up was completed, clean-up method, and final disposal method.  This requirement is in addition to the Noncompliance Reporting 
requirement found in Standard Conditions Part I.   

12. The Land Reclamation Program shall be required to draft and implement a Stormwater Pollution Prevention Plan (SWPPP) for the 
permitted site.  The SWPPP shall include a listing of the Best Management Practices (BMPs) to be used on the site that are designed to 
be non-degrading of water quality.  The chosen BMPs shall be reasonable and cost effective while ensuring that the highest statutory 
and regulatory requirements are achieved and the highest quality water attainable for the site is discharged.  The SWPPP development 
and implementation serves as the Antidegradation review, fulfilling the requirements of 10 CSR 20-7.031. 

The Best Management Practices chosen and listed in the SWPPP must be implemented and maintained at the facility.  Failure to 
implement and maintain the chosen BMPs is a permit violation.  The Pollutants of Concern for this permit are listed in Tables A-1, A-2 
and A-3 of this permit.   

The purpose of the SWPPP and the BMPs listed therein is to prevent pollutants from entering waters of the state.  A deficiency of a 
BMP means it was not effective in preventing pollution [10 CSR20-2.010(56)] of waters of the state, or failed to achieve compliance 
with benchmarks.  Corrective action means the facility took steps to eliminate the deficiency.  Any changes proposed on the site related 
to stormwater control and BMPs shall be reflected in the SWPPP prior to implementation.  A copy of the updated SWPPP is required 
to be accessible on-site, in either paper or electronic format.   

The SWPPP must include the following: 
(a) An assessment of all stormwater discharges associated with the facility, including any materials existing or stored onsite. 
(b) A listing of Best Management Practices (BMPs) and a narrative explaining how BMPs will be implemented to control and 

minimize the amount of potential contaminants that may enter stormwater. 
(c) A schedule for implementing the BMPs, if necessary. 
(d) The SWPPP must include a schedule for monthly site inspections and a brief written report.  The inspections must include 

Regional Office must be notified within fifteen (15) days by letter of any corrections of deficiencies.  Deficiencies that consist of 
minor repairs or maintenance must be corrected as soon as possible but within seven (7) days.  Deficiencies that require additional 
time or installation of a treatment device to correct should be detailed in a written notification.  Inspection reports must be kept on 
site with the SWPPP.  These must be made available to DNR personnel upon request. 

(e) A provision for designating an individual to be responsible for environmental matters. 
(f) A provision for providing training to all personnel involved in material handling and storage, and housekeeping of areas having 

materials exposed to stormwater.  This may be satisfied by in-house training provided by facility staff.  Proof of training shall be 
submitted upon request of DNR. 

13. The following are minimum BMPs that must be implemented at all facilities: 
(a) Prevent the spillage or loss of fluids, oil, grease, fuel, etc. from vehicle maintenance, equipment cleaning, or warehouse activities 

and thereby prevent the contamination of stormwater from these substances. 
(b) Provide collection facilities and arrange for proper disposal of waste products including but not limited to petroleum waste 

products, and solvents. 
(c) Store all paint, solvents, petroleum products and petroleum waste products (except fuels), and storage containers (such as drums, 

cans, or cartons) so that these materials are not exposed to stormwater 
and/or portable spill pans to prevent the commingling of stormwater with container contents.  Commingled water may not be 
discharged under this permit.  Provide spill prevention control, and/or management sufficient to prevent any spills of these 
pollutants from entering a water of the state.  Any containment system used to implement this requirement shall be constructed of 
materials compatible with the substances contained and shall also prevent the contamination of groundwater. 

(d) Provide good housekeeping practices on the site to keep trash from entering into waters of the state. 
(e) Provide sediment and erosion control sufficient to prevent or control sediment loss off of the property.  This could include the use 

of straw bales, silt fences, or sediment basins, if needed, to comply with effluent limits.  Temporary BMPs such as silt fences shall 
be removed once the site has been stabilized and permit terminated. 
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PERMIT REQUIREMENTS (continued)

14. All conditions set forth in this permit and those listed in Standard Conditions Part I must be complied with. At no time shall any 
discharge result in a violation of water quality standards [10 CSR 20-7.031].  A facility will be required to obtain a site-specific permit 
if the department determines that a site-specific permit is necessary to protect water quality. 

 
15. It is a violation of the Missouri Clean Water Law to fail to pay fees associated with this permit (Section 644.055, RSMo).  The fees can 

be found at 10 CSR 20-6.011. 
 
16. Per 40 CFR Part 127 National Pollutant Discharge Elimination System (NPDES) Electronic Reporting Rule, reporting of effluent limits 

and monitoring shall be submitted by the permittee via an electronic system to ensure timely, complete, accurate, and nationally-
consistent set of data about the NPDES program.  All general covered permitted facilities under this master general permit shall comply 

Application to participate in the eDMR system is required as part of the 
application for general permit coverage in order to constitute a complete permit application. 

 
17. This operating permit does not affect, remove, or replace any requirement of the Endangered Species Act; the National Historic 

Preservation Act; the Comprehensive Environmental Response, Compensation and Liability Act (CERLA); or the Resource 
Conservation and Recovery Act (RCRA).  Substances regulated by federal law under the CERLA and RCRA that are transported, 
stored, or used for maintenance, cleaning or repair, shall be managed according to RCRA and CERLA.  Determination of applicability 
to the above mentioned acts is the responsibility of the permittee. 

STANDARD CONDITIONS 

In addition to specified conditions stated herein, this permit is subject to the attached Standard Conditions Part I dated August 01, 2014, and 
hereby incorporated as though fully set forth herein. 

1. Water Quality Standards 
(a) To the extent required by law, discharges to waters of the state shall not cause a violation of Missouri Water Quality Standards (10 

CSR 20-7.031), including both specific and general criteria. 
(b) General Criteria.  The following water quality criteria shall be applicable to all waters of the state at all times, including mixing 

zones.  No water contaminant, by itself or in combination with other substances, shall prevent the waters of the state from meeting 
the following conditions: 
(1) Waters shall be free from substances in sufficient amounts to cause the formation of putrescent, unsightly or harmful bottom 

deposits, or prevent full maintenance of beneficial uses; 
(2) Waters shall be free from oil, scum, and floating debris in sufficient amounts to be unsightly or prevent full maintenance of 

beneficial uses; 
(3) Waters shall be free from substances in sufficient amounts to cause unsightly color or turbidity, offensive odor, or prevent full 

maintenance of beneficial uses; 
(4) Waters shall be free from substances or conditions in sufficient amounts to result in toxicity to human, animal, or aquatic life; 
(5) There shall be no significant human health hazard from incidental contact with the water; 
(6) There shall be no acute toxicity to livestock or wildlife watering; 
(7) Waters shall be free from physical, chemical, or hydrologic changes that would impair the natural biological community; 
(8) Waters shall be free from used tires, car bodies, appliances, demolition debris, used vehicles or equipment, and solid waste as 

defined in Missouri Solid Waste Law, Section 260.200, RSMo, except as the use of such materials is specifically permitted 
pursuant to Section 260.200-260.247, RSMo. 

2. Changes in Discharges of Toxic Substances 
The facility shall notify the department as soon as it knows or has reason to believe: 
(a) That an activity has occurred or will occur which would result in the discharge of any toxic pollutant which is not limited in the 

permit, if that discharge will exceed the highest of the following notification levels: 
(1) One hundred micrograms per liter (100 µg/L); 
(2) Two hundred micrograms per liter (200 µg/L) for acrolein and acrylonitrile; 
(3) Five hundred micrograms per liter (500 µg/L) for 2,5-dinitrophenol and for 2-methyl-4, 6-dinitrophenol; 
(4) One milligram per liter (1 mg/L) for antimony; 
(5) Five (5) times the maximum concentration value reported for the pollutant in the permit application; or 
(6) The notification level established by the department in accordance with 40 CFR 122.44(f). 

(b) That the facility has begun or is expected to begin to use or manufacture as an intermediate product, by-product, final product, or 
waste product any toxic pollutant which was not reported in the permit application. 
(1) Toxic pollutants shall consist of, but are not limited to pollutants listed in 10 CSR 20-7.031 Table A or 40 CFR 122 Appendix 

D. 
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STANDARD CONDITIONS (continued)

3. This permit may be reopened and modified or alternatively revoked and reissued to: 
(a) Comply with any applicable effluent standard or limitation issued or approved under Section 301(b)(2)(C) and (D), 304(b)(2)(A) 

and (B), and 307(a)(2) of the CWA, if the effluent standard or limitation issued or approved: 
(1) Contains different conditions or is otherwise more stringent than any effluent limitation in this permit; or 
(2) Controls any pollutant not limited in this permit. 

(b) Incorporate new or modified effluent limitations or other conditions, if the result of a wasteload allocation study, toxicity test, or 
other information indicates changes are necessary to assure compliance with Missouri Water Quality Standards (10 CSR 20-
7.031). 

(c) Incorporate new or modified effluent limitations or other conditions if, as the result of a watershed analysis, an effluent limitation 
derived from a TMDL is developed for the receiving waters, which would then be included in a list of waters of the state not fully 
achieving Missouri Water Quality Standards. 

The permit, as modified or reissued under this paragraph, shall also contain any other requirements of the CWA then applicable. 

PERMIT RENEWAL 

Unless this permit is terminated, the permittee shall submit an application for the renewal of this permit no later than thirty (30) days  prior 
to . As part of the complete application and as required by the federal NDPES eReporting rule participation in 

be found at: 
http://dnr.mo.gov/env/wpp/edmr.htm.   Failure to apply for renewal may result in termination of this permit and enforcement action to 
compel compliance with this condition and the Missouri Clean Water Law.   

PERMIT TERMINATION 

This permit may be terminated when activities covered by this permit have ceased and no significant materials [as defined by 10 CSR 20-
6.200(1)(C)27.] remain on the property, or if on the property, are stored in such a way as to have no potential for pollution.  In order to 
terminate this permit, the facility shall notify the department by submitting Form H (www.dnr.mo.gov/forms/780-1409-f.pdf). 

DUTY TO COMPLY 

The permittee shall comply with all conditions of this general permit.  Any noncompliance with this general permit constitutes a violation 
of Chapter 644, Missouri Clean Water Law, 10 CSR 20-6, and 10 CSR 20-7.  Noncompliance may result in enforcement action, termination 
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Abandoned Mine Land Reclamation >1 Acre 
 

The Federal Water Pollution Control Act ("Clean Water Act" Section 402 Public Law 92-500 as amended) established the National 
Pollution Discharge Elimination System (NPDES) permit program.  This program regulates the discharge of pollutants from point sources 
into the waters of the United States, and the release of stormwater from certain point sources.  All such discharges are unlawful without a 
permit (Section 301 of the "Clean Water Act").  After a permit is obtained, a discharge not in compliance with all permit terms and 
conditions is unlawful.  Missouri State Operating Permits (MSOPs) are issued by the Director of the Missouri Department of Natural 
Resources (Department) under an approved program, operating in accordance with federal and state laws (Federal "Clean Water Act" and 
"Missouri Clean Water Law" Section 644 as amended).  MSOPs are issued for a period of five (5) years unless otherwise specified. 

Per 40 CFR 124.56, 40 CFR 124.8, and 10 CSR 20-6.020(1)(A)2., a Fact Sheet shall be prepared to give pertinent information regarding the 
applicable regulations, rationale for the development of effluent limitations and conditions, and the public participation process for the 
permit.  A Fact Sheet is not an enforceable part of a permit. 

This Factsheet is for a:   

   Master General Permit  

There were no major changes made to this permit. All effluent limits have been carried over from the previous permit and have been 
deemed protective of water quality. 

Part I Facility Information 

Facility Type: Land reclamation projects involving stormwater associated with land disturbance and/or projects consisting solely of 
pond and shaft dewatering under control of the Missouri Department of Natural Resources, Land Reclamation 
Program.  

Facility SIC Code(s): 9512, 1629 
Facility Description: Reclamation projects involving land disturbance and projects consisting solely of pond and shaft dewatering under 

control of the Missouri Department of Natural Resources, Land Reclamation.   

Part II  Operator Certification Requirements 

Not Applicable; This facility is not required to have a certified operator.   

Part III  Receiving Stream Information 

APPLICABLE DESIGNATIONS OF WATERS OF THE STATE: 
tions [10 CSR 20-7.015], the waters of the state are divided into the below listed seven (7) categories.  

able and further 
discussed in the Derivation & Discussion of Limits section. 

Missouri or Mississippi River [10 CSR 20-7.015(2)]:   
Lake or Reservoir [10 CSR 20-7.015(3)]:     
Losing [10 CSR 20-7.015(4)]:      
Metropolitan No-Discharge [10 CSR 20-7.015(5)]:    
Special Stream [10 CSR 20-7.015(6)]:     
Subsurface Water [10 CSR 20-7.015(7)]:     
All Other Waters [10 CSR 20-7.015(8)]:     

In 10 CSR 20-7.031 Missouri Water Quality Standards, the Department defines the Clean Water Commission water quality objectives in 
terms of  "water uses to be maintained and the criteria to protect those uses."  The receiving stream and/or 1 st 
beneficial water uses to be maintained are located in the Receiving Stream Table located below in accordance with 10 CSR 20-7.031(3). 
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MIXING CONSIDERATIONS

Because this permit is applicable to discharges to streams with low flow of less than 0.1 cubic feet per second, no Mixing Zone or Zone of 
Initial Dilution is allowed.

Mixing Zone: Not Allowed [10 CSR 20-7.031(4)(A)4.B.(I)(a)]. 
Zone of Initial Dilution: Not Allowed [10 CSR 20-7.031(4)(A)4.B.(I)(b)]. 

RECEIVING STREAM/IMPOUNDMENT MONITORING REQUIREMENTS:  
If the reclamation project includes discharge of waters from:  

 Abandoned coal mine and processing area impoundments, water quality analysis will be required for each such impoundment prior 
to discharge using the abandoned coal mine and processing area impoundment draining parameters.  This requirement does not 
include temporary impoundments created by reclamation contractors. 

 Metallic mineral mine shafts and impoundments, water quality analysis will be required for each impoundment or shaft prior to 
discharge using the metallic mineral mine impoundment draining parameters. 

If the impoundment is less than 150 feet in length, a single grab sample taken near the midpoint will be an adequate sample.  If the 
impoundment is longer than 150 feet, three grab samples should be taken, one near each end and one near the midpoint.  If pre-project 
water quality in the receiving stream does not meet state water quality standards, effluent limits may be established to allow discharge of 
water of the same quality as that of the receiving streams.  In this case, the receiving stream would be the nearest stream sampling station, 
for which there are at least two sets of pre-project water quality data, whether or not the receiving stream has designated uses. 

Part IV  Rationale and Derivation of Effluent Limitations & Permit Conditions 

ANTI-BACKSLIDING: 
A provision in the Federal Regulations [CWA §303(d)(4); CWA §402(c); 40 CFR Part 122.44(I)] that requires a reissued permit to be as 
stringent as the previous permit with some exceptions.   

 Not Applicable:  Limitations in this modified operating permit conform to the anti-backsliding provisions of Section 402(o) of 
the Clean Water Act, and 40 CFR Part 122.44. All effluent limitations in this permit are at least as protective as those 
previously established. 

ANTIDEGRADATION:  
Antidegradation policies ensure protection of water quality for a particular water body on a pollutant by pollutant basis to ensure Water 
Quality Standards are maintained to support beneficial uses such as fish and wildlife propagation and recreation on and in the water.  This 
also includes special protection of waters designated as Outstanding National Resource Waters (ONRW) or Outstanding State Resource 
Waters (OSRW) [10 CSR 20-7.031(3)(C)].  Antidegradation policies are adopted to minimize adverse effects on water.  The department has 
determined that the best avenue forward for implementing the Antidegradation requirements into general permits is by requiring the 
appropriate development and maintenance of a Stormwater Pollution Prevention Plan (SWPPP).  The SWPPP must identify all Best 
Management Practices (BMPs) that are reasonable and effective, taking into account environmental impacts and costs.  This selection and 
documentation of appropriate control measures will then serve as the analysis of alternatives and fulfill the requirements of the 
Antidegradation Rule and Implementation Procedure 10 CSR 20-7.031(3) and 10 CSR 20-7.015(9)(A)5. Surface discharges from these 
reclamation projects result from rainfall runoff/impoundment discharges, and shaft pumping.  The projects are conducted to provide 
protection for the environment and any receiving waters.   Sediment will be controlled during construction with filter fabric, check dams, 
sediment ponds, straw bales or other Best Management Practices, which will minimize sediment loss.  The projects are a series of steps and 
activities in which sources of pollution or contamination are identified and actions are selected and carried out to control or minimize future 
pollution These projects may also involve stockpiling biosolids for reclamation use.   

Applicable:  The pollutants of concern in stormwater, impoundment water, and mine dewatering from the abandoned mining 
sites covered by this general permit are listed in Tables A-1, A-2 and A-3 of this permit.  Compliance with the effluent limits for 
the non-continuous discharge established in this permit for the protection of general and numeric criteria, along with the 
evaluation and 
Review [10 CSR 20-7.031(3), 10 CSR 20-7.031 Table A, and 10 CSR 20-7.015(9)(A)5.]. 
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PUBLIC NOTICE OF COVERAGE FOR AN INDIVIDUAL FACILITY:
Public Notice of reissuance of coverage is not required unless the facility has been found to be in significant noncompliance [10 CSR 20-
6.020(1)(C)4.].  The need for an individual public notification process shall be determined and identified in the permit [10 CSR 20-
6.020(1)(C)5.]. 

 Not Applicable:  Public Notice is not required for issuance of coverage under this permit to individual facilities for the first time. 

SET-BACKS 
Set-backs are common elements of general permits, and are established to provide a margin of safety in order to protect the receiving 
streams from accidents, spills, unusual events, etc.  

AREA-WIDE WASTE TREATMENT MANAGEMENT & CONTINUING AUTHORITY:  
Per 10 CSR 20-6.010(3)(B) an applicant may utilize a lower preference continuing authority by submitting, as part of the application, a 
statement waiving preferential status from each existing higher preference authority, providing the waiver does not conflict with any area-
wide management plan approved under section 208 of the Federal Clean Water Act or any other regional sewage service and treatment plan 
approved for higher preference authority by the Department.   

 Not Applicable. 

STORMWATER POLLUTION PREVENTION PLAN (SWPPP):  
In accordance with 40 CFR 122.44(k), use Best Management Practices (BMPs) to control or abate the discharge of pollutants when: (1) 
Authorized under section 304(e) of the Clean Water Act (CWA) for the control of toxic pollutants and hazardous substances from ancillary 
industrial activities: (2) Authorized under section 402(p) of the CWA for the control of stormwater discharges; (3) Numeric effluent 
limitations are infeasible; or (4) the practices are reasonably necessary to achieve effluent limitations and standards or to carry out the 
purposes and intent of the CWA.   

Developing Your Stormwater Pollution Prevention Plan, A Guide for Industrial Operators , (Document 
number EPA 833-B-09-002) [published by the United States Environmental Protection Agency (USEPA) in February 2009], BMPs are 
measures or practices used to reduce the amount of pollution entering (regarding this operating permit) waters of the state.  BMPs may take 
the form of a process, activity, or physical structure.   

Additionally in accordance with the Stormwater Management, a SWPPP is a series of steps and activities to (1) identify sources of pollution 
or contamination, and (2) select and carry out actions which prevent or control the pollution of stormwater discharges.   

Applicable:  A SWPPP shall be developed and implemented for each site and shall incorporate required practices identified by 
the department with jurisdiction, incorporate erosion control practices specific to site conditions, and provide for maintenance 
and adherence to the plan. 

VARIANCE: 
As per the Missouri Clean Water Law §644.061.4, variances shall be granted for such period of time and under such terms and conditions 
as shall be specified by the commission in its order. The variance may be extended by affirmative action of the commission. In no event 
shall the variance be granted for a period of time greater than is reasonably necessary for complying with the Missouri Clean Water Law §§ 
644.006 to 644.141. 

- This general permit is not drafted under premises of a petition for variance. 

WATER QUALITY STANDARDS: 
Per 10 CSR 20-7.031(4), General Criteria shall be applicable to all waters of the state at all times including mixing zones. Additionally, 40 
CFR 122.44(d)(1) directs the department to include in each NPDES permit conditions to achieve water quality established under Section 
303 of the CWA, including state narrative criteria for water quality. 
 

WHOLE EFFLUENT TOXICITY (WET) TEST:  
Per 10 CSR 20-7.031(1)(FF), a toxicity test conducted under specified laboratory conditions on a specific indicator organism; and per 40 
CFR Section 122.2, the aggregate toxic effect of an effluent measured directly by a toxicity test.  A WET test is a quantifiable method of 
determining if a discharge from a facility may be causing toxicity to aquatic life by itself, in combination with, or through synergistic 
responses when mixed with receiving stream water. 

 Not Applicable:  At this time, the facility is not required to conduct a WET test. 
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Part V Effluent Limits Determination

Effluent limitations derived and established in the below Effluent Limitations Table are based on current operations of the facility. Future 
permit action due to facility modification may contain new permit terms and conditions that supersede the terms and conditions, including 
effluent limitations, of this permit. 

EFFLUENT LIMITATIONS TABLES: 

Stormwater Associated with Coal Mine Land Disturbance 

PARAMETER UNIT 
BASIS FOR 

LIMITS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 

AVERAGE 
MODIFIED 

PREVIOUS 

PERMIT 

LIMITATIONS 

Flow mgd 1 *  * NO * 

Settable Solids ml/L 1, 9 1.5  1.0 NO 1.5/1.0 

pH SU 1, 2 *  * NO * 

Total Suspended Solids mg/L 1, 9 100  50 NO 100/50 

Discharge from Coal Mine Shaft Pumping 

PARAMETER UNIT 
BASIS FOR 

LIMITS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 

AVERAGE 
MODIFIED 

PREVIOUS 

PERMIT 

LIMITATIONS 

Flow mgd 1 *  * NO * 

Settable Solids ml/L 1, 9 1.5  1.0 NO 1.5/1.0 

pH SU 1, 2 *  * NO * 

Total Suspended Solids mg/L 1, 9 100  50 NO 100/50 

Coal Mine and Processing Area Impoundment Draining 

PARAMETER UNIT 
BASIS FOR 

LIMITS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 

AVERAGE 
MODIFIED 

PREVIOUS 

PERMIT 

LIMITATIONS 

Flow mgd 1 *  * NO * 

Settable Solids ml/L 1, 9 1.5  1.0 NO 1.5/1.0 

pH SU 1, 2 *  * NO * 

Total Suspended Solids mg/L 1, 9 100  50 NO 100/50 

Iron, total recoverable mg/L 1, 2 7.0  3.5 NO 7.0/3.5 

Conductivity umhos/cm 9 *  * NO * 

Sulfate mg/L 9 *  * NO * 

*  Monitoring requirement only. 

Basis for Limitations Codes: 
1. State or Federal Regulation/Law  7.   Antidegradation Policy 
2. Water Quality Standard (includes RPA) 8.   Water Quality Model 
3. Water Quality Based Effluent Limits  9.   Best Professional Judgment 
4. Lagoon Policy    10. TMDL or Permit in lieu of TMDL 
5. Ammonia Policy   11. WET Test Policy 
6. Dissolved Oxygen Policy   12. Antidegradation Review 

 



MO-G050000
Fact Sheet, Page 5 of 7 

Stormwater Associated with Land Disturbance and Metallic Mineral Reclamation Sites

PARAMETER UNIT
BASIS FOR 

LIMITS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 

AVERAGE 
MODIFIED

PREVIOUS 

PERMIT 

LIMITATIONS 

Flow MGD 1 *  * NO * 

Settable Solids ml/L 1, 9 1.5  1.0 NO 1.5/1.0 

pH SU 1, 2 6.5-9.0  6.5-9.0 NO 6.5-9.0 

Total Suspended Solids mg/L 1, 9 100  50 NO 100/50 

Lead, Total Recoverable  9 *  * NO * 

Cadmium, Total Recoverable  9 *  * NO * 

Zinc, Total Recoverable  9 *  * NO * 

Iron, Total Recoverable  9 *  * NO * 

Arsenic, Total Recoverable  9 *  * NO * 

Mercury, Total 
Recoverable 

 9 *  * NO * 

Sulfate mg/L 9 *  * NO * 

Chloride mg/L 9 *  * NO * 

Barium, Total Recoverable  9 *  * NO * 

Conductivity umhos/cm 9 *  * NO * 

Chromium, Total 
Recoverable 

 9 *  * NO *  

Copper, Total Recoverable  9 *  * NO * 

Cobalt, Total Recoverable  9 *  * NO * 

Stormwater Associated with Shaft and Impoundment Draining at Metallic Mineral Reclamation Sites 

PARAMETER UNIT 
BASIS FOR 

LIMITS 
DAILY 

MAXIMUM 
WEEKLY 

AVERAGE 
MONTHLY 

AVERAGE 
MODIFIED 

PREVIOUS 

PERMIT 

LIMITATIONS 

Flow mgd 1 *  * NO * 

Settable Solids ml/L 1, 9 1.5  1.0 NO 1.5/1.0 

pH SU 1 6.5-9.0  6.5-9.0 NO 6.5-9.0 

Total Suspended Solids mg/L 1, 9 100  50 NO 100/50 

Lead, Total Recoverable  9 *  * NO * 

Cadmium, Total Recoverable  9 *  * NO * 

Zinc, Total Recoverable  9 *  * NO * 

Iron, Total Recoverable  9 *  * NO * 

Arsenic, Total Recoverable  9 *  * NO * 

Mercury, Total 
Recoverable 

 9 *  * NO * 

Sulfate mg/L 9 *  * NO * 

Chloride mg/L 9 *  * NO * 

Barium, Total Recoverable  9 *  * NO * 

Conductivity umhos/cm 9 *  * NO * 

Chromium, Total 
Recoverable 

 9 *  * NO *  

Copper, Total Recoverable  9 *  * NO * 

Cobalt, Total Recoverable  9 *  * NO * 

*  Monitoring requirement only. 

Basis for Limitations Codes: 
1. State or Federal Regulation/Law  7.   Antidegradation Policy 
2. Water Quality Standard (includes RPA)  8.   Water Quality Model 
3. Water Quality Based Effluent Limits  9.   Best Professional Judgment 
4. Lagoon Policy    10. TMDL or Permit in lieu of TMDL 
5. Ammonia Policy    11. WET Test Policy 
6. Dissolved Oxygen Policy   12. Antidegradation Review 
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DERIVATION AND DISCUSSION OF LIMITS: 
The CWA requires that all NPDES discharges to Waters of the U.S. contain technology-based or water-quality based effluent limitations, 
whichever is more stringent.  When the EPA has not established industry specific technology based Effluent Limitation Guidelines, 

Technical Support Document for Water Quality Based Toxics Control (TSD) method for calculating site-specific 
water-quality based effluent limitations.  The TSD method is based on assumptions and statistics that apply to continuous discharges, not 
intermittent stormwater discharges and thus do not apply to this permit.  Thus, it is the d Multi-
Sector General Permit for Stormwater Discharges Associated with Industrial Activity (MSGP) or other applicable documents or guidance. 

Flow.  In accordance with 40 CFR Part 122.44(i)(1)(ii), the volume of effluent discharged from each outfall is needed to assure 
compliance with permitted effluent limitations.  If the permittee is unable to obtain effluent flow, then it is the responsibility of the 
permittee to inform the Department. 

Settleable Solids.  Effluent limitations from the previous state operating permit have been reassessed and retained.  This limit has been 
evaluated with the effluent limit guidance for re-mining in 40 CFR Part § 434.72.  The site activities addressed by this permit are 
closely related to that of re-mining activities addressed by Code of Federal Regulations.  However it must be noted that this permit only 
addresses abandoned mines for the purpose of reclamation by the Land Reclamation Program.  Based on the current status of the sites 
covered by this permit and the limited sampling that has occurred, it has been determined that the establishment of a baseline loading is 
not applicable. Therefore it has been determined based on the site conditions such as soil type and topography that the established limit 
is protective of current site conditions provided that the operator demonstrates that significant reductions of total suspended and 
settleable solids will be achieved through the incorporation of sediment control BMPs into the SWPPP as required by this permit. The 
permit condition of ml/L/hour has been changed to the equally acceptable ml/L for the sake of consistency with other parameters, as it 
is generally understood that settling occurs in the laboratory for one hour before being measured. 

Total Suspended Solids (TSS). Effluent limitations from the previous state operating permit have been reassessed and retained.  This 
limit has been evaluated with the effluent limit guidance for re-mining in 40 CFR Part § 434.72.  The site activities addressed by this 
permit are closely related to that of re-mining activities addressed by Code of Federal Regulations.  However it must be noted that this 
permit only addresses abandoned mines for the purpose of reclamation by the Land Reclamation Program.  Based on the current status 
of the sites covered by this permit and the limited sampling that has occurred it has been determined that the establishment of a baseline 
loading is not applicable. Therefore it has been determined based on the site conditions such as soil type and topography that the 
established limit is protective of current site conditions provided that the operator demonstrates that significant reductions of total 
suspended and settleable solids will be achieved through the incorporation of sediment control BMPs into the SWPPP as required by 
this permit. 

pH. Effluent limitations for metallic mineral sites have been retained from previous state operating permit per 10 CSR 20-7.015.  A 
monitoring only requirement has been established for sites associated to coal mining activities.  BMPs to address pH lower than 6.5 are 
used at coal sites to neutralize stormwater and other drainage from the site. 

Sulfate A monitoring only requirement for sulfate is retained from the previous operating permit 

Chloride A monitoring only requirement for chloride is retained from the previous operating permit 

Conductivity A monitoring only requirement for conductivity is retained from the previous operating permit 

Lead, Total Recoverable A monitoring only requirement for lead, total recoverable is retained from the previous operating permit.   

Cadmium, Total Recoverable A monitoring only requirement for cadmium, total recoverable is retained from the previous operating 
permit.   

Zinc, Total Recoverable A monitoring only requirement for zinc, total recoverable is retained from the previous operating permit. 
 

Arsenic, Total Recoverable A monitoring only requirement for arsenic, total recoverable is retained from the previous operating 
permit.   

Iron, Total Recoverable A monitoring only requirement for iron, total recoverable is retained from the previous operating permit 

Chromium, Total Recoverable.  A monitoring only requirement for Total Recoverable Chromium(VI) is retained from the previous 
permit.  

Copper, Total Recoverable. A monitoring only requirement for copper is retained from the previous operating permit.   

Cobalt, Total Recoverable A monitoring only requirement for cobalt is retained from the previous operating permit 

Barium, Total Recoverable A monitoring only requirement for barium is retained from the previous operating permit 
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Part VI Administrative Requirements

On the basis of preliminary staff review and the application of applicable standards and regulations, the department, as administrative agent 
for the Missouri Clean Water Commission, proposes to issue a permit(s) subject to certain effluent limitations, schedules, and special 
conditions contained herein and within the operating permit.  The proposed determinations are tentative pending public comment. 

PUBLIC NOTICE: 
The department shall give public notice that a draft permit has been prepared and its issuance is pending.  Additionally, public notice will 
be issued if a public hearing is to be held because of a significant degree of interest in and water quality concerns related to a draft permit.  
No public notice is required when a request for a permit modification or termination is denied; however, the requester and permittee must 
be notified of the denial in writing. 

The department must give public notice of a pending operating permit or of a new or reissued Missouri State Operating Permit.  The public 
comment period is the length of time no less than thirty (30) days following the date of the public notice, during which interested persons 
may submit written comments about the proposed permit.   

For persons wanting to submit comments regarding this proposed operating permit, then please refer to the Public Notice page located at the 
front of this draft operating permit.  The Public Notice page gives direction on how and where to submit appropriate comments.  

- The Public Notice period for this operating permit began April 29, 2016 and ended on May 31, 2016. No comments were 
received. 

DATE OF FACT SHEET: APRIL 21, 2016 

COMPLETED BY: 

SUSAN HIGGINS 
MISSOURI DEPARTMENT OF NATURAL RESOURCES 
WATER PROTECTION PROGRAM 
OPERATING PERMITS SECTION 
(573) 526-1002  
Susan.Higgins@dnr.mo.gov  
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STORM WATER POLLUTION PREVENTION PLAN 
NPDES GENERAL STORMWATER PERMIT FOR CONTRUCTION ACTIVITIES 

 
FOR:  Project Number: Y2302-01 
 Project Name: Two Rocks Reclamation Project 
 Henry County, Missouri 
 
PREPARED BY: Missouri Department of Natural Resources 
   Land Reclamation Program 
   Abandoned Mine Lands 
 
The project location and scope of work is as follows: 
 
 
The Two Rocks Reclamation Project is located approximately 3 miles north of Montrose, 
Missouri.  The sites for reclamation are on private property, just southwest of the 
intersection of SW 1151 Road and SW 550 Road .  The Project is located in Sections 1, 
Township 40N, Range 28W.    
 
Fifteen acres of abandoned mine lands consisting of 980 feet of dangerous highwall with 
its associated hazardous water body, and 10 acres of spoil area. The danger posed by the 
hazardous water body and highwall will be eliminated by partially backfilling the 
highwall along SW 1151 Road.  The fill to obtain the gentle slope off of the road with be 
from the interior of the property using existing coal spoils.  After final grading, the site 
will have gently sloping topography; all disturbed areas will be limed, fertilized, disked, 
and revegetated with a mixture of cool season grasses, warm season grasses, and 
legumes.  
  



 
MISSOURI DEPARTMENT OF NATURAL RESOURCES 

LAND RECLAMATION PROGRAM 
ABANDONED MINE LANDS 

STORM WATER POLLUTION PREVENTION PLAN 
 
Project Name: Two Rocks Reclamation Project 
Project Number: Y2302-01 Construction Acreage: 15 acres 
County: Henry Section(s): 1 Township: 40N Range: 28W 
 
The plans and specifications have been prepared to comply with the provisions of the 
NPDES Permit Number MOG050092, issued by the Missouri Department of Natural 
Resources (MDNR) Water protection Program (WPP) for storm water discharges from 
Construction Site activities.  This General Permit is applicable to all reclamation sites 
resulting in the disturbance of one or more acres total land area. 
 
Background 
This project is being conducted in order to either restore abandoned lands to productive 
use, to protect the health and safety of the people, to correct and prevent soil erosion, 
stream pollution, water, air, and land pollution, and/or other injurious effects to persons, 
property, wildlife and natural resources.  It is recognized that the MDNR, Land 
Reclamation and MDNR-Water Protection Program are committed to ensuring that 
abandoned mine reclamation activities in Missouri are conducted in such manner so as to 
minimize, to the fullest extent practicable, any further adverse impact to the public’s 
health safety and/or the environment.  It is hereby recognized that this site may exist in a 
state of non-compliance with or in violation of, the provisions of the Environmental 
Protection Act and/or the WPP’s Rules and Regulations.  It is further recognized and 
agreed that the LRP and its Contractor(s) do not assume the responsibilities for the pre-
existing pollutional sources.  It shall be the objective of all parties that offsite pollution 
will be controlled to the maximum extent practicable, throughout the course of this 
reclamation project. 
 
Controls 
The plans and specifications for the above-mentioned project, together with all 
attachments and documents incorporated therein by reference, comprise the storm water 
pollution prevention plan as required by the General Permit.  The following items 
highlight the critical components of the storm water pollution prevention plan developed 
for this construction site and covered by this permit: 

1) An assessment of all storm water discharges associated with the facility, including 
any materials existing or stored onsite will be conducted as part of the site design 
and in preparation of applying for a stormwater permit: 

2) The construction limits, grading plan, erosion and sediment controls and storm 
water management controls as shown in the Project Plans: 

3) The Temporary Storm Water Pollution Control, Site Clearing, Earth Moving, and 
Seeding requirements of the contract. 



4) Schedule (Section 013216) of the Specifications, which requires submittal of the 
progress schedule by the contractor prior to the preconstruction meeting and 
monthly updates; 

5) The Temporary Seeding, Erosion and Sediment Control, Special Excelsior 
Blanket and Riprap Sections as detailed in Temporary Storm Water Pollution 
Control (Section 015723), and Storm Drainage Structures (334900) of the 
Specifications, including other sections which relate to the establishment of 
vegetation, erosion control, and storm water pollution prevention; 

6) The Temporary Erosion Controls, described in the Specifications, especially 
Section 015723.3.1.D, which states that the Contractor may be directed to provide 
immediate permanent or temporary pollution control measures to prevent 
contamination of adjacent streams or other watercourses, lakes, ponds, or other 
areas of water impoundment.  Such work may involve construction of geotextile 
or bale silt fence, use of temporary mulches, seeding, or other control devices or 
methods, as necessary to control erosion.  This section incorporates the 
requirements of the General Permit for storm water discharges; 

7) Controls will be implemented to ensure that biosolids are not carried by storm 
water into the receiving streams, and  

8) Site Inspections by the Design Engineer or Resident Project Representative will 
be conducted to ensure that storm water pollution controls are in place and 
operating correctly.  At a minimum, these inspections will be conducted on a 
monthly basis. The disturbed areas will be inspected for evidence of, or the 
potential for, pollutants entering the drainage system.  Should the inspection 
reveal inadequate or ineffective measures in preventing storm water pollutants 
entering the drainage system, the Resident Project Representative will discuss 
these findings with the Contractor.  The Contractor and the Resident Project 
Representative will establish the revised or additional control measures 
determined necessary and appropriate, and the timetable for implementation.  The 
Resident Project Representative will document on the Inspection Report, major 
observations relating to the implementation of this storm water pollution 
prevention plan, discussions with the Contactor with regard to this plan and any 
specific if changes to the plan. 

9) The Department’s Regional Office will be notified within fifteen (15) days by 
letter of any corrections of deficiencies.  Deficiencies that consist of minor repairs 
or maintenance will be corrected within seven (7) days.  Deficiencies that require 
additional time or installation of a treatment device to correct may be detailed in 
the written notification.  Inspection reports will be kept on site with the SWPPP.  
These will be made available to DNR personnel upon request. 

  



NPDES PERMIT No. MOG050092 
Storm Water Pollution Prevention Plan 

Certifications 
 

Project Name: Two Rocks Reclamation Project  
 
Project Number: Y2302-01  
 
The Storm Water Pollution Prevention Plan and Training was presented and 
discussed at the Preconstruction Meeting on ______________.  It shall be the 
responsibility of the Contractor to provide the necessary training to ensure all 
stormwater management practices are properly installed and maintained.  The Land 
Reclamation Program Staff will be trained though the Office of Surface Mining’s 
National Technical Training Program or on-site training.  
 
The plans and specifications and all attachments were prepared under my supervision 
in accordance with a system designed to assure that qualified personnel property 
gathered and evaluated the information submitted.  Based on my inquiry of the person 
or persons who manage the system, or those persons directly responsible for 
gathering the information, the information submitted is, to the best of my knowledge 
and belief, true, accurate, and complete. 
 
The Department’s Regional Office will be notified within fifteen (15) days by letter 
of any corrections of deficiencies.  Deficiencies that consist of minor repairs or 
maintenance must be corrected within seven (7) days.  Deficiencies that require 
additional time or installation of a treatment device to correct should be detailed in 
the written notification. 
 
 
________________________________    _____________________ 
Supervisor of Resident Project Representative  Date 
Missouri Department of Natural Resources 
Land Reclamation Program 
Abandoned Mine Lands  
 
 
 
___________________________________  _______________  ____________ 
Signature (Contractor/Subcontractor)  Title    Date 
 
__________________________________________ __________________ 
Name of Firm      Street Address 
 
___________________________________________ __________________ 
City  State   Zip code Telephone Number 



    Two Rocks 
    Reclamation Project 
    Project No:  Y2302-01 

 
 

 U. S. Department of the Interior 
 
 Certification Regarding 
 Debarment, Suspension, Ineligibility and 
 Voluntary Exclusion 
 
 Lower Tier Covered Transactions 
                                                                                                         
 
This certification is required by the regulations implementing Executive Order 12549, Debarment 
and Suspension, 43 CFR Part 12, Section 12.510, Participants' responsibilities.  The regulations 
were published as Part VII of the May 26, 1988 Federal Register (pages 19160-19211).  Copies of 
the regulations are included in the proposal package.  For further assistance in obtaining a copy of 
the regulations, contact the U.S. Department of the Interior, Acquisition and Assistance Division, 
Office of Acquisition and Property management, 18th and C. Streets, N.W., Washington D.C. 
20240. 
 
(BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 
 

(1) The prospective lower tier participant certifies, by submission of this proposal, that 
neither it nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal department 
or agency. 
 

(2) Where the prospective lower tier participant is unable to certify to any of the statements 
in this certification, such prospective participant shall attach an explanation to this proposal. 
 
 
_________________________________________                                                                            
Name and Title of Authorized Representative 
 
 
_________________________________________  ____________________________ 
Signature         Date 
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Instructions for Certification 
 
1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification 

set out below. 
2. The certification in this clause is a material representation of fact upon which reliance was placed when 

this transaction was entered into.  If it is later determined that the prospective lower tier participant 
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency with which this transaction originated may pursue available 
remedies, including suspension and/or department. 

3. The prospective lower tier participants shall provide immediate written notice to the person to which this 
proposal is submitted if at any time the prospective lower tier participant learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed circumstances. 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 
"participant," "person," "primary covered transaction," principal," "proposal," and "voluntarily excluded," 
as used in this clause, have the meanings set out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549.  You may contact the person to which this proposal is submitted for 
assistance in obtaining a copy of those regulations. 

5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, be entered into, it shall not knowingly enter into any lower tier 
covered transaction, unless authorized by the department or agency with which this transaction originated. 

6. The prospective lower tier participant further agrees by submitting this proposal that it will include this 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-
Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all 
solicitations for lower tier covered transactions. 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower 
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the 
covered transaction, unless it knows that the certification is erroneous.  A participant may decide the 
method and frequency by which it determines the eligibility of its principals.  Each participant may, but is 
not required to, check the Non-procurement List (Tel. #). 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render in good faith the certification required by this clause.  The knowledge and information of a 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered 
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or agency with which this transaction 
originated may pursue available remedies, including suspension and/or debarment.  
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Two Rocks Reclamation Project 
Project No:  Y2302-01  

 
  U.S. Department of the Interior 
 Certification Regarding Lobbying 
 

                                                                   
 
This certification is required by Section 1352, title 31, U.S. Code, entitled "Limitation on use of 
appropriated funds to influence certain Federal contracting and financial transactions." 
 
 (BEFORE COMPLETING CERTIFICATION, READ INSTRUCTIONS ON REVERSE) 
 
 ..............................Certification for Contracts, Grants, Loans, and Cooperative Agreements 
 

                                                                   
 
The undersigned certifies, to the best of his or her knowledge and belief, that: 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, and officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal grant, the making of any Federal loan, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any 
Federal contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person 

for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in 
accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification by included in the award 

documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all subrecipients shall certify accordingly. 

 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into.  Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by Section 1352, title 31, U.S. Code.  Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 
 
 
 
 
Signature:                                                                   Date: _____________________                



  Instruction for Certification 
 
 
1. This certification and disclosure form should be filed by each person as required, with each submission 

that initiates agency consideration of such person for:  (1) award of a Federal contract, grant, or 
cooperative agreement exceeding $100,000 or (2) an award of a Federal loan or a commitment providing 
for the United States to insure or guarantee a loan exceeding $150,000. 

 
2. This certification and a disclosure form should be filed by each person as required, upon receipt by such 

person of (1) a Federal contract, grant, or cooperative agreement exceeding $100,000; or (2) a Federal 
loan or a commitment providing for the United States to insure or guarantee a loan exceeding $150,000, 
unless such person previously filed a certification, and a disclosure form, if required, at the time agency 
consideration was initiated. 

 
3. Any person who requests or receives from a person referred to in paragraphs (1) and (2) above:  (1) a 

subcontract exceeding $100,000 at any tier under a Federal contract; (2) a subgrant, contract, or 
subcontract exceeding $100,000 at any tier under a Federal grant; (3) a contract or subcontract exceeding 
$100,000 at any tier under a Federal loan exceeding $150,000; or (4) a contract or subcontract exceeding 
$100,000 at any tier under a Federal cooperative agreement, shall file a certification, and a disclosure 
form, as required, to the next tier above. 

 
4. All disclosure forms, but not certifications, shall be forwarded from tier to tier until received by the 

person referred to in paragraphs (1) or (2) above.  That person shall forward all disclosure forms to the 
appropriate Bureau/Office within the Department of the Interior. 

 
5. Any certification or disclosure form filed under paragraph (4) above shall be treated as a material 

representation of fact upon which all receiving tiers shall rely.  All liability arising from an erroneous 
representation shall be borne solely by the tier filing that representation and shall not be shared by any 
tier to which the erroneous representation if forwarded.  Submitting an erroneous certification or 
disclosure constitutes a failure to file the required certification or disclosure, respectively.  If a person 
fails to file a required certification or disclosure, the United States may pursue all available remedies, 
including those authorized by Section 1352, Title 31, U.S. Code. 
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	1.0        DESCRIPTION


	007300 Supp Gen Conditions
	SECTION 007300 – SUPPLEMENTARY CONDITIONS

	011000 Summary of Work
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1 Specification Sections, apply to this Section.

	1.2 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Land Reclamation Program, Department of Natural Resources, State of Missouri, intends to complete coal mine reclamation activities including: backfilling a highwall with associated hazardous water body, grade, seed, fertilize and mulch all work...
	1.       Project Location: Henry County approximately 3 miles North of Montrose, MO.
	Directions:  From Clinton, Missouri, head west on MO-18 for 12 miles.  Turn left on SW      Hwy RA for 3.5 miles. Turn right at the intersection of SW 1151 Road and SW 550 Road.  The site will be on the south side of SW 550 Road for the next 1500 feet...
	2. Owner:  State of Missouri, Office of Administration, Division of Facilities Management, Design and Construction, Harry S. Truman State Office Building, Post Office Box 809, 301 West High Street, Jefferson City, Missouri  65102.

	B. Contract Documents, dated September 1, 2023 were prepared for the Project by Missouri Department of Natural Resources, Land Reclamation Program.
	C. The Work will be constructed under a single prime contract.

	1.3 DESIGNER’S ESTIMATE OF CONSTRUCTION COSTS
	A. No longer provided

	1.4 WORK SEQUENCE
	A. A construction sequence shall be submitted by the Contractor and approved by the Owner’s Representative prior to beginning work.  Areas shall be cleared and material shall be burned within the project area.

	1.5 CONTRACTOR USE OF PREMISES
	A. General:  During the construction period the Contractor shall have full use of the premises within the project limits for construction operations. The Contractor’s use of the premises limited only by the Owner’s right to perform work or to retain o...
	B. Use of the Site:  Limit use of the premises to work in areas indicated.  Confine operations to areas within contract project limits indicated.  Do not disturb portions of the site beyond the areas in which the Work is indicated.
	1. Owner Occupancy:  Allow for Owner occupancy and authorized use by the public.
	2. Driveways and Entrances: Keep driveways and entrances serving the premises clear and available to the Owner, the Owner’s employees, and emergency vehicles at all times.  Do not use these areas for parking or storage of materials.  Schedule deliveri...
	3. Contractor shall conduct the Work in a manner to avoid unnecessary noise, dust and other pollutants in accordance with all State and Federal regulations.
	4. Contractor shall cooperate with other occupants of the site for efficient utilization of available space.


	1.6 OCCUPANCY REQUIREMENTS
	A. Full Owner Occupancy:  The Owner will occupy the site during the entire construction period.  Cooperate with the Owner during construction operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with th...
	B. Partial Owner Occupancy:  The Owner reserves the right to occupy and to place and install equipment in completed areas of the construction prior to Substantial Completion, provided such occupancy does not interfere with completion of the Work.  Suc...
	1. The Owner’s Representative will prepare a Certificate of Partial Occupancy/Substantial Completion for each specific portion of the Work to be occupied prior to Owner occupancy.
	2. Prior to partial Owner occupancy, required inspections and tests shall have been successfully completed.  Upon occupancy, the Owner will operate and maintain the occupied portions of the site.
	3. Upon occupancy, the Owner will assume responsibility for maintenance and custodial service for occupied portions of the site.


	1.7 DEFINITIONS USED IN CONTRACT
	A. Refer to General Conditions, Article 1.
	B. CONSULTANT:  Missouri Land Reclamation Program, P.O. Box 176, Jefferson City, Missouri 65102, or its duly authorized representative.
	C. RESIDENT PROJECT REPRESENTATIVE:  The Land Reclamation Program shall provide construction inspection services for this project.
	D. OWNER’S REPRESENTATIVE:  The Land Reclamation Program, Department of Natural Resources, or its duly authorized representative.  The Owner's Representative will also act as Construction Manager.
	E. OFFICE OF ADMINISTRATION REPRESENTATIVE:  The Division of Facilities Management, Design and Construction's Project Manager is Scott Zeller, Division of Design and Construction, 301 West High Street, Room 730, P.O. Box 809, Jefferson City, Missouri ...

	1.8 CONSTRUCTION PROCEDURES
	A. Construction procedures shall be determined by the Contractor.  Where the work is on or adjacent to existing facilities or county roads, the Contractor shall exercise caution and schedule operations to ensure that functioning of present facilities ...

	1.9 UNDERGROUND OBSTRUCTIONS
	A. Underground obstructions known to the Owner are indicated on the Contract Plans.  Contractor shall notify sufficiently in advance owning utilities of his approach to any of their facilities and conform to their requirements.
	B. Contractor shall perform exploratory operations as necessary to verify the location, elevation, and dimensions of all known or suspected underground obstructions ahead of any work affected thereby, and shall use care to avoid damage to them.
	C. Any underground obstruction not indicated on the Contract Plans and which could not be reasonably anticipated by Contractor shall be relocated or removed and replaced by the owning utility at no expense to the Contractor, or by the Contractor as so...
	D.      The utility(s) listed below and contract details are provided for informational purposes only:
	The Contractor shall be responsible for contacting DIG-RITE and locating/verifying ALL
	Utilities at least 1 week in advance of mobilizing/completing the contracted work.

	1.10 PERMITS
	A. The Contractor is responsible for obtaining all permits necessary to complete the contracted work, except the National Pollutant Discharge Permit (NPDES – Appendix 2). The Contractor is responsible for compliance with the NPDES permit.

	1.11 LAYOUT OF STAKES
	A. From the control points and benchmarks contained in the Plans, the Contractor shall complete the layout of the work and shall be responsible for all measurements that may be required for execution of the Work to the location and limit marks indicat...
	B. The Contractor shall be responsible for the protection of all existing legal survey markers and if disturbed, shall properly have it replaced by a licensed surveyor at no additional cost to the Owner.  The Contractor shall notify the Owner’s Repres...
	C. Contractor shall submit one copy of all construction survey notes and data to the Owner's Representative upon request.
	D. To the extent practicable, Contractor shall maintain all slopes and cut stakes in excavation areas until the adjacent excavation has reached final grade or subgrade.
	E. When so requested by the Resident Project Representative, the Contractor shall furnish one laborer to assist the Resident Project Representative in spot checking of the construction layout and grades.

	1.12 PROTECTION OF EXISTING PROPERTY
	1.13 PROTECTION OF THE WORK
	A. Contractor shall provide for the safety and protection of the Work as set forth in the General Conditions.
	B. Owner's Representative and Resident Project Representative shall be notified immediately at any time operations are stopped due to conditions which make it impossible to continue operations safely or to obtain proper results.

	1.14 MAINTENANCE AND USE OF ROADWAYS
	1.15       ACCEPTANCE OF WORK
	A. Upon completion of all operations, the Contractor shall request the Owner's Representative to perform an inspection for acceptance. All work must be completed in strict accordance with the Plans and Specifications prior to final acceptance.  Where,...

	1.16        INSURANCE
	A.    The "Builders Risk" portion of the required insurance as stated in Section 007213 - General Conditions, Article 6.2 will be waived for this project.



	012100 Allowances
	DIVISION 1 – GENERAL REQUIREMENTS
	SECTION 012100 - ALLOWANCES
	PART 1 – GENERAL
	1.1 RELATED DOCUMENTS
	1.2 SUMMARY
	1.3 WEATHER ALLOWANCE
	A.  Included within the completion period for this project are a specified number of “bad
	weather” days (see Schedule of Allowances).
	3.1 SCHEDULE OF ALLOWANCES
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	DIVISION 1 – GENERAL REQUIREMENTS
	SECTION 012200 - UNIT PRICES
	PART 1 – GENERAL
	1.1 RELATED DOCUMENTS
	1.2 SUMMARY
	1.3 DEFINITIONS
	1.4 PROCEDURES

	PART 2 - PRODUCTS  (NOTAPPLICABLE)
	PART 3 - EXECUTION


	012600 - Contract Modification Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section specifies administrative and procedural requirements for handling and processing Contract Modifications.
	B. Related Sections include the following:
	1. Division 1, Section 012200 "Unit Prices" for administrative requirements for Unit Prices.
	2. Division 0, Section 007213, Article 3.1 "Acceptable Substitutions" for administrative procedures for handling Requests for substitutions made after Contract award.
	3. Division 0, Section 007213, Article 4.0 "Changes in the Work" for Contract Change requirements.


	1.3 REQUESTS FOR INFORMATION
	A. In the event that the Contractor or Subcontractor, at any tier, determines that some portion of the Drawings, Specifications, or other Contract Documents requires clarification or interpretation, the Contractor shall submit a “Request for Informati...
	B. Responses to RFI shall be issued within ten (10) working days of receipt of the Request from the Contractor unless the Designer determines that a longer time is necessary to provide an adequate response.  If a longer time is determined necessary by...
	C. Responses from the Designer will not change any requirement of the Contract Documents.  In the event the Contractor believes that a response to a RFI will cause a change to the requirements of the Contract Document, the Contractor shall give writte...

	1.4 MINOR CHANGES IN THE WORK
	A. Designer will issue supplemental instructions authorizing Minor Changes in the Work, not involving adjustment to the Contract Amount or the Contract Time, on ”Designer’s Supplemental Instructions” (DSI).  A copy of the form is included at the end o...

	1.5 PROPOSAL REQUESTS
	A. The Designer or Owner Representative will issue a detailed description of proposed Changes in the Work that may require adjustment to the Contract Amount or the Contract Time.  The proposed Change Description will be issued using the “Request for P...
	1. Proposal Requests issued by the Designer or Owner Representative are for information only.  Do not consider them instructions either to stop work in progress or to execute the proposed change.
	2. Within ten (10) working days after receipt of Proposal Request, submit a proposal for the cost adjustments to the Contract Amount and the Contract Time necessary to execute the Change.  The Contractor shall submit his proposal on the appropriate Ch...
	a. A detailed breakdown of costs per Article 4.1 of the General Conditions.
	b. If requesting additional time per Article 4.2 of the General Conditions, include an updated Contractor's Construction Schedule that indicates the effect of the Change including, but not limited to, changes in activity duration, start and finish tim...



	1.6 CONTRACT CHANGE PROCEDURES
	A. On the Owner's approval of a Proposal Request, the Designer or Owner representative will issue a Contract Change for signatures of the Owner and Contractor on the “Contractor Change” form that is included at the end of Part 3.


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION (NOT APPLICABLE)

	012600 3.1.A RFI 1 pg form
	012600 3.1.B DSI 1 pg form
	012600 3.1.C RFP 1 pg form
	012600 3.1.D.1 - CC Detailed Breakdown - GC 1 pg form
	012600 3.1.E - Contract Change
	012600 3.1.E - Contract Chg (CC) 2 pg form
	013100 Coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and supervisory requirements necessary for coordinating construction operations including, but not necessarily limited to, the following:
	1. Coordination with Owner’s Representative and project management personnel.
	2. Coordination with personnel from other agencies.
	3. Coordination with other contracts let by the Owner in connection with this work.
	4. Coordination with the Construction Representative concerning special requirements in connection with this work.


	1.3 COORDINATION
	A. The Contractor shall coordinate construction operations for this project with the Construction Representative and the Owner’s Representative to assure the efficient and orderly completion of the Work.
	1. Schedule construction operations in the sequence required to obtain the best results.
	2. Coordinate construction operations to allow existing facility to remain in operation while the Work is being performed.
	3. Coordinate construction operations to accommodate construction operations of other contracts let by the Owner.

	B. The Contractor shall, where necessary, prepare memoranda for distribution to each party involved, outlining special procedures required for coordination.  Include such items as required notices, reports and attendance at meetings.
	1. Prepare similar memoranda for the Owner and separate contractors where coordination of their work is required.

	C. Administrative Procedures:  The Contractor shall coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and assure orderly progress of the Work.  Such administrative activities i...
	1. Preparation of schedules.
	2. Installation and removal of temporary facilities.
	3. Delivery and processing of submittals.
	4. Progress meetings.
	5. Project closeout activities.


	1.4 SUBMITTALS
	A. Staff Names:  Within eighteen (18) calendar days of commencement of construction operations, the Contractor shall submit a list of the Contractor’s principal staff assignments, including the superintendent and other personnel in attendance at the P...
	1. Post copies of the list in the Project meeting room, the temporary field office and at each temporary telephone.

	B. Schedule:  Within eighteen (18) calendar days of commencement of construction operations, the Contractor shall submit a schedule which coordinates the construction activities of this work with the work of other contracts.  See Division 013200-Sched...


	PART 2 -  PRODUCTS (NOT APPLICABLE)
	PART 3 -  EXECUTION
	3.1   GENERAL COORDINATION PROVISIONS
	A. A pre-construction conference will be held prior to beginning of construction.  The date, time and exact place of this meeting will be determined after contract award and notification of all interested parties.  The Contractor shall arrange to have...
	B. Coordination drawings of the various trade works as applicable shall be executed prior to commencement of the work.

	3.2 SPECIFIC COORDINATION PROVISIONS  (Not Applicable)


	013115 Project Management Communications
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.
	B. Division 1, Section 013300 - Submittals
	C. Division 1, Section 012600 – Contract Modification Procedures

	1.2 SUMMARY
	A. Project Management Communications: The Contractor shall use the Internet web based project management communications tool, E-Builder® ASP software, and protocols included in that software during this project. The use of project management communica...
	1. Project management communications is available through E-Builder® as provided by "e-Builder®" in the form and manner required by the Owner.
	2. The project communications database is on-line and fully functional. User registration, electronic and computer equipment, and Internet connections are the responsibility of each project participant. The sharing of user accounts is prohibited

	B. Support: E-Builder® will provide on-going support through on-line help files.
	C. Copyrights and Ownership: Nothing in this specification or the subsequent communications supersedes the parties’ obligations and rights for copyright or document ownership as established by the Contract Documents. The use of CAD files, processes or...
	D. Purpose: The intent of using E-Builder® is to improve project work efforts by promoting timely initial communications and responses.  Secondly, to reduce the number of paper documents while providing improved record keeping by creation of electroni...
	E. Authorized Users: Access to the web site will be by individuals who are authorized users.
	1. Individuals shall complete the E-Builder New Company/User Request Form located at the following web site: https://oa.mo.gov/facilities/vendor-links/contractor-forms.  Completed forms shall be emailed to the following email address: OA.FMDCE-Builder...
	2. Authorized users will be contacted directly and assigned a temporary user password.
	3. Individuals shall be responsible for the proper use of their passwords and access to data as agents of the company in which they are employed.

	F. Administrative Users: Administrative users have access and control of user licenses and all posted items. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL ITEMS IN THE DATABASE! Improper or abusive language toward any party or repeated posting of i...
	G. Communications: The use of fax, email and courier communication for this project is discouraged in favor of using E-Builder® to send messages. Communication functions are as follows:
	1. Document Integrity and Revisions:
	a. Documents, comments, drawings and other records posted to the system shall remain for the project record.  The authorship time and date shall be recorded for each document submitted to the system. Submitting a new document or record with a unique I...
	b. The system shall make it easy to identify revised or superseded documents and their predecessors.
	c. Server or Client side software enhancements during the life of the project shall not alter or restrict the content of data published by the system.  System upgrades shall not affect access to older documents or software.

	2. Document Security:
	a. The system shall provide a method for communication of documents.  Documents shall allow security group assignment to respect the contractual parties communication except for Administrative Users. DO NOT POST PRIVATE OR YOUR COMPANY CONFIDENTIAL IT...

	3. Document Integration:
	a. Documents of various types shall be logically related to one another and discoverable.  For example, requests for information, daily field reports, supplemental sketches and photographs shall be capable of reference as related records.

	4. Reporting:
	a. The system shall be capable of generating reports for work in progress, and logs for each document type. Summary reports generated by the system shall be available for team members.

	5. Notifications and Distribution:
	a. Document distribution to project members shall be accomplished both within the extranet system and via email as appropriate.  Project document distribution to parties outside of the project communication system shall be accomplished by secure email...

	6. Required Document Types:
	a. RFI, Request for Information.
	b. Submittals, including record numbering by drawing and specification section.
	c. Transmittals, including record of documents and materials delivered in hard copy.
	d. Meeting Minutes.
	e. Application for Payments (Draft or Pencil).
	f. Review Comments.
	g. Field Reports.
	h. Construction Photographs.
	i. Drawings.
	j. Supplemental Sketches.
	k. Schedules.
	l. Specifications.
	m. Request for Proposals
	n. Designer’s Supplemental Instructions
	o. Punch Lists


	H. Record Keeping: Except for paper documents, which require original signatures and large format documents (greater than 8½ x 11 inches), all other 8½ x 11 inches documents shall be submitted by transmission in electronic form to the E-Builder® web s...
	a. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier shall respond to documents received in electronic form on the web site, and consider them as if received in ...
	b. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall reply or respond by transmissions in electronic form on the web site to docu...
	c. The Owner and his representatives, the Designer and his consultants, and the Contractor and his Sub Contractors and suppliers at every tier reserves the right to and shall copy any paper document into electronic form and make same available on the ...

	I. Minimum Equipment and Internet Connection: In addition to other requirements specified in this Section, the Owner and his representatives, the Construction Manager and his representatives, the Architect and his consultants, and the Contractor and h...
	1. Providing suitable computer systems for each licensed user at the users normal work location0F  with high-speed Internet access, i.e. DSL, local cable company's Internet connection, or T1 connection.
	2. Each of the above referenced computer systems shall have the following minimum system1F  and software requirements:
	a. Desktop configuration (Laptop configurations are similar and should be equal to or exceed desktop system.)
	1) Operating System: Windows XP or newer
	2) Internet Browser: Internet Explorer 6.01SP2+ (Recommend IE7.0+)
	3) Minimum Recommend Connection Speed: 256K or above
	4) Processor Speed: 1 Gigahertz and above
	5) RAM: 512 mb
	6) Operating system and software shall be properly licensed.
	7) Internet Explorer version 7 (current version is a free distribution for download). This specification is not intended to restrict the host server or client computers provided that industry standard HTTP clients may access the published content.
	8) Adobe Acrobat Reader (current version is a free distribution for download).
	9) Users should have the standard Microsoft Office Suite (current version must be purchased) or the equivalent.





	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -   EXECUTION (Not Applicable.)

	013200 Schedules-Bar Chart-
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract including General and Supplementary Conditions, Bid Form, and other Division 1 Specification Sections apply to this Section.

	1.2 SUMMARY
	A. This Section includes requirements for a Bar Chart Schedule for the project construction activities, schedule of submittals, and schedule for testing.


	PART 2 -  PRODUCTS – (Not Applicable)
	PART 3 -  EXECUTION
	3.1 SUBMITTAL PROCEDURES
	A. The Contractor shall submit to the Designer, within ten (10) working days following the Notice to Proceed, a Progress Schedule including Schedule of Values showing the rate of progress the Contractor agrees to maintain and the order in which he pro...
	1. The Schedule of Values must have the following line items included with the value of the item as indicated below:
	a. O&M’s (Owner’s Manual)
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	b. Close Out Documents
	1) $1,000,000.00 (One million) and under – 2% of the total contract amount
	2) Over $1,000,000.00 (One million) – 1% of the total contract amount

	c. General Conditions
	1) No more than 10%



	B. The Contractor shall submit an updated Schedule for presentation at each Monthly Progress Meeting.  The Schedule shall be updated by the Contractor as necessary to reflect the current Schedule and its relationship to the original Schedule.  The upd...
	C. The Contractor shall submit Progress Schedules to Subcontractors to permit coordinating their Progress Schedules to the general construction Work.  The Contractor shall coordinate preparation and processing of Schedules and reports with performance...

	3.2 CONSTRUCTION PROGRESS SCHEDULE – BAR CHART SCHEDULE
	A. Bar-Chart Schedule:  The Contractor shall prepare a comprehensive, fully developed, horizontal bar chart-type Contractor’s Construction Schedule.  The Contractor for general construction shall prepare the Construction Schedule for the entire Projec...
	1. The Contractor shall provide a separate time bar for each significant construction activity.  Provide a continuous vertical line to identify the first working day of each week.
	a. If practical, use the same Schedule of Values breakdown for schedule time bars.

	2. The Contractor shall provide a base activity time bar showing duration for each construction activity.  Each bar is to indicate start and completion dates for the activity.  The Contractor is to place a contrasting bar below each original schedule ...
	3. The Contractor shall prepare the Schedule on a minimal number of separate sheets to readily show the data for the entire construction period.
	4. Secure time commitments for performing critical elements of the Work from parties involved.  Coordinate each element on schedule with other construction activities.  Include minor elements involved in the overall sequence of the Work.  Show each ac...
	5. Coordinate the Contractor’s Construction Schedule with the Schedule of Values, list of subcontracts, Submittal Schedule, progress reports, payment requests, and other required schedules and reports.
	6. Indicate the Intent to Award and the Contract Substantial Completion dates on the schedule.

	B. Work Stages:  Use crosshatched bars to indicate important stages of construction for each major portion of the Work.  Such stages include, but are not necessarily limited to, the following:
	1. Subcontract awards
	2. Submittals
	3. Purchases
	4. Deliveries
	5. Installation
	6. Startup and placement into final use and operation

	C. Area Separations: Provide a separate time bar to identify each major area of construction for each major portion of the Work.  For the purposes of this Article, a “major area” are:
	a. Mobilization.
	b. Clear and Grub
	c. Earthwork
	d. Seeding and mulching
	e. Substantial Completion


	3.3 SCHEDULE OF SUBMITTALS
	A. Not Applicable

	END OF SECTION 013200


	013300  updated-Submittals
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. This Section includes administrative and procedural requirements for submittals required for performance of the Work, including the following:
	1. Shop Drawings.
	2. Product Data.
	3. Field Test Reports.
	4. Certification of Materials and Quality Assurance Submittals.
	5. Survey Data.
	6. Shipping and Weight Tickets.
	7. Receipts for Materials Used.

	B. Administrative Submittals:  Refer to General and Supplementary Conditions other applicable Division 1 Sections and other Contract Documents for requirements for administrative submittals.   Such submittals include, but are not limited to, the follo...
	1. Construction Progress Schedule including Schedule of Values.
	2. Performance and Payment Bonds.
	3. Insurance certificates.
	4. Applications for Payment.
	5. Certified Payroll Reports.
	6. Partial and Final Receipt of Payment and Release Forms.
	7. Affidavit Compliance with Prevailing Wage Law.
	8. Record Drawings.
	9. Notification, Permits, etc.
	10. MBW/WBE/SDVE Reports.
	11. Applicant/Violator System Eligibility.
	12. Certification Regarding Lobbying.
	13. Debarment and Suspension Certification.

	C. The Contractor is obliged and responsible to check all shop drawings and schedules to assure compliance with contract plans and specifications.  The Contractor is responsible for the content of the shop drawings and coordination with other contract...
	D. The Contractor shall at all times make a copy, of all approved submittals, available on site to the Construction Representative.

	1.3 SUBMITTAL PROCEDURES
	A. The Contractor shall comply with the General and Supplementary Conditions and other applicable sections of the Contract Documents.  The Contractor shall submit, with such promptness as to cause no delay in his work or in that of any other contracto...
	1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related activities that require sequential activity.
	2. Coordinate transmittal of different types of submittals for related elements of the Work so processing will not be delayed by the need to review submittals concurrently for coordination.
	a. The Designer reserves the right to withhold action on a submittal requiring coordination with other submittals until all related submittals are received.


	B. Each drawing and/or series of drawings submitted must be accompanied by a letter of transmittal giving a list of the titles and numbers of the drawings.  Each series shall be numbered consecutively for ready reference and each drawing shall be mark...
	1. Date of Submission
	2. Name of Project
	3. Location
	4. Section Number of Specification
	5. State Project Number
	6. Name of  Submitting Contractor
	7. Name of Subcontractor
	8. Indicate if item is submitted as specified or as a substitution


	1.4 SHOP DRAWINGS
	A. Comply with the General Conditions, Article 3.2.
	B. The Contractor shall submit newly prepared information drawn accurately to scale.  Highlight, encircle, or otherwise indicate deviations from the Contract Documents.  Do not reproduce Contract Documents or copy standard information as the basis of ...
	C. Shop Drawings include fabrication and installation drawings, setting diagrams, schedules, patterns, templates and similar drawings.  Include the following information.
	1. Dimensions.
	2. Identification of products and materials included by sheet and detail number.
	3. Compliance with specified standards.
	4. Notation of coordination requirements.
	5. Notation of dimensions established by field measurement.
	6. Sheet Size: Except for templates, patterns and similar full-size Drawings, submit Shop Drawings on sheets at least 8½ by 11 inches but no larger than 24 by 36 inches.


	1.5 PRODUCT DATA
	A. The Contractor shall comply with the General Conditions, Article 3.2.
	B. The Contractor shall collect Product Data into a single submittal for each element of construction or system.  Product Data includes printed information, such as manufacturer’s installation instructions, catalog cuts, standard color charts, roughin...
	1. Mark each copy to show applicable choices and options.  Where printed Product Data includes information on several products that are not required, mark copies to indicate the applicable information.  Include the following information:
	a. Manufacturer’s printed recommendations.
	b. Compliance with trade association standards.
	c. Compliance with recognized testing agency standards.
	d. Application of testing agency labels and seals.
	e. Notation of dimensions verified by field measurement.
	f. Notation of coordination requirements.

	2. Do not submit Product Data until compliance with requirements of the Contract Documents has been confirmed.


	1.6 QUALITY ASSURANCE DOCUMENTS
	A. The Contractor shall comply with the General Conditions, Article 3.2
	B. The Contractor shall submit quality-control submittals, including receipts and weight tickets, design data, certifications, manufacturer’s instructions, manufacturer’s field reports, and other quality-control submittals as required under other Sect...
	C. Certifications:  Where other Sections of the Specifications require certification that a product, material, or installation complies with specified requirements, submit a notarized certification from the manufacturer certifying compliance with spec...
	1. Signature:  Certification shall be signed by an officer of the manufacturer or other individual authorized to contractually bind the company.

	D. Inspection and Test Reports:  The Contractor shall submit the required inspection and test reports from independent testing agencies as specified in this section and in other sections of the Contract Documents.

	1.7 APPLICANT/ VIOLATOR SYSTEM ELIGIBILITY
	A. As required by federal statutes, eligibility of every successful bidder for an Abandoned Mine Land contract must be confirmed by the Office of Surface Mining’s Applicant/Violator System for each contract awarded over $25,000.  This includes clearan...

	1.8 CERTIFICATION REGARDING LOBBYING
	A. Federal law requires that the Contractor certify that he has not used federal funds to influence federal contracting and financial transactions.
	1. The Contractor must submit a signed copy of “Certification Regarding Lobbying” if the Contractor’s bid exceeds $100,000.
	2. The Contractor should be aware that the “Certification Regarding Lobbying” will also be required from Subcontractors if their work exceeds $100,000.


	1.9 DEBARMENT AND SUSPENSION CERTIFICATION
	A. As required by federal law, the Contractor shall certify that it has not been debarred or suspended from completing work on federally funded projects.  Any bidder or equipment supplier whose firm of affiliate is listed in the General Services Admin...
	1. The Contractor must submit a signed copy of “Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered Transactions.”
	2. The Contractor should also be aware of Item Number 6 of the Instruction for Certification (page 2 of 2) which requires all subcontractor(s) to conform to this requirement.



	PART 2 -  PRODUCTS (Not Applicable)
	PART 3 -  EXECUTION
	3.1 REQUIRED SUBMITTALS
	A. Contractor shall submit the following information for materials and equipment to be provided under this contract.



	013513.31 updated -  Site Security and Health
	015000 Construction Facilities and Temporary Controls
	PART – GENERAL
	1.1   RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2    SUMMARY
	A.  This section includes requirements for construction facilities and temporary controls, including temporary utilities, support facilities, and security and protection.
	B. Temporary utilities include, but are not limited to, the following:
	1. Water service and distribution.
	2. Temporary electric power and light.
	3. Temporary heat.
	4. Telephone service.
	5. Sanitary facilities, including drinking water.

	C. Support facilities include, but are not limited to, the following:
	1. Field offices and storage sheds.
	2. Temporary roads and paving.
	3. Dewatering facilities and drains.
	4. Temporary enclosures.
	5. Temporary project identification signs and bulletin boards
	6. Waste disposal services.
	7. Construction aids and miscellaneous services and facilities.

	D. Security and protection facilities include, but are not limited to, to following:
	1. Temporary fire protection.
	2. Barricades, warning signs, and lights.
	3. Sidewalk bridge or enclosure fence for the site.
	4. Environmental protection.


	1.3   SUBMITTALS (Not Applicable)
	1.4   QUALITY ASSURANCE
	A. Regulations:  Comply with industry standards and applicable laws and regulations, including
	but not limited to the following:
	1.       Health and safety regulations.
	2.       Utility company regulations.
	3.       Police, fire department, and rescue squad rules.
	4.       Environmental protection regulations.
	B. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary
	utility before use.  Obtain required certifications and permits.

	1.5    PROJECT CONDITIONS
	A. Conditions of Use: Keep temporary services and facilities clean and neat in appearance.  Operate in a safe and efficient manner.  Relocate temporary services and facilities as the Work progresses.  Do not overload facilities or permit them to inter...


	PART – PRODUCTS
	2.1   MATERIALS
	A. General:  Provide new materials.  If acceptable to the Designer, the Contractor may use
	undamaged, previously used materials in serviceable condition; provided materials are suitable for use intended.
	B. Water:  When specified, provide potable water approved by local health authorities, as necessary to complete the appropriate work tasks. Delete paragraph below if wood fence or covered walkway is used.  For more security, increase fence height to 8...

	2.2    EQUIPMENT
	A.      General: Provide new equipment. If acceptable to the Designer, the Contractor may use undamaged,
	previously used equipment in serviceable condition; provided equipment is suitable for use intended.
	B. Electrical Power Cords: Provide grounded extension cords.  Use hard-service cords where exposed
	to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords if single lengths will not reach areas where construction activities are in progress.  Do not exceed safe length-voltage rating.
	C. Temporary Offices:  A construction office is not required on this project.
	D. Telephones: Provide a minimum of one (1) functioning mobile telephone or landline on-site at all
	times for the purpose of safety.
	E. Water: The Contractor shall provide all water required during the construction period.
	F. Temporary Toilet Units: Provide and maintain self-contained, single-occupant toilet units of the
	chemical, aerated re-circulation, or combustion type.  Provide units properly vented and fully enclosed with a glass-fiber-reinforced polyester shell or similar nonabsorbent material.
	G. Fire Extinguishers: Provide hand-carried, portable, UL-rated, Class A fire extinguishers for
	temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, Class ABC, dry-chemical extinguishers, or a combination of extinguishers of NFPA-recommended classes for the exposures.
	1.        Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size
	required by location and class of fire exposure.


	PART – EXECUTION
	3.1    INSTALLATION
	A.    Use qualified personnel for installation of temporary facilities.  Locate facilities where they will serve the Project adequately and result in minimum interference with performance of the Work.  Relocate and modify facilities as required.
	B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as required.
	Do not remove until facilities are no longer needed or are replaced by authorized use of completed
	permanent facilities.

	3.2   TEMPORARY UTILITY INSTALLATION
	A. General: Utility connections are not available at the site. All utilities shall be provided at no
	additional cost to the Owner.
	B. Temporary Water Service: Contractor shall provide all water required during the construction
	period.
	C. Temporary Electric Power Service: Contractor shall provide all electric service required during the
	construction period. Provide weatherproof, grounded electric power service and distribution system of sufficient size, capacity, and power characteristics for the various construction tools, machinery, lights, heating and air conditioning, pumps, and ...
	D. Temporary Heating: Provide temporary heat required by construction activities for curing or
	drying of completed installations or for protection of installed construction, materials, and equipment from adverse effects of low temperatures or high humidity.  Select safe equipment that will not have a harmful effect on completed installations or...
	1.        Heating Facilities:  Except where the Owner authorizes use of the permanent system, provide
	vented, self-contained, LP-gas or fuel-oil heaters with individual space thermostatic control.
	2.        Use of gasoline-burning space heaters, open flame, or salamander heating units is prohibited.
	E. Temporary Telephones: Provide a minimum of one functioning mobile phone or landline on site at
	all times when personnel are present on site.
	F. Temporary Toilets: Install and maintain self-contained toilet units.  Use of pit-type privies will not
	be permitted.  Comply with regulations and health codes for the type, number, location, operation, and maintenance of fixtures and facilities.  Install where facilities will best serve the Project’s needs.
	1.        Shield toilets to ensure privacy.
	2.        Provide separate facilities for male and female personnel; unless a signed waiver is
	provided to the Owner.
	3.        Provide toilet tissue materials for each facility.
	G. Provide earthen embankments and similar barriers in and around excavations and subgrade
	construction, sufficient to prevent flooding by runoff of storm water from heavy rains.
	H. All open excavations associated with temporary facilities or utility installations that are not
	completed during the daylight period shall be surrounded by a 48” high bright orange temporary safety fence and supported by steel T-posts spaced no greater than 5’ apart.

	3.3    SUPPORT FACILITIES INSTALLATION
	A. General:  Locate field offices, storage sheds, and other temporary construction and support facilities
	for easy access.
	1. Maintain support facilities until near Substantial Completion.  Remove prior to Substantial
	Completion. Personnel remaining after Substantial Completion, will be permitted to use permanent facilities, under conditions acceptable to the Owner.

	B. Field Offices:  Provide insulated, weathertight temporary offices of sufficient size to
	accommodate required office personnel at the Project site.  Field Office shall be for the use of both the Contractor and the Resident Project Representative. Keep the office clean and orderly for use for small progress meetings. The office shall be eq...
	C. Storage facilities: Install storage sheds sized, furnished, and equipped to accommodate materials
	and equipment involved, including temporary utility service.
	1.  Contractor shall provide all temporary buildings or trailers needed for storage of equipment
	and materials installed under this Contract (including those furnished by Owner or others under separate contract) which require indoor storage or protected outdoor storage at the site prior to their installation.  Temporary buildings and trailers an...
	2. Owner's Representative shall be advised of any arrangements made for storage of equipment
	and materials in a place other than Owner's site.
	3. Contractor shall assume responsibility for and protect all equipment and materials during the
	storage period in accordance with the manufacturer or supplier's recommendations.

	D. Project Identification and Temporary Signs: Prepare project identification and other signs of sizes
	indicated. Install signs where indicated to inform the public and persons seeking entrance to the Project.  Support on posts or framing of preservative-treated wood or steel.  No unauthorized signs shall be permitted.
	1.         Project Identification Signs: Engage an experienced sign painter to apply graphics.  Comply
	with details indicated.
	2.         Temporary Signs: Prepare signs to provide directional information to construction personnel
	and visitors.
	E. Collection and Disposal of Waste: Collect waste from construction areas and elsewhere daily.
	Comply with requirements of NFPA 241 for removal of combustible waste material and debris.  Enforce requirements strictly.  Do not hold materials more than 7 days during normal weather or 3 days when the temperature is expected to rise above 80  F (27...
	3.4   SECURITY AND PROTECTION FACILITIES INSTALLATION
	A.      Barricades, Warning Signs, and Lights: Comply with all appropriate and current FHA Manual
	on Uniform Traffic Control Device (MUTCD) standards and code requirements.  Paint with appropriate colors, graphics and warning signs to inform personnel and the public of the hazard being protected against.  Where appropriate and needed, provide li...
	B.     Environmental Protection: Provide protection, operate temporary facilities, and conduct
	construction in ways and by methods that comply with environmental regulations; plus minimize the possibility that air, waterways, and subsoil might be become contaminated or polluted and/or other undesirable effects might occur.  Avoid the use of too...
	3.5   OPERATION, TERMINATION, AND REMOVAL
	A.     Supervision:   Enforce strict discipline in use of temporary facilities.  Limit availability of
	temporary facilities to essential and intended uses to minimize waste and abuse.
	B. Maintenance: Maintain facilities in good operating condition until removal.  Protect from
	damage by freezing temperatures and similar elements.
	1.       Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation,
	and similar facilities on a 24-hour basis where required to achieve indicated results and to avoid possibility of damage.
	C.    Termination and Removal: Unless the Designer requests that it be maintained longer, remove each
	temporary facility when the need has ended, when replaced by authorized use of a permanent facility, or no later than Substantial Completion. Repair damaged Work, clean exposed surfaces, and replace construction that cannot be satisfactorily repaired.
	1.        Materials and facilities that constitute temporary facilities are the Contractor’s property. The
	Owner reserves the right to take possession of project identification signs.



	015723 Temp Erosion
	PLS*/ACRE
	Pearl Millet
	Oats

	VARIETY
	                             Seed Mixture #2
	VARIETY
	PLS*/ACRE
	Wheat
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	017400 Cleaning
	PART 1 -  GENERAL
	1.1   RELATED DOCUMENTS
	A.   Drawings and general provisions of the Contract, including General and Supplementary
	Conditions, Bid Form and other Division 1 Specification Sections, apply to this Section.

	1.2   SUMMARY
	A.   This Section includes administrative and procedural requirements for cleaning during the Project.
	B.   Environmental Requirements: Conduct cleaning and waste-disposal operations in compliance with local laws and ordinances.  Comply fully with federal and local environmental and anti-pollution regulations.
	1.   Do not dispose of hazardous or volatile wastes, such as mineral spirits, oil, or paint thinner
	onsite.
	2.   Burning or burying of debris, rubbish, or other waste material on the premises is not permitted.


	PART 2 -  PRODUCTS
	2.1   MATERIALS
	A.   Cleaning Agents:  Use cleaning materials and agents recommended by the manufacturer or
	fabricator for the surface to be cleaned.  Do not use cleaning agents that are potentially hazardous
	to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1   PROGRESS CLEANING
	A.   General
	1.   Retain all stored items in an orderly arrangement allowing maximum access, not impending
	drainage or traffic, and providing the required protection of materials.
	2.   Do not allow the accumulation of scrap, debris, waste material, and other items not required
	for construction of this Work.
	3.   At least once each month, and more often if necessary, completely remove all scrap, debris,
	and waste material from the job site.
	4.   Provide adequate storage for all items awaiting removal from the job site, observing all
	requirements for fire protection and protection of the ecology.

	B.  Site
	1.   Daily, inspect the site and pick up all scrap, debris, and waste material.  Remove all such items
	to the place designated for their storage.
	2.   Weekly, inspect all arrangements of materials stored on the site.  Re-stack, tidy, or otherwise
	service all material arrangements.
	3.   Maintain the site in a neat and orderly condition at all times.


	3.1   FINAL CLEANING
	A.    General:  Provide final cleaning operations when indicated.  Employ experienced workers or
	professional cleaners for final cleaning.  Clean each surface or unit of Work to the condition expected from a commercial building cleaning and maintenance program.  Comply with manufacturer’s instructions.
	B. Complete the following cleaning operations before requesting inspection for certification of Substantial Completion for the entire Project or any portion of the Project.
	1.   Clean the Project Site, yard and grounds, in areas disturbed by construction activities,
	including landscape development areas, of rubbish, waste material, litter, and foreign
	substances.
	2.    Remove petrochemical spills, stains, and other foreign deposits.
	3.    Remove tools, construction equipment, machinery, and surplus material from the site.
	4.    Leave the Project clean and ready for occupancy.
	C.   Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid the Project of rodents, insects, and other pests.  Comply with regulations of local authorities. No pest control is proposed for this Project.
	D.   Removal of Protection: Remove temporary protection and facilities installed during construction to protect previously completed installations during the remainder of the construction period.
	E.   Compliances:  Comply with governing regulations and safety standards for cleaning operations.  Remove waste materials from the site and dispose of lawfully.
	1.   Where extra materials of value remain after Final Acceptance by the Owner, they become the
	Owner’s property.
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